
GENERAL MEETING OF THE BOARD OF DIRECTORS 
OFTHE 

CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY 

RESOLUTION NO. 20-086 

APPROVING A CONTRACT WITH RS&H INC. FOR CONSTRUCTION 
ENGINEERING AND INSPECTION SERVICES FOR THE 183A PHASE III PROJECT 

WHEREAS, the Central Texas Regional Mobility Authority (Mobility Authority) has a need for 
construction engineering and inspection services for the 183A Phase III Project; and 

WHEREAS, by Resolution No. 20-073, dated October 28, 2020, Board of Directors selected 
RS&H Inc. for the award of a professional services contract for construction engineering and 
inspection services on the 183A Phase III Project following a procurement conducted in 
accordance with Mobility Authority policies and the Profession Services Procurement Act; and 

WHEREAS, the Board of Directors authorized the Executive Director to negotiate a 
contract with RS&H Inc for construction engineering and inspection services on the 183A Phase 
III Project on behalf of the Mobility Authority, and directed him to present the proposed contract 
to the Board for its approval once an agreement has been reached; and 

WHEREAS, the Executive Director and RS&H Inc. have negotiated a contract for construction 
engineering and inspection services for the 183A Phase III Project in an amount not to exceed 
$20,969,549; and 

WHEREAS, the Executive Director recommends that approval of the proposed contract with 
RS&H Inc. in the form or substantially the same form attached hereto as Exhibit A. 

NOW THEREFORE, BE IT RESOLVED, that the Board of Directors hereby approves the 
contract with RS&H Inc. for construction engineering and inspection services for the 183A Phase 
III Project in an amount not to exceed $20,969,549, and authorizes the Executive Director to 
finalize and execute the contract on behalf of the Mobility Authority in the form or substantially 
the same form attached hereto as Exhibit A. 

Adopted by the Board of Directors of the Central Texas Regional Mobility Authority on the 
18th day of November 2020. 

Submitted and reviewed by: 

ns, r. 
Chairman, oard of Directors 
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MASTER CONTRACT 

CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY 
CONTRACT FOR 

PROFESSIONAL SERVICES 

THIS CONTRACT FOR PROFESSIONAL SERVICES (the Contract) is made by and between 
the Central Texas Regional Mobility Authority, 3300 N. I‐35, Suite 300, Austin, Texas 78705, (the 
Authority) and RS&H,  Inc. having  its principal business address at 10748 Deerwood Park Blvd. 
South, Jacksonville, Florida 32256 (the Engineer). 

WITNESSETH 

WHEREAS,  the  Authority  desires  to  contract  for  services  generally  described  as 
professional services, and more specifically described in Article 1 (the Services); and, 

WHEREAS, pursuant to a qualifications‐based selection conducted in accordance with the 
Professional  Services  Procurement  Act  (Tex.  Gov’t  Code  Sec.  2254.001,  et.  seq.),  and  the 
Authority’s Policy Code regarding the procurement of professional services,  the Authority has 
selected the Engineer to provide the needed Services; and 

WHEREAS,  the  Engineer  has  agreed  to  provide  the  Services  subject  to  the  terms  and 
conditions hereinafter set forth. 

NOW,  THEREFORE,  the  Authority  and  the  Engineer,  in  consideration  of  the  mutual 
covenants and agreements herein contained, do hereby mutually agree as follows. 

AGREEMENT 

ARTICLE 1 
SCOPE OF SERVICES 

The Engineer will perform the Services and provide the items necessary for fulfillment of 
the Contract as identified in Attachment A, Services to be Provided by the Engineer. All Services 
provided by the Engineer shall comply with the terms and conditions of this Contract and any 
Work Authorizations issued pursuant hereto.  All Services provided by the Engineer will conform 
to standard engineering practices and applicable rules and regulations of the Texas Engineering 
Practices Act and the rules of the Texas Board of Professional Engineers. 

This Contract does not obligate the Authority or the Executive Director or his designee to 
proceed with the Services or authorize the performance of work through a Work Authorization.  
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ARTICLE 2 
CONTRACT PERIOD 

This Contract becomes effective when  fully executed by all  parties hereto and  it  shall 
terminate at Final Acceptance, unless extended by a Supplemental Work Authorization from the 
Executive Director or his designee establishing a new term. 

ARTICLE 3 
COMPENSATION 

Compensation for the performance of the Services shall be provided as follows: 

A. Maximum  Amount  Payable.  The  total  amount  payable  under  the  Contract 
without modification is an amount not to exceed $20,969,549. 
. 

B. Methods for Compensation. The method for compensating Engineer for Services 
performed shall be specified in the Work Authorization issued pursuant to Article 5 and shall be 
one of the following types: 

(1) Cost‐Plus 

Subject to the terms of a Work Authorization issued pursuant to Article 5 below 
(including any maximum amount to be paid as stated therein), the Authority will 
agree  to  pay,  and  the  Engineer  will  agree  to  accept  as  full  and  sufficient 
compensation and reimbursement for the performance of all Services as set forth 
in this Contract and the Work Authorization, hourly rates for the staff working on 
the assignment computed as follows:  

Direct Labor Cost x (1.0 + Overhead Rate) x (1.0 + Profit %, in decimal form) 

where Direct Labor Cost equals employee’s actual annual salary divided by 2080 
hours  per  year  (subject  to  any  applicable  cap);  Overhead  Rate  equals  the 
Engineer’s most recent auditable overhead rate under 48 C.F.R. Part 31, Federal 
Acquisition Regulations (FAR) or otherwise approved overhead rate pursuant to 
this subarticle; and Profit % reflects a ten percent (10%) profit. No increase shall 
be made to the specified profit percentage. 

The Direct Labor Cost caps  for  the classifications of employees working  for  the 
Authority as of the Contract execution of this Contract are reflected in Attachment 
B.  Revisions  to  Direct  Labor  Cost  caps  for  employee  classifications  and  the 
auditable  overhead  rate may  be  proposed  no more  frequently  than  once  per 
calendar year, and no sooner than 12 months after Contract execution, and are 
subject to the written approval of the Executive Director or his designee. 

The actual annual salaries for all Key Team Members and employees anticipated 
to work a minimum of 40 hours/month will be set as of the Contract execution. 
Revisions  to actual annual  salaries billed  to  the Authority may be proposed no 
more frequently than once per calendar year, and no sooner than 12 months after 
Contract execution, are limited to no more than a 3% increase per year and are 
subject to the written approval of the Executive Director or his designee.  Actual 
annual  salaries  billed  to  the  Authority  in  excess  of  the  3%  annual  increase 



 

   
Central Texas Regional Mobility Authority  Master Services Agreement 
183A Phase III CE&I   
Contract No. 20183A24601E          3 

threshold will be considered only on a case by case basis and shall be approved by 
the Executive Director or his designee in writing.   

The Authority  shall have  the  right  to  review and/or audit  the Engineer’s Direct 
Labor Costs, auditable overhead rates, and annual salaries of Key Team Members 
upon  written  request.  Once  approved,  the  range  of  Direct  Labor  Costs  and 
auditable  overhead  rate  will  be  used  going  forward  until  the  next  annual 
adjustment is requested and approved. Changes to the auditable overhead rate 
will  not be applied  retroactively  to Direct  Labor Costs  incurred  in  the previous 
year. If the Engineer or a subconsultant of the Engineer does not have a FAR Part 
31 overhead rate, they may submit, for approval by the Executive Director or his 
designee, alternate documentation supporting an appropriate auditable overhead 
rate.  If an auditable overhead rate is not submitted or available, fixed hourly rates 
must  be  submitted per  subarticle  3.B.4.   During  the  term of  this  Contract,  the 
Engineer  shall  provide  to  the  Executive  Director  or  his  designee,  prior  to 
requesting any adjustment  to  its auditable overhead rate, a copy of  the  report 
establishing a new FAR Part 31 rate for the Engineer.  

The payment of the hourly rates and allowed costs shall constitute full payment 
for all Services,  liaisons, products, materials, and equipment required to deliver 
the Services. 

(2) Unit Cost  

Subject to the terms of a Work Authorization issued pursuant to Article 5 below 
(including any maximum amount to be paid as stated therein), the Authority will 
agree  to  pay  the  Engineer,  and  the  Engineer  will  agree  to  accept  as  full  and 
sufficient compensation and reimbursement for the performance of all Services 
as set forth in this Contract and the Work Authorization, an agreed upon unit price 
multiplied  by  the  number  of  units  completed  for  each  billing.  This method  of 
payment is generally reserved for work which has a definable work product but 
the quantity  is uncertain and the Engineer assumes the risks  for all costs. Each 
invoice submitted shall identify the specific Contract task(s) and completed work 
product/deliverable for the agreed upon price outlined in the Work Authorization. 

(3) Lump Sum  

Subject to the terms of a Work Authorization issued pursuant to Article 5 below 
(including any maximum amount to be paid as stated therein),the Authority will 
agree to pay Engineer, and the Engineer will agree to accept as full and sufficient 
compensation and reimbursement for the performance of all Services as set forth 
in this Contract and the Work Authorization, a Lump Sum amount for the specified 
category of services. 

The Lump Sum will include compensation for Engineer's services and services of 
subconsultants, if any. Appropriate amounts will be incorporated in the Lump Sum 
to account for labor, overhead, profit, and Reimbursable Expenses. 

The portion of the Lump Sum amount billed for Engineer's Services will be based 
upon Engineer's estimate, as approved by the Authority’s Director of Engineering, 
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of the proportion of the total Services completed during the billing period to the 
Lump Sum amount. 

(4) Specified Rate 

Subject to the terms of a Work Authorization issued pursuant to Article 5 below 
(including  any  maximum  amount  to  be  paid  as  stated  therein),  and  for  the 
specified category of services, the Authority will agree to pay the Engineer, and 
the  Engineer  will  agree  to  accept  as  full  and  sufficient  compensation  and 
reimbursement for the performance of all Services as set forth in this Contract and 
the Work Authorization, an amount equal to the cumulative hours charged to the 
specific project by each class of Engineer's employees multiplied by the Standard 
Hourly  Rates  for  each applicable  billing  class  for  all  Services  performed on  the 
specific project, plus Reimbursable Expenses and sub consultant's charges, if any. 

Standard Hourly Rates include salaries and wages paid to personnel in each billing 
class plus the cost of customary and statutory benefits, general and administrative 
overhead, non‐project operating costs, and operating margin or profit. 

Engineer's  Reimbursable  Expenses  Schedule  and  Standard  Hourly  Rates  are 
included in Attachment B. 

The total estimated compensation for the specified category of services shall be 
stated  in  the  Work  Authorization.  This  total  estimated  compensation  will 
incorporate all labor at Standard Hourly Rates, Reimbursable Expenses, and sub 
consultants' charges, if any. 

The amounts billed will be based on the cumulative hours charged to the specified 
category of services during the billing period by each class of Engineer's employees 
multiplied  by  the  Standard  Hourly  Rates  for  each  applicable  billing  class,  plus 
Reimbursable Expenses and Engineer's sub consultant's charges, if any. 

Revisions to the Standard Hourly Rates may be proposed no more frequently than 
once per calendar year, and no sooner than 12 months after contract execution, 
and are subject to written approval of the Executive Director or his designee.  

C. Limitations on Rates Utilized. The Engineer represents that at all times, subject to 
the limitations on timing and approval in Article 2, throughout the term of this Contract that it 
shall not use an auditable overhead rate that exceeds the rate determined in accordance with 
FAR  Part  31  (or  successor  regulations);  and  shall  be  based  on  actual  salary  amounts  for  the 
individuals  performing  the  Services;  that  the  Direct  Labor  Costs  shall  not  exceed  the  caps 
reflected  in  Attachment  B  and  shall  be  based  on  actual  salary  amounts  for  the  individuals 
performing the Services.  

D. Reimbursable  Expenses.    Notwithstanding  the  foregoing,  and  subject  to  the 
limitations herein, the Engineer shall be entitled to reimbursement for reasonable out‐of‐pocket 
expenses actually incurred by the Engineer that are necessary for the performance of its duties 
under this Contract and which are not included in the approved overhead rate, said expenses 
being limited to travel costs at the Current State Rate, printing costs for specified reports and 
deliverables,  automobile  expenses  being  reimbursed  at  the  federal  mileage  rates  for  travel 
originating  from  the  office  of  the  Engineer  employee  or  subconsultant,  and  other  expenses 
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directly  approved,  in  advance,  by  the  Executive  Director  or  his  designee  (collectively, 
“Reimbursable Expenses”). Except as otherwise authorized in an executed Work Authorization, 
and only then to the extent reimbursable by the Texas Department of Transportation (“TxDOT”) 
under the terms of any form of financial assistance agreement, the Authority shall not reimburse 
the Engineer for travel, lodging, and similar expenses incurred by the Engineer to bring additional 
staff to its local office or to otherwise reassign personnel to provide basic engineering support of 
the  Engineer’s  performance  of  the  Services,  provided,  however,  that  the  Authority  shall 
reimburse, but only in accordance with the terms of this subsection, such costs incurred by the 
Engineer  to bring  to  its  local office or  the Authority’s  facilities, with advance approval by  the 
Executive  Director  or  his  designee,  staff  with  specialized  skills  or  expertise  required  for  the 
Services  and  not  customarily  available  from  a  staff  member  providing  services  of  the  type 
described  in  this Contract. Roadway tolls  incurred by Engineer or any of  its  subconsultants  in 
connection with the performance of the Services will not be a reimbursable expense under this 
Contract. 

Engineer acknowledges that all expenses and costs paid or reimbursed by the Authority using 
federal or state funds shall be paid or reimbursed in accordance with, and subject to, applicable 
policies of  the Authority and other applicable state and  federal  laws,  including  the applicable 
requirements  of  OMB  Circular  A‐87,  which  may  reduce  the  amount  of  expenses  and  costs 
reimbursed to less than what was incurred. 

The Engineer shall acquire all goods and services subject to the reimbursement by the Authority 
under this Contract on a tax‐free basis pursuant to the Authority’s tax‐exempt status described 
in  subarticle  2.H.    This  provision  applies  to  the  extent  the  Authority’s  tax‐exempt  status  can 
reasonably be extended to purchases made directly by the Engineer.  

E. Subconsultants.    For  the  purposes  of  this  Contract,  a  “subconsultant”  is  an 
individual or entity contracted by the Engineer to provide services related to or part of those 
which  the  Engineer  owes  to  the  Authority  under  this  Contract.  The  Engineer may  engage  a 
subconsultant  to  provide  services,  and  the  Authority  will  reimburse  the  Engineer  for  the 
Engineer’s  cost  of  engaging  the  subconsultant  for  those  services,  if  the  Engineer  provides  a 
written description of  the proposed services and the proposed price  (using rates approved  in 
Attachment B), to the Authority’s Director of Engineering before the Services are provided, and 
the Authority’s Director of Engineering has provided to the Engineer a written approval for the 
Services  and  the  proposed  price.  If  an  approved  subconsultant  bills  on  an  hourly  rate,  each 
invoice from the subconsultant submitted to the Authority for reimbursement must report the 
tasks performed by each billing person and the amount of time spent performing the task. The 
Engineer  may  not  charge  a  mark‐up  or  commission  on  a  subconsultant’s  invoice,  and  the 
Authority will not reimburse the Engineer in an amount that exceeds the price proposal from the 
subconsultant that was approved by the Authority’s Director of Engineering. 

F. Non‐compensable  Time.    Time  spent  by  the  Engineer’s  personnel  or 
subconsultants  in an administrative or supervisory capacity not related to the performance of 
the Services is not compensable and shall not be billed to the Authority. Time spent on work in 
excess of what would reasonably be considered appropriate under  industry standards for the 
performance of such Services is not compensable, unless that additional time spent resulted from 
the  Authority’s  delay  in  providing  information,  materials,  feedback,  or  other  necessary 
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cooperation to the Engineer. The Authority will not pay any hourly compensation to the Engineer 
for Services or deliverables required due to an error, omission, or fault of the Engineer. 

G. Consistency of Classification/Duties and Hourly Rates.  Time spent by the Engineer’s 
employees or subconsultants to perform services or functions capable of being carried out by 
other, subordinate personnel with a lower hourly rate shall be billed at a rate equivalent to that 
of the applicable qualified subordinate personnel.   

H. Taxes.  All payments to be made by the Authority to the Engineer pursuant to this 
Contract  are  inclusive of  federal,  state, or other  taxes,  if  any, however designated,  levied, or 
based. The Authority acknowledges and represents that it is a tax‐exempt entity under Sections 
151.309, et seq., of the Texas Tax Code. A “Texas Sales and Use Tax Exemption Certificate”  is 
available from the Authority for use toward project‐related expenses upon request. Title to any 
consumable  items purchased by the Engineer  in performing this Contract shall be deemed to 
have  passed  to  the  Authority  at  the  time  the  Engineer  takes  possession  or  earlier,  and  such 
consumable items shall immediately be marked, labeled, or physically identified as the property 
of the Authority, to the extent practicable. 

ARTICLE 4 
INVOICE REQUIREMENTS 

The Engineer shall submit its monthly invoices certifying the fees charged and any Reimbursable 
Expenses for Services provided during the previous month and shall also present a reconciliation 
of monthly invoices (and related estimates) to which the work relates. Each invoice shall be in 
such detail as  is required by the Authority and,  if  the work  is eligible for payment through an 
agreement with TxDOT, in such detail as TxDOT may require, including a breakdown of Services 
provided on a project‐by‐project basis, together with other Services requested by the Authority. 
Upon request of the Authority, the Engineer shall also submit certified time and expense records 
directly related to Services provided to the Authority, and copies of invoices that support invoiced 
fees and Reimbursable Expenses. All invoices must be consistent with the rates established by 
this Contract and the compensation method specified in the Work Authorization. Unless waived 
in writing by the Executive Director, or his designee, no invoice may contain, and the Authority 
will not be required to pay, any charge for billable hours which is more than (90) days old at the 
time of invoicing. 

A. Form of Invoices. The invoice shall show: (1) the Work Authorization number for 
each Work Authorization  included  in  the  billing;  (2)  the  total  amount  earned  thru  the  billing 
period; and (3) the amount due and payable as of the date of the current billing statement for 
each Work Authorization. The  invoice  shall  indicate  if  the work has been completed or  if  the 
invoice is for partial completion of the work. The invoice shall be in the format provided by the 
Authority. 

B. Disadvantaged  Business  Enterprise  (DBE)/Historically  Underutilized  Business 
(HUB) Forms.  The Engineer will be responsible for completing and including with each invoice all 
required DBE/HUB reporting forms included in the Work Authorization(s). 

C. Time and Place of Payment. Upon  receipt of  an  invoice  that  complies with all 
invoice requirements set forth in this Contract, the Authority shall make a good faith effort to 
pay the amount, which is due and payable within thirty (30) days, provided that if all or a portion 
of the Services reflected in the invoice are to be reimbursed by TxDOT through an agreement 
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between  TxDOT  and  the  Authority,  the  Authority  shall make  a  good  faith  effort  to  pay  such 
amounts  within  thirty  (30)  days  of  receipt  of  such  payments  from  TxDOT.  If  the  Authority 
disputes a request for payment by the Engineer, the Authority agrees to pay any undisputed 
portion of the invoice when due. The basis for any such dispute must be stated in writing within 
thirty (30) days after the Authority’s receipt of the monthly invoice. 

D. Withholding Payments. The Authority reserves the right to withhold payment of 
all or portion of the Engineer's invoice in the event of any of the following: (1) a dispute over all 
or part of the work performed or costs thereof  is not resolved within a thirty (30) day period 
following  receipt of  the  invoice;  (2)  verification of  satisfactory work performed has not been 
completed; or (3) if required reports (including third‐party verifications, if any) are not received. 

E. Invoice  and  Progress  Report  Submittal  Process.  The  protocol  for  invoice  and 
progress report submittal, review, and approval will be as follows: 

(1)       The invoice submittal shall include: 

o Progress report 

o Forecast for completion of the scope 

o Invoice (in the required format provided by the Authority)  

o Supporting documents as requested 

(2) A  progress  report  shall  be  submitted  to  Authority  at  least  once  each 
calendar month; 

(3) An update  to  the project  schedule  (using  critical  path method  analysis) 
indicating  the  project’s  overall  status  versus  the  baseline  schedule 
(originally  submitted  with  the  Project  Management  Plan)  shall  be 
submitted to Authority at least once each calendar month; 

(4) In the event that invoices are not submitted on a monthly basis, a monthly 
submittal of the progress report and project schedule information will be 
required nevertheless; 

(5) The  invoice  submittal  shall not be  later  than  the 10th day of  the month 
following service unless otherwise directed; if submitted after the 10th day, 
it will be processed the following month; 

(6) As  it  relates  to  the  Authority’s  end  of  fiscal  year  closeout  efforts,  the 
Engineer shall submit the invoice including their services through June 30th 
for a given year no later than July 7th of that same year; 

(7) The  Authority’s  Director  of  Engineering  and/or  the  Authority’s  General 
Engineering  Consultant  (GEC)  (as  defined  in  Article  19)  will  review  the 
invoices  to  confirm  that  supporting  documentation  is  included,  and  for 
compliance with the Contract and consistency with the submitted progress 
report; and 

(8) The  invoice will either be recommended for approval by the Authority’s 
Director  of  Engineering  and/or  GEC,  or  the  Authority’s  Director  of 
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Engineering  and/or  GEC  will  return  it  to  the  Engineer  for  required 
correction. 

F. Effect of Payments.  No payment by the Authority shall relieve the Engineer of its 
obligation  to perform on a  timely basis  the Services  required under  this Contract.  If, prior  to 
acceptance of any Service, product or other deliverable, the Executive Director or his designee 
determines that said Service, product or deliverable does not satisfy the requirements of this 
Contract,  the Executive Director or his designee may reject same and require the Engineer to 
correct or cure same within a reasonable period of time and at no additional cost to the Authority. 

G. Audit. The Authority shall have the right to examine the books and records of the 
Engineer.  The  Engineer  shall maintain  all  books,  documents,  papers,  accounting  records  and 
other evidence pertaining to cost incurred and shall make such materials available at its office 
during  the  Contract  period  and  for  four  (4)  years  from  the  date  of  final  payment  under  this 
Contract or until any pending litigation has been completely and fully resolved, and the Executive 
Director  or  his  designee  approves  of  the  destruction  of  records,  whichever  occurs  last.  The 
Authority  or  any  of  its  duly  authorized  representatives,  TxDOT,  the  Federal  Highway 
Administration (“FHWA”), the United States Department of Transportation Office of  Inspector 
General and the Comptroller General shall have access to any and all books, documents, papers 
and  records  of  the  Engineer which  are  directly  pertinent  to  this  Contract  for  the  purpose  of 
making audits, examinations, excerpts and transcriptions. 

ARTICLE 5 
WORK AUTHORIZATIONS 

A. Use.  The Engineer shall not begin any work until the Executive Director and the 
Engineer have signed a Work Authorization and received a Notice to Proceed as defined in the 
Work Authorization.  Costs incurred by the Engineer before a Work Authorization is fully executed 
or  after  the  completion  date  specified  in  the  Work  Authorization  are  not  eligible  for 
reimbursement. Services performed shall be in strict accordance with the scope, schedule, and 
budget set forth in each Work Authorization issued pursuant to this Contract, and no Services 
shall  be  performed  which  are  not  the  subject  of  a  validly  issued  Work  Authorization.  The 
Executive Director or his designee will issue Work Authorizations to authorize all work under this 
Contract. No work shall begin on the activity until the Work Authorization is approved and fully 
executed. All work must be completed on or before the completion date specified in the Work 
Authorization. 

B. Contents. Each Work Authorization shall include: (1) scope of Services including 
types of Services to be performed and a full description of the work required to perform those 
Services (2) a full description of general administration tasks exclusive to that Work Authorization 
(3) a work  schedule  (including beginning and ending dates) with milestones;    (4)  the basis of 
payment whether cost‐plus, unit cost,  lump sum, or specified  rate;    (5) a Work Authorization 
budget as described in subarticle 5.C.; and (6) DBE/HUB Requirements. The Engineer shall not 
include additional contract terms and conditions in the Work Authorization. 

C. Work Authorization Budget. A Work Authorization budget shall be prepared by 
the Engineer and shall set forth in detail the following:  (1) the computation of the estimated cost 
of the work as described in the scope of Services to be provided by the Engineer; (2) the estimated 
time (hours/days) required to complete the work using the fees set forth in Attachment B; (3) a 
work plan  that  includes a  list of  the work  to be performed; and  (4) a maximum cost  (not‐to‐
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exceed) amount or unit or lump sum cost and the total cost or price of the work as defined in the 
scope of Services. 

D. No Guaranteed Work. Work Authorizations will be issued at the sole discretion of 
the Executive Director or his designee. While it is the Executive Director’s or his designee’s intent 
to issue Work Authorizations hereunder, the Engineer shall have no cause of action conditioned 
upon the lack of, failure to issue, or number of Work Authorizations issued. 

E. Incorporation  into  Contract. Each Work  Authorization  shall  be  signed  by  both 
parties and become a part of the Contract. No Work Authorization will waive the Authority's or 
the Engineer's  responsibilities and obligations established  in  this Contract.  The Engineer  shall 
promptly notify the Executive Director or his designee of any event that will affect completion of 
the Work Authorization in accordance with the terms thereof. 

F. Supplemental Work Authorizations. Before additional work may be performed or 
additional costs incurred beyond those authorized in a Work Authorization, a change in a Work 
Authorization shall be enacted by a written Supplemental Work Authorization to be approved by 
the Executive Director or his designee. Supplemental Work Authorizations, if required, must be 
executed by both parties. The Authority shall not be responsible for actions by the Engineer or 
any costs incurred by the Engineer relating to additional work not directly associated with the 
performance or prior to the execution of the Supplemental Work Authorization. The Executive 
Director or his  designee  shall  take  such  time as  it  deems necessary,  in his  sole discretion,  to 
review the Supplemental Work Authorization. 

(1)  Notice. If the Engineer is of the opinion that any assigned work is beyond 
the scope of this Contract and constitutes additional work beyond the Services to 
be provided under this Contract or a Work Authorization, it shall promptly notify 
the Executive Director or his designee and submit written justification presenting 
the facts of the work and demonstrating how the work constitutes supplementary 
work. 

 
(2)  More Time Needed.  If the Engineer determines or reasonably anticipates 
that the work authorized in a Work Authorization cannot be completed before the 
specified  completion  date,  the  Engineer  shall  promptly  notify  the  Executive 
Director  or  his  designee.  The  Executive  Director  or  his  designee,  at  his  sole 
discretion,  may  extend  the  Work  Authorization  period  by  execution  of  a 
Supplemental Work Authorization. 

(3)  Changes  in  Scope.  Changes  that  would  modify  the  scope  of  the  work 
authorized in a Work Authorization must be enacted by a written Supplemental 
Work Authorization. If the change in scope affects the amount payable under the 
Work  Authorization,  the  Engineer  shall  prepare  a  revised  Work  Authorization 
budget  for  the  Executive  Director's  or  his  designee’s  approval.  The  Executive 
Director  or  his  designee  shall  analyze  the  proposed  justification,  work  hour 
estimate  and  cost.  Upon  approval  of  the  need,  the  Executive  Director  or  his 
designee  shall  negotiate  the  Supplemental Work  Authorization  scope with  the 
Engineer, and then process the final Supplemental Work Authorization, subject to 
final written approval by the Executive Director or his designee. 
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(4)  Limitation of Liability. The Authority shall not be responsible for actions 
by the Engineer or any costs incurred by the Engineer relating to additional work 
not directly associated with (or incurred prior to) the execution of a Supplemental 
Work Authorization. 

G. Deliverables.  Upon  satisfactory  completion  of  the  Work  Authorization,  the 
Engineer  shall  submit  the  deliverables  as  specified  in  the  executed Work  Authorization  and 
updated project schedule to the Executive Director or his designee for review and acceptance. 

ARTICLE 6 
PROGRESS 

A. Progress meetings. As  required  and  detailed  in  the Work  Authorizations  or  as 
otherwise directed by the Executive Director or his designee, the Engineer shall from time to time 
during the progress of the work confer with the Executive Director or his designee. The Engineer 
shall prepare and present  such  information as may be pertinent and necessary or as may be 
requested by the Executive Director or his designee in order to evaluate features of the work. 

B. Conferences. At  the  request  of  the  Executive  Director  or  his  designee  and  as 
required and detailed  in the Work Authorizations, conferences shall be held at the Engineer's 
office, the office of the Authority, or at other locations designated by the Executive Director or 
his designee. These conferences may also include evaluation of the Engineer's Services and work 
when requested by the Executive Director or his designee. 

C. Reports. The Engineer shall promptly advise the Executive Director or his designee 
in writing of events that have a significant impact upon the progress of a Work Authorization, 
including:  

(1) problems, delays, adverse conditions that will materially affect the 
ability to meet the time schedules and goals, or preclude the attainment of project work 
units by established time periods; this disclosure will be accompanied by a statement 
of  the  action  taken  or  contemplated,  and  any  Authority  or  state/federal  assistance 
needed to resolve the situation; and 

(2) favorable developments or events  that enable meeting the work 
schedule goals sooner than anticipated.  

D. Corrective Action. Should the Executive Director or his designee determine that 
the progress of work does not satisfy the milestone schedule (or other deadlines) set forth in a 
Work Authorization, the Executive Director or his designee shall review the work schedule with 
the Engineer to determine the nature of corrective action needed. The Executive Director or his 
designee’s  participation  in  reviewing  the  work  schedule  and  determining  corrective  actions 
needed will not,  in any way, excuse the Engineer from any responsibility or costs of failure to 
timely perform the Services.  

E. More Time Needed. If the Engineer determines or reasonably anticipates that the 
work  authorized  in  a  Work  Authorization  cannot  be  completed  within  the  work  schedule 
contained therein, the Engineer shall promptly notify the Executive Director or his designee and 
shall  follow  the procedure  set  forth  in  the Work Authorization.  The Executive Director or his 
designee may, at his sole discretion, modify the work schedule to incorporate an extension of 
time with the execution of a Supplemental Work Authorization. 
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ARTICLE 7 
SUSPENSION OF WORK AUTHORIZATION 

A. Notice. Should the Executive Director or his designee desire to suspend a Work 
Authorization (or a portion of the work authorized thereunder) but not terminate the Contract, 
the Executive Director or his designee may provide written notification to the Engineer, giving 
ten  (10) business days  prior notice. Both parties may waive  the  ten  (10) business day notice 
requirement in writing. 

B. Reinstatement. A Work Authorization may be reinstated and resumed in full force 
and effect within thirty (30) days of receipt of written notice from the Executive Director or his 
designee to resume the work. Both parties may waive the thirty (30) day notice in writing. 

C. Limitation of Liability. The Authority shall have no liability for work performed or 
costs  incurred prior to the date authorized by the Executive Director or his designee to begin 
work, during periods when work is suspended, or after the completion of the Contract or Work 
Authorization. 

ARTICLE 8 
CHANGES IN WORK 

A. Work Previously Submitted as Satisfactory. If the Engineer has submitted work in 
accordance with the terms of this Contract and Work Authorization(s) but the Executive Director 
or his designee requests changes to the completed work or parts thereof which involve changes 
to  the  original  scope  of  Services  or  character  of  work  under  the  Contract  and  Work 
Authorization(s),  the Engineer  shall make  such  revisions  as  requested and as directed by  the 
Executive  Director  or  his  designee,  provided  the  work  is  reflected  in  a  Supplemental  Work 
Authorization. 

B. Work Does Not Comply with Contract. If the Engineer submits work that does not 
comply with the terms of this Contract or Work Authorization(s), the Executive Director or his 
designee shall instruct the Engineer to make such revision as is necessary to bring the work into 
compliance with the Contract or Work Authorization(s). No additional compensation shall be paid 
for this work. 

ARTICLE 9 
OWNERSHIP OF DATA 

A. Work for Hire. All services provided under this Contract are considered work for 
hire and, as such, all data, basic sketches, charts, calculations, plans, specifications, electronic 
files, and other documents created or collected under the terms of this Contract are the property 
of the Authority. 

B. Ownership of Plans. Notwithstanding any provision in this Contract or in common 
law  or  statute  to  the  contrary  all  of  the  plans,  tracings,  estimates,  specifications,  computer 
records,  discs,  tapes,  proposals,  sketches,  diagrams,  charts,  calculations,  correspondence, 
memoranda, survey notes, and other data and materials, and any part thereof, created, compiled 
or to be compiled by or on behalf of the Engineer, including all information prepared for or posted 
on  the  Authority’s  website  and  together  with  all  materials  and  data  furnished  to  it  by  the 
Authority, are and at all times shall be and remain the property of the Authority and shall not be 
subject  to  any  restriction or  limitation on  their  further  use by or  on behalf  of  the Authority.  
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Engineer  hereby  assigns  any  and  all  rights  and  interests  it may  have  in  the  foregoing  to  the 
Authority, and Engineer hereby agrees to provide reasonable cooperation as may be requested 
by  the  Authority  in  connection  with  the  Authority’s  efforts  to  perfect  or  protect  rights  and 
interests in the foregoing; and if at any time demand be made by the Authority for any of the 
above  materials,  records,  and  documents,  whether  after  termination  of  this  Contract  or 
otherwise, such shall be turned over to the Authority without delay. The Authority hereby grants 
the  Engineer  a  revocable  license  to  retain  and  utilize  the  foregoing materials  for  the  limited 
purpose  of  fulfilling  Engineer’s  obligations  under  this  Contract,  said  license  to  terminate  and 
expire upon the earlier to occur of (a) the completion of Services described in this Contract or (b) 
the termination of this Contract, at which time the Engineer shall deliver to the Authority all such 
materials and documents. If the Engineer or a subconsultant desires later to use any of the data 
generated or obtained by  it  in connection with the Projects or any other portion of  the work 
product resulting from the Services,  it shall secure the prior written approval of the Executive 
Director or his designee. The Engineer shall retain its copyright and ownership rights in its own 
back‐office databases and computer software that are not developed for the Authority or  for 
purposes  of  this  Contract.  Intellectual  property  developed,  utilized,  or  modified  in  the 
performance of Services for which the Engineer is compensated under the terms of this Contract 
shall  remain  the  property  of  the  Authority,  Engineer  hereby  agrees  to  provide  reasonable 
cooperation as may be requested by the Authority in connection with the Authority’s efforts to 
perfect or protect such  intellectual property. The Authority retains an unrestricted  license for 
software packages developed in whole or in part with Authority funds. 

C. Separate Assignment.  If for any reason the agreement of the Authority and the 
Engineer set forth in subarticle 9.B. regarding the ownership of work product and other materials 
is determined to be unenforceable, either in whole or in part, the Engineer hereby assigns and 
agrees to assign to the Authority all right, title, and interest that Engineer may have or at any 
time acquire in said work product and other materials, without royalty, fee or other consideration 
of any sort, and without regard to whether this Contract has terminated or remains in force. The 
Authority hereby acknowledges, however, that all documents and other work product provided 
by the Engineer to the Authority and resulting from the Services performed under this Contract 
are  intended  by  the  Engineer  solely  for  the  use  for  which  they  were  originally  prepared. 
Notwithstanding anything contained herein to the contrary, the Engineer shall have no liability 
for the use by the Authority of any work product generated by the Engineer under this Contract 
on any project other than for the specific purpose and project for which the work product was 
prepared. 

D. Disposition  of Documents. All  documents  and  electronic  files  prepared  by  the 
Engineer and all documents furnished to the Engineer by the Authority shall be delivered to the 
Authority upon request. The Engineer, at its own expense, may retain copies of such documents 
or any other data which it has furnished the Authority under this Contract, but further use of the 
data is subject to express written permission by the Executive Director or his designee. 

E. Release of Design Plan. The Engineer: (1) will not release any design plan created 
or  collected  under  this  Contract  except  to  its  subconsultants  as  necessary  to  complete  the 
Contract;  (2)  shall  include a provision  in all  subcontracts which acknowledges  the Authority’s 
ownership of the design plan and prohibits its use for any use other than the project identified in 
this Contract; and (3) is responsible for any improper use of the design plan by its employees, 
officers, or subconsultants, including costs, damages, or other liability resulting from improper 
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use. Neither the Engineer nor any subconsultants may charge a fee for any portion of the design 
plan created by the Authority. 

ARTICLE 10 
PUBLIC INFORMATION AND CONFIDENTIALITY 

A. Public  Information. The Authority will  comply with Government Code, Chapter 
552, the Texas Public Information Act in the release of information produced under this Contract. 

B. Confidentiality. The  Engineer  shall  not  disclose  information  obtained  from  the 
Authority under this Contract without the express written consent of the Executive Director or 
his designee. All employees of the Engineer and its subconsultants working on the Project may 
be required to sign a non‐disclosure and confidentiality agreement. 

C. Access to Information.  The Engineer is required to make any information created 
or exchanged with  the Authority pursuant  to  this Contract, and not otherwise excepted  from 
disclosure under the Texas Public Information Act as determined by the Authority, available in a 
format that is accessible by the public at no additional charge to the Authority. 

ARTICLE 11 
PERSONNEL, EQUIPMENT AND MATERIAL 

A. Engineer  Resources.  The  Engineer  shall  furnish  and maintain  an  office  for  the 
performance  of  all  Services,  in  addition  to  providing  adequate  and  sufficient  personnel  and 
equipment to perform the Services required under the Contract. The Engineer certifies that  it 
presently has adequate qualified personnel in its employment for performance of the Services 
required under this Contract, or it will be able to obtain such personnel from sources other than 
the Authority. 

B. Removal of Employee. All employees of  the Engineer assigned to this Contract 
shall have such knowledge and experience as will enable them to perform the duties assigned to 
them. The Executive Director or his designee may instruct the Engineer to remove any employee 
from association with work authorized  in this Contract  if,  in the sole opinion of the Executive 
Director  or  his  designee,  the work of  that  employee does  not  comply with  the  terms of  this 
Contract;  the  conduct  of  that  employee  becomes  detrimental  to  the work;  or  for  any  other 
reason identified by the Executive Director or his designee. 

C. Authority Approval of Replacement Personnel. The Engineer may not replace any 
Key Team Member, as designated in the applicable Work Authorization, without prior written 
approval of the Director of Engineering. If any Key Team Member cease to work on this Contract, 
the Engineer must notify the Director of Engineering in writing as soon as possible, but in any 
event within (3) three business days.   The notification must give the reason for removal.   The 
Engineer  must  receive  written  approval  from  the  Director  of  Engineering  of  proposed 
replacement Key Team Member.  The Director of Engineering’s approval will be based upon the 
proposed  replacement  Key  Team  Member  qualifications  to  provide  the  required  Services.  
Approval will not be unreasonably withheld. 

D. Liquidated Damages. The selection of Engineer to provide the Services under this 
Contract was based, in part, on the Key Team Member identified in Engineer’s proposal.  Because 
of  the  importance  and  unique  nature  of  the  Services  to  be  provided  by  Key  Team Member 
identified in Attachment C it is impractical to calculate the actual losses that would be suffered 
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by the Authority by the loss of Key Team Member from the Contract.  Therefore, the Engineer 
agrees to compensate the Authority for its losses by paying liquidated damages in the amount of 
$2,500 per day per Key Team Member position in Attachment C if any Key Team Member are 
removed by the Engineer by reassignment without prior written approval from the Director of 
Engineering.  Liquidated damages will accrue from the date the Engineer removes the Key Team 
Member in Attachment C from the Contract if the parties do not agree on a replacement within 
(14) calendar days after the Key Team Member are removed from the Contract.  If a replacement 
is agreed upon within  that  fourteen  (14) calendar day period  the Liquidated damages will be 
waived.    Liquidated damages shall  cease when the parties agree on a substitute or when the 
Contract is terminated. 

E. Ownership of Acquired Property. Except to the extent that a specific provision of 
this Contract states to the contrary, and as provided in subarticle 9.B.,  the Authority shall own 
all intellectual and other property acquired or developed under this Contract and all equipment 
purchased by the Engineer or its subconsultants under this Contract. All intellectual property and 
equipment owned by the Authority shall be delivered to the Director of Engineering when the 
Contract or applicable Work Authorization terminates, or when it is no longer needed for work 
performed  under  this  Contract,  whichever  occurs  first.  In  the  event  that  a  capital  item  is 
purchased for the sole use of the Authority, title shall pass or transfer to the Authority prior to 
any use of the item by the Engineer. 

ARTICLE 12 
SUBCONTRACTING 

A. Prior Approval. The Engineer shall not assign, subcontract, or transfer any portion 
of professional services related to the work under this Contract unless specified in an executed 
Work  Authorization  or  otherwise without  first  obtaining  the  prior written  approval  from  the 
Executive Director or his designee. Request for approval should include a written description of 
the proposed services, and, using rates established in Attachment B, a proposed price. 

B. DBE/HUB Compliance. The Engineer’s subcontracting program shall comply with 
the requirements of the Work Authorization(s). 

C. Required Provisions. All subcontracts  for professional services shall  include the 
provisions  included  in  this  Contract  and  any  provisions  required  by  law.  The  Engineer  is 
authorized to pay subconsultants in accordance with the terms of the subcontract. 

D. Engineer Responsibilities. No subcontract shall relieve the Engineer of any of its 
responsibilities under this Contract and of any liability for work performed under this Contract, 
even if performed by a subconsultant or other third party performing work for or on behalf of 
the Engineer. 

E. Invoice  Approval  and  Processing. All  subconsultants  shall  prepare  and  submit 
their invoices on the same billing cycle and format as the Engineer (so as to be included in invoices 
submitted by the Engineer). 

ARTICLE 13 
INSPECTION OF WORK 

A. Review  Rights.  Under  this  Contract,  the  Authority,  TxDOT,  and  the  U.S. 
Department of Transportation, and any authorized representative of the Authority, TxDOT, or 
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the U.S. Department of Transportation, shall have the right at all reasonable times to review or 
otherwise  evaluate  the  work  performed  hereunder  and  the  premises  in  which  it  is  being 
performed. 

B. Reasonable Access.  If any review or evaluation is made on the premises of the 
Engineer  or  a  subconsultant  under  this  Article,  the  Engineer  shall  provide  and  require  its 
subconsultants to provide all reasonable facilities and assistance for the safety and convenience 
of the persons performing the review in the performance of their duties. 

ARTICLE 14 
SUBMISSION OF REPORTS 

  All applicable study reports shall be submitted  in preliminary form for approval by the 
Director of Engineering before a final report is issued. The Director of Engineering’s comments 
on the Engineer's preliminary report must be addressed in the final report.  Draft reports shall be 
considered confidential unless otherwise indicated by the Director of Engineering. 

ARTICLE 15 
VIOLATION OF CONTRACT TERMS 

A. Increased Costs. Violation of Contract terms, breach of contract, or default by the 
Engineer  shall  be  grounds  for  termination  of  the  Contract  pursuant  to  Article  16,  and  any 
increased or additional cost incurred by the Authority arising from the Engineer's default, breach 
of contract or violation of contract terms shall be paid by the Engineer. 

B. Remedies.  This  Contract  shall  not  be  considered  as  specifying  the  exclusive 
remedy for any default, but all remedies existing at law and in equity may be availed of by either 
party and shall be cumulative. 

C. Excusable Delays. Except with respect to defaults of subconsultants, the Engineer 
shall not be in default by reason of any failure in performance of this Contract in accordance with 
its terms (including any failure to progress in the performance of the work) if such failure arises 
out of causes beyond the control and without the default or negligence of the Engineer. Such 
causes may  include,  but  are  not  restricted  to,  acts  of  God  or  the  public  enemy,  acts  of  the 
Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine 
restrictions, strikes, freight embargoes, and unusually severe weather. 

ARTICLE 16 
TERMINATION 

A. Termination. The Contract may be terminated before the stated completion date 
by any of the following conditions: 

(1) by mutual agreement and consent, in writing from both parties; 

(2) by the Executive Director or his designee by notice in writing to the 
Engineer as a consequence of failure by the Engineer to perform the Services set forth 
herein in a satisfactory manner or if the Engineer violates the provisions of Article 23, 
Gratuities, or  DBE/HUB Requirements; 

(3) by  either  party,  upon  the  failure  of  the  other  party  to  fulfill  its 
obligations as set forth herein, following thirty (30) days written notice and opportunity 
to cure; 
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(4) by the Executive Director or his designee for his convenience and 
in its sole discretion, not subject to the consent of the Engineer, by giving thirty (30) 
days written notice of termination to the Engineer; or 

(5) by satisfactory completion of all Services and obligations described 
herein. 

B. Measurement.  Should  the  Executive  Director  or  his  designee  terminate  this 
Contract as herein provided, no fees other than fees due and payable at the time of termination 
shall thereafter be paid to the Engineer. In determining the value of the work performed by the 
Engineer prior  to  termination,  the Executive Director or his  designee  shall  be  the  sole  judge. 
Compensation for work at termination will be based on a percentage of the work completed at 
that time. Should the Executive Director or his designee terminate this Contract under subarticles 
16.A.3 & 4, the Engineer shall not incur costs during the thirty‐day notice period in excess of the 
amount incurred during the preceding thirty (30) days. 

C. Value of Completed Work.  If  the Engineer defaults  in  the performance of  this 
Contract or if the Executive Director or his designee terminates this Contract for fault on the part 
of the Engineer, the Executive Director or his designee will give consideration to the following 
when calculating the value of the completed work:  (1) the actual costs incurred (not to exceed 
the rates set forth in the applicable Work Authorization) by the Engineer in performing the work 
to the date of default; (2) the amount of work required which was satisfactorily completed to 
date of default; (3) the value of the work which is usable to the Authority; (4) the cost to the 
Authority of employing another  firm to complete the required work;  (5)  the time required to 
employ another firm to complete the work; (6) delays in opening a revenue generating project 
and costs (including  lost revenues) resulting therefrom; and (7) other factors which affect the 
value to the Authority of the work performed. 

D. Calculation of Payments. The Executive Director or his designee shall use the fee 
structure established by the applicable Work Authorization in determining the value of the work 
performed up to the time of termination. Nothing herein shall preclude the Executive Director or 
his designee from offsetting against amounts earned for work completed prior to termination 
costs resulting from the termination or the circumstances leading to the termination. 

E. Surviving  Requirements.  The  termination  of  this  Contract  and  payment  of  an 
amount in settlement as prescribed above shall extinguish the rights, duties, and obligations of 
the Authority and the Engineer under this Contract, except for those provisions that establish 
responsibilities  that  extend  beyond  the  Contract  period,  including  without  limitation  the 
provisions of Article 18. 

F. Payment of Additional Costs. If termination of this Contract is due to the failure 
of the Engineer to fulfill  its Contract obligations,  the Authority may take over the project and 
prosecute  the work  to  completion,  and  the  Engineer  shall  be  liable  to  the  Authority  for  any 
additional cost to the Authority. 

ARTICLE 17 
COMPLIANCE WITH LAWS 

The Engineer shall comply with all applicable federal, state and local laws, statutes, codes, 
ordinances,  rules and regulations, and  the orders and decrees of any court, or administrative 
bodies or tribunals in any manner affecting the performance of this Contract, including, without 
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limitation, worker's compensation laws, minimum and maximum salary and wage statutes and 
regulations,  nondiscrimination,  licensing  laws  and  regulations,  the  Authority’s  enabling 
legislation  (Chapter  370  of  the  Texas  Transportation  Code),  and  all  amendments  and 
modifications  to  any  of  the  foregoing,  if  any. When  required,  the  Engineer  shall  furnish  the 
Authority with satisfactory proof of its compliance therewith. 

ARTICLE 18 
INDEMNIFICATION 

THE  ENGINEER  SHALL  INDEMNIFY  AND  HOLD  HARMLESS  THE  AUTHORITY  AND  ITS 
OFFICERS, DIRECTORS, EMPLOYEES, ENGINEERS, AND AGENTS WHICH, FOR THE PURPOSES OF 
THIS CONTRACT, SHALL INCLUDE THE AUTHORITY’S GEC, GENERAL COUNSEL, BOND COUNSEL, 
FINANCIAL ADVISORS, TRAFFIC AND REVENUE ENGINEERS, TOLL OPERATIONS/COLLECTIONS 
FIRMS, AND UNDERWRITERS (COLLECTIVELY THE “INDEMNIFIED PARTIES”) FROM ANY CLAIMS, 
COSTS, OR LIABILITIES OF ANY TYPE OR NATURE AND BY OR TO ANY PERSONS WHOMSOEVER, 
TO THE EXTENT CAUSED BY THE NEGLIGENT ACTS, ERRORS, OR OMISSIONS OF THE ENGINEER 
OR ITS OFFICERS, DIRECTORS, EMPLOYEES, SUBCONSULTANTS AND AGENTS WITH RESPECT TO 
THE ENGINEER’S PERFORMANCE OF THE WORK TO BE ACCOMPLISHED UNDER THIS CONTRACT 
OR ACTIONS RESULTING IN CLAIMS AGAINST THE  INDEMNIFIED PARTIES. IN SUCH EVENT, THE 
ENGINEER  SHALL  ALSO  INDEMNIFY  AND  HOLD  HARMLESS  THE  AUTHORITY  AND  THE 
INDEMNIFIED  PARTIES  FROM  ANY  AND  ALL  REASONABLE  AND  NECESSARY  EXPENSES, 
INCLUDING REASONABLE ATTORNEYS’ FEES, INCURRED BY THE AUTHORITY IN LITIGATING OR 
OTHERWISE RESISTING SAID CLAIMS, COSTS OR LIABILITIES.  IN THE EVENT THE AUTHORITY 
AND/OR ANY OF THE INDEMNIFIED PARTIES, IS/ARE FOUND TO BE PARTIALLY AT FAULT, THE 
ENGINEER  SHALL,  NEVERTHELESS,  INDEMNIFY  THE  AUTHORITY  FROM  AND  AGAINST  THE 
PERCENTAGE  OF  FAULT  ATTRIBUTABLE  TO  THE  ENGINEER  OR  ITS  OFFICERS,  DIRECTORS, 
EMPLOYEES, SUBCONSULTANTS AND AGENTS OR TO THEIR CONDUCT. 

ARTICLE 19 
ROLE OF GENERAL ENGINEERING CONSULTANT (GEC) 

The  Authority  will  utilize  a  GEC  to  assist  in  its  management  of  this  Contract.  The  GEC  is  an 
independent  contractor  and  is  authorized  by  the  Authority  to  provide  the management  and 
technical direction for this Contract on behalf of the Authority, provided that the GEC is not an 
agent of the Authority. All the technical and administrative provisions of the Contract shall be 
managed by the GEC, and the Engineer shall comply with all of the GEC’s directives that are within 
the purview of the Contract. Decisions concerning Contract amendments and adjustments, such 
as  time  extensions  and  Supplemental  Work  Authorizations,  shall  be  made  by  the  Executive 
Director or his designee, unless otherwise specified; however, requests for such amendments or 
adjustments shall be made through the GEC, who shall forward such requests to the Executive 
Director or his designee with its comments and recommendations.  

Should  any dispute  arise  between  the GEC  and  the  Engineer,  concerning  the  conduct  of  this 
Contract, either party may request a resolution of said dispute by the Executive Director or his 
designee, whose decision shall be final. 
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ARTICLE 20 
ENGINEER’S RESPONSIBILITY 

A. Accuracy.  The  Engineer  shall  have  total  responsibility  for  the  accuracy  and 
completeness of all work prepared and completed under this Contract and shall check all such 
material  accordingly.  The  Engineer  shall  promptly  make  necessary  revisions  or  corrections 
resulting from its errors, omissions, or negligent acts without additional compensation. 

B. Errors  and  Omissions.  The  Authority  and  Engineer  will  address  errors  and 
omissions as follows: 

(1) The Engineer's responsibility  for all questions and/or clarification 
of  any  ambiguities  arising  from  errors  and  omissions  will  be  determined  by  the 
Executive Director or his designee.  

(2) A problem resulting from an error and omission may be identified 
during the development of the PS&E, as well as before, during, or after construction. 
The  Engineer will  be  responsible  for  errors  and  omissions  before,  during,  and  after 
construction of a project, as well as before and after Contract termination. 

(3) The  phrase  error  and  omission  is  used  throughout  to  mean  an 
error, an omission, or a combination of error and omission.   

(4) When  an  apparent  error  and  omission  is  identified  in  work 
provided by the Engineer, the Executive Director or his designee will notify the Engineer 
of the problem and involve the Engineer in efforts to resolve it and determine the most 
effective solution, provided that the Executive Director or his designee shall ultimately 
determine the solution that is chosen. 

(5) Errors and omissions identified during PS&E development/prior to 
project construction should be corrected at the Engineer’s expense with no additional 
cost to the Authority.   

(6) During and after construction, errors and omissions can potentially 
result in significant additional costs to the Authority that they would not have incurred 
if the construction plans had been correct.  The resulting additional costs are considered 
damages that the Authority will collect from the Engineer, including through offset to 
amounts owed to the Engineer.  

(7) After a project is constructed and is in use, there is a possibility of 
a  contractor  claim  that may  involve  a  previous  error  and  omission  by  the  Engineer 
identified during construction; it is also possible the Engineer could be responsible for 
some or  all  of  the  cost  of  the  contractor  claim.    If  there  is  a  possibility  of  Engineer 
responsibility,  upon  notice  of  the  contractor  claim,  the  Executive  Director  or  his 
designee  must  notify  the  Engineer  of  the  situation  and  provide  the  Engineer  the 
opportunity to contribute any information to the Executive Director or his designee that 
may be useful in addressing the contractor claim.  The Engineer will not be involved in 
any discussions or negotiations with  the contractor during  the  claims process. Upon 
settlement of all previous claims with the contractor, if additional costs are identified, 
the  Executive  Director  or  his  designee  should  consider  the  same  factors  as  during 
construction in determining the Engineer’s level of responsibility.    
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(8) The  additional  costs  which  are  considered  damages  to  the 
Authority and are to be recovered should represent actual cost to the Authority. 

(9) The  Executive  Director  or  his  designee  will  not  accept  in‐kind 
services from the Engineer as payment for additional costs owed.   

(10) The  Engineer  is  responsible  for  promptly  correcting  errors  and 
omissions without compensation.  In the situation of a dispute concerning whether or 
not the work is compensable, the Engineer shall not delay the work.   

(11) A  letter  will  be  transmitted  by  the  Executive  Director  or  his 
designee  formally  notifying  the  Engineer  of  payment  required  for  the  error  and 
omission and will indicate the Engineer’s apparent liability for the identified additional 
costs.    The  letter will  include an outline of  the errors and omissions, along with  the 
additional costs, and references to any previous points of coordination and preliminary 
agreements.  Within 30 calendar days of the date of the letter, a response is required 
from the Engineer with: (a) payment, (b) a request for a meeting, or (c) a request for 
the Executive Director or his designee to consider whether the Executive Director or his 
designee  should  pursue  reimbursement  for  the  identified  error  and  omission.    If  a 
response or payment  is not  received  from the Engineer,  the Authority may consider 
legal action. 

(12) It  is  the  Executive  Director  or  his  designee’s  responsibility  to 
identify errors and omissions and fairly evaluate the responsibility for additional cost 
when  applicable.    It  is  the  responsibility  of  the  Authority  staff  to  ensure  that  the 
Authority’s business practices are professional, fair, equitable, and reasonable.   

C. Professionalism.   The Engineer shall perform the services  it provides under the 
Contract:  (1) with  the professional  skill  and  care ordinarily provided by  competent  engineers 
practicing  under  the  same  or  similar  circumstances  and  professional  license  and  (2)  as 
expeditiously as is prudent considering the ordinary professional skill and care of a competent 
engineer. 

D. Seal. The responsible Engineer shall sign, seal and date all appropriate engineering 
submissions to the Authority in accordance with the Texas Engineering Practice Act and the rules 
of the Texas Board of Professional Engineers. 

E. Resealing of Documents. Once  the work has been  sealed and accepted by  the 
Director of Engineering, the Authority, as the owner, will notify the Engineer, in writing, of the 
possibility  that  an  Authority  engineer,  as  a  second  engineer,  may  find  it  necessary  to  alter, 
complete, correct, revise or add to the work. If necessary, the second engineer will affix his seal 
to  any work  altered,  completed,  corrected,  revised  or  added.  The  second  engineer will  then 
become responsible for any alterations, additions or deletions to the original design  including 
any effect or impacts of those changes on the original engineer’s design. 

ARTICLE 21 
NONCOLLUSION 

A. Warranty.  The  Engineer  warrants  that  it  has  not  employed  or  retained  any 
company or person, other than a bona fide employee working solely for the Engineer, to solicit 
or secure this Contract and that it has not paid or agreed to pay any company or Engineer any 
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fee, commission, percentage, brokerage fee, gifts, or any other consideration, contingent upon 
or resulting from the award or making of this Contract. 

B. Liability. For breach or violation of this warranty, the Authority shall have the right 
to  annul  this  Contract  without  liability  or,  in  its  discretion,  to  deduct  from  the  Contract 
compensation,  or  otherwise  recover,  the  full  amount  of  such  fee,  commission,  percentage, 
brokerage fee, gift or contingent fee. 

ARTICLE 22 
INSURANCE 

  The  Engineer  and  all  subconsultants  shall  furnish  the  Authority  a  properly  completed 
Certificate of  Insurance approved by the Executive Director or his designee prior to beginning 
work under  the Contract and shall maintain such  insurance  through the Contract period. The 
Engineer  shall  provide  proof  of  insurance  (and  the  Professional  Liability  Insurance  discussed 
herein) in a form reasonably acceptable by the Executive Director or his designee. The Engineer 
certifies that it has and will maintain insurance coverages as follows: 

A. Workers Compensation  Insurance.  In accordance with the  laws of  the State of 
Texas and employer’s liability coverage with a limit of not less than $1,000,000. This policy shall 
be endorsed to include a waiver of subrogation in favor of the Authority. 

B. Comprehensive General Liability Insurance. With limits not less than $1,000,000 
for  bodily  injury,  including  those  resulting  in  death,  and  $1,000,000  for  property  damage  on 
account of any one occurrence, with an aggregate limit of $1,000,000. 

C. Comprehensive Automobile Liability Insurance. Applying to owned, non‐owned, 
and hired automobiles in an amount not less than $1,000,000 for bodily injury, including death, 
to  any  one  person,  and  $1,000,000  on  account  on  any  one  occurrence,  and  $1,000,000  for 
property damage on account of any one occurrence.  This policy shall not contain any limitation 
with  respect  to a  radius of operation  for  any vehicle  covered and  shall  not exclude  from  the 
coverage  of  the  policy  any  vehicle  to  be  used  in  connection  with  the  performance  of  the 
Engineer’s obligations under this Contract. 

D. Excess  Liability  Insurance.  In  an  amount  of  $5,000,000  per  occurrence  and 
aggregate. 

E. Valuable Papers Insurance. In an amount sufficient to assure the full restoration 
of any plans, drawings, field notes, logs, test reports, diaries, or other similar data or materials 
relating to the Services provided under this Contract in the event of their loss or destruction, until 
such time as the work has been delivered to the Authority. 

F. Architects  and/or  Engineers  Professional  Liability  insurance.    Engineer  shall 
provide  and maintain professional  liability  coverage, with  limits  not  less  than $5,000,000 per 
claim  and  $5,000,000  aggregate.  The  professional  liability  coverage  shall  protect  against  any 
negligent  act,  error  or  omission  arising  out  of  design  or  engineering  activities,  including 
environmental  related activities, with  respect  to  the project,  including coverage  for negligent 
acts, errors or omissions by any member of the Engineer and its subconsultants (including, but 
not  limited to design subconsultants and subconsultants) of any tier. The policy must provide 
that coverage extends a minimum of three (3) years beyond the Engineer’s completion of the 
Services. This policy shall be endorsed to include a waiver of subrogation in favor of the Authority.  
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G. General for All  Insurance.   The Engineer shall promptly, upon execution of this 
Contract,  furnish  certificates of  insurance  to  the Executive Director or his designee  indicating 
compliance with the above requirements.  Certificates shall indicate the name of the insured, the 
name of the insurance company, the name of the agency/agent, the policy number, the term of 
coverage, and the limits of coverage. 

All policies are to be written through companies (a) authorized to transact that class of 
insurance  in  the  State  of  Texas;  (b)  rated  (i),  with  respect  to  the  companies  providing  the 
insurance under subarticles 22.A. through D., above, by A. M. Best Company as “A‐X” or better 
(or the equivalent rating by another nationally recognized rating service) and (ii) with respect to 
the company providing the insurance under subarticle 22.E., a rating by A. M. Best Company or 
similar  rating  service  satisfactory  to  the  Authority  and/or  its  insurance  consultant;  and  (c) 
otherwise acceptable to the Executive Director or his designee. 

All  policies  are  to  be  written  through  companies  authorized  to  transact  that  class  of 
insurance in the State of Texas. Such insurance shall be maintained in full force and effect during 
the  life  of  this  Contract  or  for  a  longer  term  as  may  be  otherwise  provided  for  hereunder.  
Insurance  furnished  under  subarticles  22.B.,  C.,  and  D.,  above,  shall  name  the  Authority  as 
additional insured and shall protect the Authority, its  officers, employees, and directors, agents, 
and representatives  from claims  for damages  for bodily  injury and death and  for damages  to 
property arising in any manner from the negligent or willful acts or failures to act by the Engineer, 
its officers, employees, directors, agents, and representatives in the performance of the Services 
rendered  under  this  Contract.    Certificates  shall  also  indicate  that  the  contractual  liability 
assumed in Article 18, above, is included. 

The  insurance  carrier  shall  include  in  each  of  the  insurance  policies  required  under 
subarticles  22.A.  through  F.,  the  following  statement:  “This  policy  will  not  be  canceled  or 
materially changed during the period of coverage without at least thirty (30) days prior written 
notice  addressed  to  the Central  Texas Regional Mobility Authority,  3300 N.  IH‐35,  Suite  300, 
Austin, Texas 78705, Attn: Executive Director” 

H. Subconsultant. In the event a subconsultant selected by the Engineer to perform 
work associated with this Contract  is unable to secure insurance coverage in the amounts set 
forth in subarticles 22.B., D., and F. above, Engineer may provide to the Executive Director or his 
designee an explanation of coverages that a subconsultant does possess, why those coverages 
are adequate to cover the potential exposure for the work to be performed by the subconsultant, 
and an acknowledgement that the Engineer remains  liable for the work performed under the 
Contract, including that performed by the subconsultant. The Executive Director or his designee 
may decide, in its sole discretion, whether to accept the coverages available to the subconsultant, 
and may condition its acceptance, if granted, on satisfactory evidence that Engineer will remain 
liable for work performed by the subconsultant and that Engineer’s insurance will cover the work, 
actions, errors and omissions of the subconsultant 

ARTICLE 23 
GRATUITIES 

A. Employees Not to Benefit. Authority policy mandates that the director, employee 
or agent of the Authority shall not accept any gift, favor, or service that might reasonably tend to 
influence  the  director,  employee  or  agent  in  making  of  procurement  decisions.  The  only 
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exceptions  allowed  are  ordinary  business  lunches  and  items  that  have  received  the  advance 
written approval of the Executive Director of the Authority. 

B. Liability. Any  person  doing  business with  or who  reasonably  speaking may  do 
business with the Authority under this Contract may not make any offer of benefits, gifts or favors 
to  Authority  employees,  except  as mentioned  above.  Failure  on  the  part  of  the  Engineer  to 
adhere to this policy may result in the termination of this Contract. 

ARTICLE 24 
DISADVANTAGED BUSINESS ENTERPRISE/HISTORICALLY UNDERUTILZED BUSINESS 

REQUIREMENTS 

The Engineer agrees to comply with the DBE/HUB requirements and reporting guidelines 
set forth in the Work Authorization(s). The DBE/HUB Goal established for this project is as set 
forth  in  the  Work  Authorization.    The  Engineer  also  agrees  to  comply  with  the  DBE/HUB 
subcontracting  plan  that  was  included  in  the  response  that  the  Engineer  submitted  to  the 
Authority’s Request for Qualifications. 

ARTICLE 25 

CERTIFICATE OF INTERESTED PARTIES (FORM 1295) 

The Engineer must comply with the Certificate of Interested Parties (Form 1295) adopted 
by the Texas Legislature as House Bill 1295, which added section 2252.908 of the Government 
Code, available for review at the Texas Ethics Commission website: 

https://www.ethics.state.tx.us/tec/1295‐Info.htm 

The Engineer, after award, is required to complete and submit Form 1295 if the Engineer 
has either of the following contracts with a governmental entity or state agency starting as of 
January 1, 2016: 

(1) Requires an action or vote by the governing body of the entity or 
agency before the contract may be signed; or 

(2) Has a value of at least $1 million. 

ARTICLE 26 

MAINTENANCE, RETENTION AND AUDIT OF RECORDS 

A. Retention  Period.  The  Engineer  shall  maintain  all  books,  documents,  papers, 
accounting  records  and  other  evidence  pertaining  to  costs  incurred  and  Services  provided 
(hereinafter called the Records). The Engineer shall make the Records available at its office during 
the Contract period and for four (4) years from the date of final payment under this Contract, 
until completion of all audits, or until pending litigation has been completely and fully resolved, 
whichever occurs last. 

B. Availability. The Authority shall have the exclusive right to examine the books and 
records  of  the  Engineer  for  the  purpose  of  checking  the  amount  of  work  performed  by  the 
Engineer.  The  Engineer  shall maintain  all  books,  documents,  papers,  accounting  records  and 
other evidence pertaining to cost incurred and shall make such materials available at its office 
during  the  contract  period  and  for  four  (4)  years  from  the  date  of  final  payment  under  this 
Contract or until pending litigation has been completely and fully resolved, whichever occurs last. 
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The Authority or any of  its duly authorized  representatives, TxDOT, FHWA,  the United States 
Department of Transportation Office of  Inspector General, and  the Comptroller General  shall 
have  access  to  any  and  all  books,  documents,  papers  and  records of  the  Engineer which  are 
directly pertinent to this Contract for the purpose of making audits, examinations, excerpts and 
transcriptions. 

ARTICLE 27 

CIVIL RIGHTS COMPLIANCE 

A. Compliance  with  Regulations.  The  Engineer  shall  comply  with  the  Acts  and 
Regulations relative to Nondiscrimination in Federally‐assisted programs of the U.S. Department 
of Transportation (USDOT), FHWA, as they may be amended from time to time, which are herein 
incorporated by reference and made part of this Contract. 

B. Nondiscrimination. The Engineer, with regard to the work performed by it during 
the Contract, shall not discriminate on the grounds of race, color, sex, or national origin in the 
selection  and  retention  of  subconsultants,  including  procurement  of materials  and  leases  of 
equipment.  The  Engineer  shall  not  participate  directly  or  indirectly  in  the  discrimination 
prohibited  by  the  Acts  and  Regulations,  including  employment  practices  when  the  Contract 
covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21. 

C. Solicitations  for  Subcontracts,  Including  Procurement  of  Materials  and 
Equipment. In all solicitations either by competitive bidding or negotiation made by the Engineer 
for work to be performed under a subcontract, including procurement of materials or leases of 
equipment,  each potential  subconsultant  or  supplier  shall  be notified by  the  Engineer  of  the 
Engineer’s  obligations  under  this  Contract  and  the  Acts  and  Regulations  relative  to 
Nondiscrimination on the grounds of race, color, sex, or national origin. 

D. Information and Reports. The Engineer shall provide all information and reports 
required by the Acts, the Regulations, and directives issued pursuant thereto, and shall permit 
access  to  its  books,  records,  accounts,  other  sources  of  information,  and  facilities  as may be 
determined by the Authority or the FHWA to be pertinent to ascertain compliance with such Acts, 
Regulations or directives. Where any  information  required of  the Engineer  is  in  the exclusive 
possession of another who fails or refuses to furnish this information, the Engineer shall so certify 
to the Authority or the FHWA, as appropriate, and shall set forth what efforts  it has made to 
obtain the information. 

 

E. Sanctions for Noncompliance. In the event of the Engineer's noncompliance with 
the  Nondiscrimination  provisions  of  this  Contract,  the  Authority  shall  impose  such  Contract 
sanctions as it or the FHWA may determine to be appropriate, including, but not limited to: 

(1) withholding of payments to the Engineer under the Contract until 
the Engineer complies and/or  

(2) cancelling, terminating, or suspending of the Contract, in whole or 
in part. 
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ARTICLE 28 
PATENT RIGHTS 

The Authority and  the U. S. Department of Transportation shall have  the  royalty  free, 
nonexclusive and irrevocable right to use and to authorize others to use any patents developed 
by the Engineer under this Contract. 

ARTICLE 29 
DISPUTES 

A. Disputes Not Related to Contract Services. The Engineer shall be responsible for 
the settlement of all contractual and administrative issues arising out of any procurement made 
by the Engineer in support of the Services authorized herein.  

B. Disputes Concerning Work or Cost. The Executive Director of the Authority shall 
decide all questions, difficulties and dispute of any nature whatsoever that may arise under or by 
reason of this Contract, and his decision upon all claims, questions and disputes shall be final. 
The Engineer shall comply with the provisions of Article 29 in proceeding with such disputes. 

ARTICLE 30 
SUCCESSORS AND ASSIGNS 

The  Engineer  and  the  Authority  do  each  hereby  bind  themselves,  their  successors, 
executors, administrators and assigns to each other party of this Contract and to the successors, 
executors,  administrators  and  assigns  of  such  other  party  in  respect  to  all  covenants  of  this 
Contract.  The  Engineer  shall  not  assign,  subcontract,  or  transfer  its  interest  in  this  Contract 
without the prior written consent of the Executive Director or his designee. 

ARTICLE 31 
SEVERABILITY 

In the event any one or more of the provisions contained in this Contract shall for any 
reason be held to be invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or 
unenforceability shall not affect any other provision thereof and this Contract shall be construed 
as if such invalid, illegal, or unenforceable provision had never been contained herein. 

ARTICLE 32 
PRIOR CONTRACTS SUPERSEDED 

This Contract,  including all attachments, constitutes  the sole agreement of  the parties 
hereto for the Services authorized herein and supersedes any prior understandings or written or 
oral contracts between the parties respecting the subject matter defined herein. 

ARTICLE 33 
CONFLICT OF INTEREST 

A. Representation by Engineer. The undersigned Engineer represents that it has no 
conflict of  interest  that would  in any way  interfere with  its or  its employees’ performance of 
Services for the Authority or which in any way conflicts with the interests of the Authority and 
certifies  that  it  is  in  full  compliance  with  the  Authority’s  Policy  Code  related  to  Conflicts  of 
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Interest. The Engineer shall prevent any actions or conditions that could result in a conflict with 
the Authority’s interests. 

B. Certification Status.  The Engineer certifies that it is not: 

(1) a person required to register as a lobbyist under Chapter 305, Government 
Code 

(2) a public relations firm 

(3) a government consultant 

C. Environmental Disclosure.  If the Engineer will prepare an environmental impact 
statement  or  an  environmental  assessment  under  this  Contract,  the  Engineer  certifies  by 
executing this Contract that it has no financial or other interest in the outcome of the project on 
which the environmental impact statement or environmental assessment is prepared.   

D. Engineering Services for the Construction Contractor. Specific to the Project for 
which the Services are being provided under this Contract, the Engineer shall not provide services 
directly  to  the  contractor  responsible  for  constructing  the  Project  unless  approved  by  the 
Executive Director or his designee. 

ARTICLE 34 
ENTIRETY OF AGREEMENT 

  This writing, including attachments and addenda, if any, embodies the entire agreement 
and  understanding  between  the  parties  hereto,  and  there  are  no  agreements  and 
understandings, oral or written, with reference to the subject matter hereof that are not merged 
herein and superseded hereby. No alteration, change or modification of the terms of the Contract 
shall be valid unless made in writing signed by both parties hereto. 

ARTICLE 35 
SIGNATORY WARRANTY 

  The undersigned signatory for the Engineer hereby represents and warrants that he or 
she is an officer of the organization for which he or she has executed this Contract and that he or 
she  has  full  and  complete  authority  to  enter  into  this  Contract  on  behalf  of  the  firm.  These 
representations and warranties are made for the purpose of inducing the Authority to enter into 
this Contract. 

ARTICLE 36 
NOTICES 

A notice, demand, request, report, and other communication required or permitted under this 
Contract, or which any party may desire to give, shall be in writing and shall be deemed to have 
been given on the sooner to occur of (i) receipt by the party to whom the notice is hand‐delivered, 
with a written receipt of notice provided by the receiving party, or (ii) two days after deposit in a 
regularly  maintained  express  mail  receptacle  of  the  United  States  Postal  Service,  postage 
prepaid,  or  registered  or  certified  mail,  return  receipt  requested,  express  mail  delivery, 
addressed to such party at their address set forth below, or to such other address as a party may 
from time to time designate under this article, or (iii) receipt of an electronic mail transmission 
(attaching scanned documents in a format such as .pdf or .tif) for which confirmation of receipt 
by the other party has been obtained by the sending party: 
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In the case of the Engineer: 

Kirk Fauri, PE 
RS&H, Inc. 
8420 N MoPac Expy, #300 
Austin, TX 78759 
kirk.fauri@rsandh.com 

 
In the case of the Authority: 

Mike Heiligenstein, Executive Director 
Central Texas Regional Mobility Authority 
3300 North IH 35, Suite 300 
Austin, TX 78705 
Email: mstein@ctrma.org 

with a copy to: 

Robert Goode, Deputy Executive Director  
Central Texas Regional Mobility Authority 
3300 North IH 35, Suite 300 
Austin, TX 78705 
Email: rgoode@ctrma.org 

Justin Word, Director of Engineering  
Central Texas Regional Mobility Authority 
3300 North IH 35, Suite 300 
Austin, TX 78705 
Email: jword@ctrma.org 

 

A party may change the information provided in this article for notification purposes by providing 
notice to the other party of the new information and the effective date of the change. 

ARTICLE 37 
BUSINESS DAYS AND DAYS 

  For purposes of this Contract, “business days” shall mean any day the Authority is open 
for business and “days” shall mean calendar days. 

ARTICLE 38 
INCORPORATION OF PROVISIONS 

  Attachments A through C are attached hereto and incorporated into this Contract as if 
fully set forth herein. 

ARTICLE 39 
PRIORITY OF DOCUMENTS/ORDER OF PRECEDENCE 

  This Contract, and each of the Attachments (together, the “Contract Documents”), are an 
essential part of  the agreement between  the Authority and  the Engineer,  and a  requirement 
occurring in one is as binding as though occurring in all. The Contract Documents are intended to 
be complementary and  to describe and provide  for a  complete Contract.  In  the event of any 
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conflict  among  the  Contract  Documents  or  between  the  Contract  Documents  and  other 
documents, the order of precedence shall be as set forth below: 

  A.  Supplemental Work Authorizations; 

  B.  Work Authorizations; 

  C.  Contract Amendments; 

  D.  This Contract;  

  E.  The Request for Qualifications; 

  F.   The Engineer’s Response to the Request for Qualifications. 

  Additional  details  and  more  stringent  requirements  contained  in  a  lower  priority 
document will control unless the requirements of the lower priority document present an actual 
conflict  with  the  requirements  of  the  higher‐level  document.  Notwithstanding  the  order  of 
precedence among Contract Documents  set  forth  in  this Article 39,  in  the event of  a  conflict 
within  a  Contract  Document  or  set  of  Contract  Documents  with  the  same  order  of  priority 
(including within documents  referenced  therein),  the Executive Director or his  designee  shall 
have the right to determine, in his sole discretion, which provision applies. 

 
IN WITNESS WHEREOF, the Authority and the Engineer have executed this Contract in duplicate. 

              THE ENGINEER             CENTRAL TEXAS REGIONAL MOBILITY                 
AUTHORITY 

 

______________________________       ______________________________ 

        (Signature)                              (Signature) 

 

Douglas G. Geiger, PE_ ___________       Mike Heiligenstein       

   (Printed Name)              (Printed Name) 

 

Sr. Vice President                                                              Executive Director       

           (Title)                        (Title) 

 

______________________________       ______________________________ 

        (Date)                        (Date) 
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Attachments to Contract for Professional Services 

Attachments  Title 

A  Services to be Provided by the Engineer  

B  Rate Schedule 

C  Key Team Members 

 



Central Texas Regional Mobility Authority  Attachment A 
Request for Qualifications  General Scope of Services   
183A Phase III CE&I 

Attachment A 
Scope of Services  

Provided by the Engineer 

The following describes the general scope of services to be provided by the Engineer. 

1. Project Controls

The Team shall provide Project correspondence, Record keeper duties, Document control,
project scheduling, Contractor draw requests, changes/assessment, Project reporting, and
external auditing interface.

2. Construction Engineering

The Team will provide quality control and assurance for the construction of the project
through construction engineering and management in accordance with the plans,
specifications, and approved Construction Quality Management Plan to be developed by
the Team in collaboration with the Authority.

3. Construction Inspections

The Team’s inspection team shall perform and report construction inspections of all
operations related to structures, roadway, drainage, traffic (i.e. signs, striping, signals,
illumination), stormwater pollution prevention plan and maintenance of traffic to validate
that the Contractor’s work, including sequencing of work, is conducted in accordance with
the approved contract documents.

4. Survey Oversight

Survey oversight is primarily intended as survey quality assurance of the efforts of the
Contractor and the Contractor’s surveyor.

5. Materials Engineering and Acceptance

Provide a Qualification Program for materials utilized for the construction of the Project in
accordance with the Authority’s Quality Acceptance Program (“QAP”). Maintain
documentation of all qualified individuals who perform required tests for
acceptance of materials.

6. Environmental Compliance

The Team’s Environmental Compliance Manager will verify that the project is being
constructed in accordance with any environmental agreements and all applicable laws.
Deficiencies will be reported, and corrections to those deficiencies verified.
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Job Title Rate Position Max Rate
Project Manager $ 84.19 Project Manager $ 88.40

Admin/Clerical II $ 25.76 Admin $ 27.05

Records Keeper $ 54.60 Auditor $ 57.33

Records Keeper Support $ 42.50 Records Keeper $ 44.65

Construction Coordinator $ 61.06 Construction Coordinator $ 64.25

Scheduler / Schedule Reviewer $ 57.00 Scheduler $ 59.85

Senior Roadway Inspector - Lead $ 54.64 Lead Inspector $ 57.61

Environmental Compliance Manager $ 43.00 Senior Inspector $ 49.55

Senior Signal Technician $ 38.50 Senior Inspector $ 49.55

Senior Inspector - Roadway $ 37.00 Senior Inspector $ 49.55

Senior Inspector - Bridge $ 37.96 Senior Inspector $ 49.55

Senior Inspector - Walls (1) $ 41.12 Senior Inspector $ 49.55

Senior Inspector - Walls (2) $ 38.50 Senior Inspector $ 49.55

Inspector - Roadway $ 35.00 Inspector $ 36.75

Inspector - Bridge $ 28.00 Inspector $ 36.75

Inspector - Drainage/Water Quality Ponds (1) $ 20.50 Inspector $ 36.75

Inspector - Drainage/Water Quality Ponds (2) $ 28.50 Inspector $ 36.75

RS&H

RAW RATES 2021 Max Rates
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Job Title Rate Position Max Rate
Resident Engineer $ 75.00 Resident Engineer $ 78.75

Senior Inspector - Roadway $ 43.00 Senior Inspector $ 49.55

Senior Bridge Inspector - Lead $ 47.00 Lead Inspector $ 57.61

Senior Inspector - Traffic Control/Environmental $ 46.50 Senior Inspector $ 49.55

2021 Max Rates

G SYLVA

RAW RATES
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Job Title Rate Position Max Rate
Lead Utility Inspector $ 46.93 Senior Inspector $ 49.55

RAW RATES 2021 Max Rates

BINKLEY & BARFIELD
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Job Title
PM/Senior Materials Engineer
Field Inspector/Sr. Engineering Technician
Professional Staff/Clerical
Field Inspector/Engineering Technician

CONTRACT BILLING RATES

RODRIGUEZ ENGINEERING LABORATORIES, LLC

Rate
173.00$                 

65.00$                   

76.50$                   
58.00$                   
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Job Title
Project Manager
RPLS
3-Person Crew
2-Person Crew
Senior Tech
1-Person GPS Crew
Admin

Inland Geodetics

CONTRACT BILLING RATES
Rate

167.00$                 
163.00$                 
195.00$                 
165.00$                 
117.00$                 
115.00$                 

65.00$                   
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Test Title

REL Testing

CONTRACT BILLING RATES
Rate

Moisture Density Relationship (TEX 114-E) Compaction Test
Moisture Density Curve (TEX 113-E)

1,550.00$              
566.00$                 

398.00$                 

348.00$                 
342.00$                 
309.00$                 
309.00$                 

TxDOT Triaxial Classification (TEX-117-E)
Hamburg Wheel Tracker (Tex 242-F)
Moisture Density Relationship (TEX 120-E, Part II) Strength 
Test
Soundness Test (Tex-411-A)

110.00$                 
Sand Equivalent (Tex-203-F) 106.00$                 

269.00$                 
185.00$                 
121.00$                 Resistivity Test (Tex-129-E)

Organic Content (Tex-148-E) (218 ea)
Wet Ball Mill (TEX-116-E)

Concrete Cylinder Compressive Strength (Tex-418-A) 31.50$                   

Moisture Density Relationship (TEX 120-E, Part II) 

Lab Classification of Soils for Engineering Purposes (Tex-142-
E)

49.00$                   

Soil pH (Tex-128-E) 47.00$                   

Sieve Analysis (TEX-110-E) 87.00$                   
Atterberg Limits (TEX- 104, 105 & 106-E) 87.00$                   
Indirect Tensile Strength (Tex-226-F) 73.00$                   

116.00$                 Soluble Sulfate Content (Tex-145-E)
Boiling Stripping Test (Tex-530-C)
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At a minimum the key team members shall consist of the following: 

1. Project Manager – Crisanto Peña, PE 

2. Resident Engineer – Gilbert Sylva, PE 

3. Construction Coordinator – Dustin Doerschlag, PE 

4. Records Keeper – Tim Wilhelm 

5. Lead Materials Manager – Jose Melendez, PE 

6. Senior Bridge Inspector – Danny Cantu, PE 

7. Senior Roadway Inspector – Bobby Doherty 

8. Environmental Compliance Manager – Billy Benningfield 
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WORK AUTHORIZATION 

WORK AUTHORIZATION NO. 1  

CONTRACT FOR CONSTRUCTION ENGINEERING & INSPECTION SERVICES 

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 4 of the Contract 
for Construction Engineering & Inspection Services (“the Contract”) entered into by and between the Central Texas 
Regional Mobility Authority (“the Mobility Authority”) and RS&H, Inc. (“the Engineer”) dated 
__________________. 

PART I. The Engineer will perform Construction Engineering & Inspection Services in accordance with the 
project description attached hereto in Exhibit B and made a part of this Work Authorization. The responsibilities of 
the Mobility Authority and the Engineer as well as the work schedule are further detailed in Exhibits A, B, and C 
which are attached hereto and made a part of the Work Authorization.  

PART II. The maximum amount payable under this Work Authorization is $<Contract Value> and the 
method of payment will be calculated on a per-hour basis using hourly billing rates. This amount is based upon the 
Engineer’s estimated Work Authorization costs included in Exhibit D, Fee Schedule/Budget, which is attached and 
made a part of this Work Authorization.  DBE participation shall be tracked and documented as detailed in Exhibits 
E, and F. 

PART III. Payment to the Engineer for the services established under this Work Authorization shall be made 
in accordance with the appropriate sections of the Contract. 

PART IV. This Work Authorization shall become effective on the date of final acceptance of the parties 
hereto and shall terminate upon completion of the work, unless extended by a supplemental Work Authorization as 
provided in Article 4 of the Contract. 

PART V. This Work Authorization does not waive the parties' responsibilities and obligations provided under 
the Contract. 
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IN WITNESS WHEREOF, this Work Authorization is executed in duplicate counterparts and hereby accepted 
and acknowledged below. 

      THE ENGINEER CENTRAL TEXAS REGIONAL MOBILITY 
AUTHORITY  

______________________________ ______________________________ 

(Signature) (Signature) 

______________________________       Mike Heiligenstein 

(Printed Name) 

    Executive Director 

(Title) 

______________________________ ______________________________ 

(Date) (Date) 

LIST OF EXHIBITS TO WORK AUTHORIZATION 

Exhibits Title 

A Services to Be Provided by the Mobility Authority 

B Services to Be Provided by the Engineer 

C Work Schedule 

D Fee Schedule/Budget 

E DBE Participation Forms (E-1 through E-7) 

F Disadvantaged Business Enterprise (DBE) for Federal Funded Professional or 
Technical Services Contracts – See Exhibit E Instructions 
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SUPPLEMENTAL WORK AUTHORIZATION NO. ____ 

TO WORK AUTHORIZATION NO. ____ 

CONTRACT FOR CONSTRUCTION ENGINEERING & INSPECTION SERVICES 

THIS SUPPLEMENTAL WORK AUTHORIZATION is made pursuant to the terms 
and conditions of Article 4 of the Contract for Construction Engineering & Inspection Services (the 
“Contract”) entered into by and between the Central Texas Regional Mobility Authority (the Mobility 
Authority”) and RS&H, Inc (the “Engineer”) dated ____________________. 

 The following terms and conditions of Work Authorization No. ____ are hereby amended as 
follows: 

This Supplemental Work Authorization shall become effective on the date of final 
execution of the parties hereto. All other terms and conditions of Work Authorization No. ____ 
not hereby amended are to remain in full force and effect.  

IN WITNESS WHEREOF, this Supplemental Work Authorization is executed in duplicate 
counterparts and hereby accepted and acknowledged below. 

      THE ENGINEER CENTRAL TEXAS REGIONAL 

MOBILITY AUTHORITY  

______________________________ ______________________________ 

(Signature) (Signature) 

______________________________       Mike Heilgenstein  

(Printed Name) 

    Executive Director 

(Title) 

______________________________ ______________________________ 

(Date) (Date) 




