
GENERAL MEETING OF THE BOARD OF DIRECTORS 
OFTHE 

CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY 

RESOLUTION NO. 21-040 

APPROVING A CONTRACT WITH LJA ENGINEERING, INC. FOR 
CONSTRUCTION ENGINEERING AND INSPECTION SERVICES FOR THE 

183 NORTH MOBILITY PROJECT 

WHEREAS, the Central Texas Regional Mobility Authority (Mobility Authority) requires 
construction engineering and inspection services for the 183 North Mobility Project; and 

WHEREAS, following a procurement conducted by Mobility Authority staff, by Resolution No. 
21-033 dated May 26, 2021 , the Board of Directors (Board) authorized the Executive Director to 
negotiate a contract with LJA Engineering Inc. to provide construction engineering and inspection 
services for the 183 North Mobility Project; and 

WHEREAS, the Executive Director has completed those negotiations and now recommends that 
the Board approve the proposed contract with LJ A Engineering, Inc. for construction engineering 
and inspection services for the 183 North Mobility Project in an amount not to exceed $33,948,146 
which is which is attached hereto as Exhibit A. 

NOW THEREFORE, BE IT RESOLVED, that the Board approves the contract with LJA 
Engineering, Inc. for construction engineering and inspection services for the 183 North Mobility 
Project in an amount not to exceed $33,948,146 and hereby authorizes the Executive Director to 
finalize and execute the contract on behalf of the Mobility Authority in the form or in substantially 
the same form attached hereto as Exhibit A. 

Adopted by the Board of Directors of the Central Texas Regional Mobility Authority on the 301h 

day of June 2021. 



 
 
 
 

Exhibit A 
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MASTER CONTRACT 
 

CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY 
CONTRACT FOR 

PROFESSIONAL SERVICES 
 

 THIS CONTRACT FOR PROFESSIONAL SERVICES (the “Contract”) is made by and between the Central 
Texas Regional Mobility Authority, 3300 N. I-35, Suite 300, Austin, Texas 78705, (the “Mobility Authority”) and 
LJA Engineering, Inc. having its principal business address at 2700 La Frontera Boulevard, Suite 150, Round Rock, 
Texas 78681 (the “Engineer”). 

WITNESSETH 

 WHEREAS, the Mobility Authority desires to contract for services generally described as professional 
services, and more specifically described in Article 1 (the “Services”); and, 

WHEREAS, pursuant to a qualifications-based selection conducted in accordance with the Professional 
Services Procurement Act (Tex. Gov’t Code Sec. 2254.001, et. seq.), and the Mobility Authority’s Policy Code 
regarding the procurement of professional services, the Mobility Authority has selected the Engineer to provide 
the needed Services; and 

 WHEREAS, the Engineer has agreed to provide the Services subject to the terms and conditions 
hereinafter set forth. 

 NOW, THEREFORE, the Mobility Authority and the Engineer, in consideration of the mutual covenants 
and agreements herein contained, do hereby mutually agree as follows. 

AGREEMENT 

 
SCOPE OF SERVICES 

 The Engineer will perform the Services and provide the items necessary for fulfillment of the Contract as 
identified in Attachment A, Services to be Provided by the Engineer. All Services provided by the Engineer shall 
comply with the terms and conditions of this Contract and any Work Authorizations issued pursuant hereto.  All 
Services provided by the Engineer will conform to standard engineering practices and applicable rules and 
regulations of the Texas Engineering Practices Act and the rules of the Texas Board of Professional Engineers. 

This Contract does not obligate the Mobility Authority or the Executive Director or his designee to 
proceed with the Services or authorize the performance of work through a Work Authorization.  

 
CONTRACT PERIOD 

This Contract becomes effective when fully executed by all parties hereto and it shall terminate on 
December 31, 2027 (the “Final Acceptance Date”). 
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COMPENSATION 

Compensation for the performance of the Services shall be provided as follows: 

A. Maximum Amount Payable. The total amount payable under the Contract without modification 
is an amount not to exceed $33,948,146.00. 

B. Methods for Compensation. The method for compensating Engineer for Services performed 
shall be specified in the Work Authorization issued pursuant to Article 5 and shall be one of the following types: 

(1) Cost-Plus  

Subject to the terms of a Work Authorization issued pursuant to Article 5 below (including any 
maximum amount to be paid as stated therein), the Mobility Authority will agree to pay, and the 
Engineer will agree to accept as full and sufficient compensation and reimbursement for the 
performance of all Services as set forth in this Contract and the Work Authorization, hourly rates 
for the staff working on the assignment computed as follows:  

 Direct Labor Cost x (1.0 + Overhead Rate) x (1.0 + Profit %, in decimal form) 

where Direct Labor Cost equals employee’s actual annual salary divided by 2080 hours per year 
(subject to any applicable cap); Overhead Rate equals the Engineer’s most recent auditable 
overhead rate under 48 C.F.R. Part 31, Federal Acquisition Regulations (FAR) or otherwise 
approved overhead rate pursuant to this subarticle; and Profit % reflects a ten percent (10%) 
profit. No increase shall be made to the specified profit percentage. 

The Direct Labor Cost caps for the classifications of employees working for the Mobility Authority 
as of the Contract execution of this Contract are reflected in Attachment B. Revisions to Direct 
Labor Cost caps for employee classifications and the auditable overhead rate may be proposed 
no more frequently than once per calendar year, and no sooner than 12 months after Contract 
execution, and are subject to the written approval of the Executive Director or his designee. 

The actual annual salaries for all Key Team Members and employees anticipated to work a 
minimum of 40 hours/month will be set as of the Contract execution. Revisions to actual annual 
salaries billed to the Mobility Authority may be proposed no more frequently than once per 
calendar year, and no sooner than 12 months after Contract execution, are limited to no more 
than a 3% increase per year and are subject to the written approval of the Executive Director or 
his designee.  Actual annual salaries billed to the Mobility Authority in excess of the 3% annual 
increase threshold will be considered only on a case by case basis and shall be approved by the 
Executive Director or his designee in writing.   

The Mobility Authority shall have the right to review and/or audit the Engineer’s Direct Labor 
Costs, auditable overhead rates, and annual salaries of Key Team Members upon written request. 
Once approved, the range of Direct Labor Costs and auditable overhead rate will be used going 
forward until the next annual adjustment is requested and approved. Changes to the auditable 
overhead rate will not be applied retroactively to Direct Labor Costs incurred in the previous year. 
If the Engineer or a subconsultant of the Engineer does not have a FAR Part 31 overhead rate, 
they may submit, for approval by the Executive Director or his designee, alternate documentation 
supporting an appropriate auditable overhead rate.  If an auditable overhead rate is not 
submitted or available, fixed hourly rates must be submitted per subarticle 3.B.4.  During the 
term of this Contract, the Engineer shall provide to the Executive Director or his designee, prior 
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to requesting any adjustment to its auditable overhead rate, a copy of the report establishing a 
new FAR Part 31 rate for the Engineer.  

The payment of the hourly rates and allowed costs shall constitute full payment for all Services, 
liaisons, products, materials, and equipment required to deliver the Services. 

(2) Unit Cost  

Subject to the terms of a Work Authorization issued pursuant to Article 5 below (including any 
maximum amount to be paid as stated therein), the Mobility Authority will agree to pay the 
Engineer, and the Engineer will agree to accept as full and sufficient compensation and 
reimbursement for the performance of all Services as set forth in this Contract and the Work 
Authorization, an agreed upon unit price multiplied by the number of units completed for each 
billing. This method of payment is generally reserved for work which has a definable work 
product but the quantity is uncertain and the Engineer assumes the risks for all costs. Each invoice 
submitted shall identify the specific Contract task(s) and completed work product/deliverable for 
the agreed upon price outlined in the Work Authorization. 

(3) Lump Sum  

Subject to the terms of a Work Authorization issued pursuant to Article 5 below (including any 
maximum amount to be paid as stated therein), the Mobility Authority will agree to pay Engineer, 
and the Engineer will agree to accept as full and sufficient compensation and reimbursement for 
the performance of all Services as set forth in this Contract and the Work Authorization, a Lump 
Sum amount for the specified category of services. 

The Lump Sum will include compensation for Engineer's services and services of subconsultants, 
if any. Appropriate amounts will be incorporated in the Lump Sum to account for labor, overhead, 
profit, and Reimbursable Expenses. 

The portion of the Lump Sum amount billed for Engineer's Services will be based upon Engineer's 
estimate, as approved by the Mobility Authority’s Director of Engineering, of the proportion of 
the total Services completed during the billing period to the Lump Sum amount. 

(4) Specified Rate 

Subject to the terms of a Work Authorization issued pursuant to Article 5 below (including any 
maximum amount to be paid as stated therein), and for the specified category of services, the 
Mobility Authority will agree to pay the Engineer, and the Engineer will agree to accept as full 
and sufficient compensation and reimbursement for the performance of all Services as set forth 
in this Contract and the Work Authorization, an amount equal to the cumulative hours charged 
to the specific project by each class of Engineer's employees multiplied by the Standard Hourly 
Rates for each applicable billing class for all Services performed on the specific project, plus 
Reimbursable Expenses and sub consultant's charges, if any. 
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Standard Hourly Rates include salaries and wages paid to personnel in each billing class plus the 
cost of customary and statutory benefits, general and administrative overhead, non-project 
operating costs, and operating margin or profit. 

Engineer's Reimbursable Expenses Schedule and Standard Hourly Rates are included in 
Attachment B. 

The total estimated compensation for the specified category of services shall be stated in the 
Work Authorization. This total estimated compensation will incorporate all labor at Standard 
Hourly Rates, Reimbursable Expenses, and sub consultants' charges, if any. 

The amounts billed will be based on the cumulative hours charged to the specified category of 
services during the billing period by each class of Engineer's employees multiplied by the 
Standard Hourly Rates for each applicable billing class, plus Reimbursable Expenses and 
Engineer's sub consultant's charges, if any. 

Revisions to the Standard Hourly Rates may be proposed no more frequently than once per 
calendar year, and no sooner than 12 months after contract execution, and are subject to written 
approval of the Executive Director or his designee.  

C. Limitations on Rates Utilized. The Engineer represents that at all times, subject to the limitations 
on timing and approval in Article 2, throughout the term of this Contract that it shall not use an auditable 
overhead rate that exceeds the rate determined in accordance with FAR Part 31 (or successor regulations); and 
shall be based on actual salary amounts for the individuals performing the Services; that the Direct Labor Costs 
shall not exceed the caps reflected in Attachment B and shall be based on actual salary amounts for the 
individuals performing the Services.  

D. Reimbursable Expenses.  Notwithstanding the foregoing, and subject to the limitations herein, 
the Engineer shall be entitled to reimbursement for reasonable out-of-pocket expenses actually incurred by the 
Engineer that are necessary for the performance of its duties under this Contract and which are not included in 
the approved overhead rate, said expenses being limited to travel costs at the Current State Rate, printing costs 
for specified reports and deliverables, automobile expenses being reimbursed at the federal mileage rates for 
travel originating from the office of the Engineer employee or subconsultant, and other expenses directly 
approved, in advance, by the Executive Director or his designee (collectively, “Reimbursable Expenses”). Except 
as otherwise authorized in an executed Work Authorization, and only then to the extent reimbursable by the 
Texas Department of Transportation (“TxDOT”) under the terms of any form of financial assistance agreement, 
the Mobility Authority shall not reimburse the Engineer for travel, lodging, and similar expenses incurred by the 
Engineer to bring additional staff to its local office or to otherwise reassign personnel to provide basic 
engineering support of the Engineer’s performance of the Services, provided, however, that the Mobility 
Authority shall reimburse, but only in accordance with the terms of this subsection, such costs incurred by the 
Engineer to bring to its local office or the Mobility Authority’s facilities, with advance approval by the Executive 
Director or his designee, staff with specialized skills or expertise required for the Services and not customarily 
available from a staff member providing services of the type described in this Contract. Roadway tolls incurred 
by Engineer or any of its subconsultants in connection with the performance of the Services will not be a 
reimbursable expense under this Contract. 

Engineer acknowledges that all expenses and costs paid or reimbursed by the Mobility Authority using federal 
or state funds shall be paid or reimbursed in accordance with, and subject to, applicable policies of the Mobility 
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Authority and other applicable state and federal laws, including the applicable requirements of OMB Circular A-
87, which may reduce the amount of expenses and costs reimbursed to less than what was incurred. 

The Engineer shall acquire all goods and services subject to the reimbursement by the Mobility Authority under 
this Contract on a tax-free basis pursuant to the Mobility Authority’s tax-exempt status described in subarticle 
3.H.  This provision applies to the extent the Mobility Authority’s tax-exempt status can reasonably be extended 
to purchases made directly by the Engineer.  

E. Subconsultants.  For the purposes of this Contract, a “subconsultant” is an individual or entity 
contracted by the Engineer to provide services related to or part of those which the Engineer owes to the 
Mobility Authority under this Contract. The Engineer may engage a subconsultant to provide services, and the 
Mobility Authority will reimburse the Engineer for the Engineer’s cost of engaging the subconsultant for those 
services, if the Engineer provides a written description of the proposed services and the proposed price (using 
rates approved in Attachment B), to the Mobility Authority’s Director of Engineering before the Services are 
provided, and the Mobility Authority’s Director of Engineering has provided to the Engineer a written approval 
for the Services and the proposed price. If an approved subconsultant bills on an hourly rate, each invoice from 
the subconsultant submitted to the Mobility Authority for reimbursement must report the tasks performed by 
each billing person and the amount of time spent performing the task. The Engineer may not charge a mark-up 
or commission on a subconsultant’s invoice, and the Mobility Authority will not reimburse the Engineer in an 
amount that exceeds the price proposal from the subconsultant that was approved by the Mobility Authority’s 
Director of Engineering. 

F. Non-compensable Time.  Time spent by the Engineer’s personnel or subconsultants in an 
administrative or supervisory capacity not related to the performance of the Services is not compensable and 
shall not be billed to the Mobility Authority. Time spent on work in excess of what would reasonably be 
considered appropriate under industry standards for the performance of such Services is not compensable, 
unless that additional time spent resulted from the Mobility Authority’s delay in providing information, 
materials, feedback, or other necessary cooperation to the Engineer. The Mobility Authority will not pay any 
hourly compensation to the Engineer for Services or deliverables required due to an error, omission, or fault of 
the Engineer. 

G. Consistency of Classification/Duties and Hourly Rates.  Time spent by the Engineer’s employees or 
subconsultants to perform services or functions capable of being carried out by other, subordinate personnel 
with a lower hourly rate shall be billed at a rate equivalent to that of the applicable qualified subordinate 
personnel.   

H. Taxes.  All payments to be made by the Mobility Authority to the Engineer pursuant to this Contract 
are inclusive of federal, state, or other taxes, if any, however designated, levied, or based. The Mobility Authority 
acknowledges and represents that it is a tax-exempt entity under Sections 151.309, et seq., of the Texas Tax 
Code. A “Texas Sales and Use Tax Exemption Certificate” is available from the Mobility Authority for use toward 
project-related expenses upon request. Title to any consumable items purchased by the Engineer in performing 
this Contract shall be deemed to have passed to the Mobility Authority at the time the Engineer takes possession 
or earlier, and such consumable items shall immediately be marked, labeled, or physically identified as the 
property of the Mobility Authority, to the extent practicable. 
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INVOICE REQUIREMENTS 

The Engineer shall submit its monthly invoices certifying the fees charged and any Reimbursable Expenses for 
Services provided during the previous month and shall also present a reconciliation of monthly invoices (and 
related estimates) to which the work relates. Each invoice shall be in such detail as is required by the Mobility 
Authority and, if the work is eligible for payment through an agreement with TxDOT, in such detail as TxDOT 
may require, including a breakdown of Services provided on a project-by-project basis, together with other 
Services requested by the Mobility Authority. Upon request of the Mobility Authority, the Engineer shall also 
submit certified time and expense records directly related to Services provided to the Mobility Authority, and 
copies of invoices that support invoiced fees and Reimbursable Expenses. All invoices must be consistent with 
the rates established by this Contract and the compensation method specified in the Work Authorization. Unless 
waived in writing by the Executive Director, or his designee, no invoice may contain, and the Mobility Authority 
will not be required to pay, any charge for billable hours which is more than (90) days old at the time of invoicing. 

A. Form of Invoices. The invoice shall show: (1) the Work Authorization number for each Work 
Authorization included in the billing; (2) the total amount earned thru the billing period; and (3) the amount due 
and payable as of the date of the current billing statement for each Work Authorization. The invoice shall 
indicate if the work has been completed or if the invoice is for partial completion of the work. The invoice shall 
be in the format provided by the Mobility Authority. 

B. Disadvantaged Business Enterprise (DBE)/Historically Underutilized Business (HUB) Forms.  The 
Engineer will be responsible for completing and including with each invoice all required DBE/HUB reporting 
forms included in the Work Authorization(s). 

C. Time and Place of Payment. Upon receipt of an invoice that complies with all invoice 
requirements set forth in this Contract, the Mobility Authority shall make a good faith effort to pay the amount, 
which is due and payable within thirty (30) days, provided that if all or a portion of the Services reflected in the 
invoice are to be reimbursed by TxDOT through an agreement between TxDOT and the Mobility Authority, the 
Mobility Authority shall make a good faith effort to pay such amounts within thirty (30) days of receipt of such 
payments from TxDOT. If the Mobility Authority disputes a request for payment by the Engineer, the Mobility 
Authority agrees to pay any undisputed portion of the invoice when due. The basis for any such dispute must 
be stated in writing within thirty (30) days after the Mobility Authority’s receipt of the monthly invoice. 

D. Withholding Payments. The Mobility Authority reserves the right to withhold payment of all or 
portion of the Engineer's invoice in the event of any of the following: (1) a dispute over all or part of the work 
performed or costs thereof is not resolved within a thirty (30) day period following receipt of the invoice; (2) 
verification of satisfactory work performed has not been completed; or (3) if required reports (including third-
party verifications, if any) are not received.   

E. Invoice and Progress Report Submittal Process. The protocol for invoice and progress report 
submittal, review, and approval will be as follows: 

(1)       The invoice submittal shall include: 

o Progress report 

o Forecast for completion of the scope 

o Invoice (in the required format provided by the Mobility Authority)  

o Supporting documents as requested 
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(2) A progress report shall be submitted to the Mobility Authority at least once each calendar 
month; 

(3) An update to the project schedule (using critical path method analysis) indicating the 
project’s overall status versus the baseline schedule (originally submitted with the Project 
Management Plan) shall be submitted to the Mobility Authority at least once each 
calendar month; 

(4) In the event that invoices are not submitted on a monthly basis, a monthly submittal of 
the progress report and project schedule information will be required nevertheless; 

(5) The invoice submittal shall not be later than the 10th day of the month following service 
unless otherwise directed; if submitted after the 10th day, it will be processed the 
following month; 

(6) As it relates to the Mobility Authority’s end of fiscal year closeout efforts, the Engineer 
shall submit the invoice including their services through June 30th for a given year no later 
than July 7th of that same year; 

(7) The Mobility Authority’s Director of Engineering and/or the Mobility Authority’s General 
Engineering Consultant (the “GEC” as defined in Article 19) will review the invoices to 
confirm that supporting documentation is included, and for compliance with the Contract 
and consistency with the submitted progress report; and 

(8) The invoice will either be recommended for approval by the Mobility Authority’s Director 
of Engineering and/or GEC, or the Mobility Authority’s Director of Engineering and/or GEC 
will return it to the Engineer for required correction. 

F. Effect of Payments.  No payment by the Mobility Authority shall relieve the Engineer of its 
obligation to perform on a timely basis the Services required under this Contract. If, prior to acceptance of any 
Service, product or other deliverable, the Executive Director or his designee determines that said Service, 
product or deliverable does not satisfy the requirements of this Contract, the Executive Director or his designee 
may reject same and require the Engineer to correct or cure same within a reasonable period of time and at no 
additional cost to the Mobility Authority. 

G. Audit. The Mobility Authority shall have the right to examine the books and records of the 
Engineer. The Engineer shall maintain all books, documents, papers, accounting records and other evidence 
pertaining to cost incurred and shall make such materials available at its office during the Contract period and 
for four (4) years from the date of final payment under this Contract or until any pending litigation has been 
completely and fully resolved, and the Executive Director or his designee approves of the destruction of records, 
whichever occurs last. The Mobility Authority or any of its duly authorized representatives, TxDOT, the Federal 
Highway Administration (“FHWA”), the United States Department of Transportation Office of Inspector General 
and the Comptroller General shall have access to any and all books, documents, papers and records of the 
Engineer which are directly pertinent to this Contract for the purpose of making audits, examinations, excerpts 
and transcriptions. 

 
WORK AUTHORIZATIONS 

A. Use.  The Engineer shall not begin any work until the Executive Director and the Engineer have 
signed a Work Authorization and received a Notice to Proceed as defined in the Work Authorization.  Costs 
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incurred by the Engineer before a Work Authorization is fully executed or after the completion date specified in 
the Work Authorization are not eligible for reimbursement. Services performed shall be in strict accordance 
with the scope, schedule, and budget set forth in each Work Authorization issued pursuant to this Contract, and 
no Services shall be performed which are not the subject of a validly issued Work Authorization. The Executive 
Director or his designee will issue Work Authorizations to authorize all work under this Contract. No work shall 
begin on the activity until the Work Authorization is approved and fully executed. All work must be completed 
on or before the completion date specified in the Work Authorization. 

B. Contents. Each Work Authorization shall include: (1) scope of Services including types of Services 
to be performed and a full description of the work required to perform those Services (2) a full description of 
general administration tasks exclusive to that Work Authorization (3) a work schedule (including beginning and 
ending dates) with milestones;  (4) the basis of payment whether cost-plus, unit cost, lump sum, or specified 
rate;  (5) a Work Authorization budget as described in subarticle 5.C.; and (6) DBE/HUB Requirements. The 
Engineer shall not include additional contract terms and conditions in the Work Authorization. 

C. Work Authorization Budget. A Work Authorization budget shall be prepared by the Engineer and 
shall set forth in detail the following:  (1) the computation of the estimated cost of the work as described in the 
scope of Services to be provided by the Engineer; (2) the estimated time (hours/days) required to complete the 
work using the fees set forth in Attachment B; (3) a work plan that includes a list of the work to be performed; 
and (4) a maximum cost (not-to-exceed) amount or unit or lump sum cost and the total cost or price of the work 
as defined in the scope of Services. 

D. No Guaranteed Work. Work Authorizations will be issued at the sole discretion of the Executive 
Director or his designee. While it is the Executive Director’s or his designee’s intent to issue Work Authorizations 
hereunder, the Engineer shall have no cause of action conditioned upon the lack of, failure to issue, or number 
of Work Authorizations issued. 

E. Incorporation into Contract. Each Work Authorization shall be signed by both parties and 
become a part of the Contract. No Work Authorization will waive the Mobility Authority's or the Engineer's 
responsibilities and obligations established in this Contract. The Engineer shall promptly notify the Executive 
Director or his designee of any event that will affect completion of the Work Authorization in accordance with 
the terms thereof. 

F. Supplemental Work Authorizations. Before additional work may be performed or additional 
costs incurred beyond those authorized in a Work Authorization, a change in a Work Authorization shall be 
enacted by a written Supplemental Work Authorization to be approved by the Executive Director or his 
designee. Supplemental Work Authorizations, if required, must be executed by both parties. The Mobility 
Authority shall not be responsible for actions by the Engineer or any costs incurred by the Engineer relating to 
additional work not directly associated with the performance or prior to the execution of the Supplemental 
Work Authorization. The Executive Director or his designee shall take such time as it deems necessary, in his 
sole discretion, to review the Supplemental Work Authorization. 

(1) Notice. If the Engineer is of the opinion that any assigned work is beyond the scope of 
this Contract and constitutes additional work beyond the Services to be provided under this 
Contract or a Work Authorization, it shall promptly notify the Executive Director or his designee 
and submit written justification presenting the facts of the work and demonstrating how the 
work constitutes supplementary work. 

 
(2) More Time Needed.  If the Engineer determines or reasonably anticipates that the work 
authorized in a Work Authorization cannot be completed before the specified completion date, 
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the Engineer shall promptly notify the Executive Director or his designee. The Executive Director 
or his designee, at his sole discretion, may extend the Work Authorization period by execution of 
a Supplemental Work Authorization. 

(3) Changes in Scope. Changes that would modify the scope of the work authorized in a Work 
Authorization must be enacted by a written Supplemental Work Authorization. If the change in 
scope affects the amount payable under the Work Authorization, the Engineer shall prepare a 
revised Work Authorization budget for the Executive Director's or his designee’s approval. The 
Executive Director or his designee shall analyze the proposed justification, work hour estimate 
and cost. Upon approval of the need, the Executive Director or his designee shall negotiate the 
Supplemental Work Authorization scope with the Engineer, and then process the final 
Supplemental Work Authorization, subject to final written approval by the Executive Director or 
his designee. 

(4) Limitation of Liability. The Mobility Authority shall not be responsible for actions by the 
Engineer or any costs incurred by the Engineer relating to additional work not directly associated 
with (or incurred prior to) the execution of a Supplemental Work Authorization. 

G. Deliverables. Upon satisfactory completion of the Work Authorization, the Engineer shall submit 
the deliverables as specified in the executed Work Authorization and updated project schedule to the Executive 
Director or his designee for review and acceptance. 

 
PROGRESS 

A. Progress meetings. As required and detailed in the Work Authorizations or as otherwise directed 
by the Executive Director or his designee, the Engineer shall from time to time during the progress of the work 
confer with the Executive Director or his designee. The Engineer shall prepare and present such information as 
may be pertinent and necessary or as may be requested by the Executive Director or his designee in order to 
evaluate features of the work. 

B. Conferences. At the request of the Executive Director or his designee and as required and 
detailed in the Work Authorizations, conferences shall be held at the Engineer's office, the office of the Mobility 
Authority, or at other locations designated by the Executive Director or his designee. These conferences may 
also include evaluation of the Engineer's Services and work when requested by the Executive Director or his 
designee. 

C. Reports. The Engineer shall promptly advise the Executive Director or his designee in writing of 
events that have a significant impact upon the progress of a Work Authorization, including:  

(1) problems, delays, adverse conditions that will materially affect the ability to meet 
the time schedules and goals, or preclude the attainment of project work units by established time 
periods; this disclosure will be accompanied by a statement of the action taken or contemplated, and 
any Mobility Authority or state/federal assistance needed to resolve the situation; and 

(2) favorable developments or events that enable meeting the work schedule goals 
sooner than anticipated.  

D. Corrective Action. Should the Executive Director or his designee determine that the progress of 
work does not satisfy the milestone schedule (or other deadlines) set forth in a Work Authorization, the 
Executive Director or his designee shall review the work schedule with the Engineer to determine the nature of 
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corrective action needed. The Executive Director or his designee’s participation in reviewing the work schedule 
and determining corrective actions needed will not, in any way, excuse the Engineer from any responsibility or 
costs of failure to timely perform the Services.  

E. More Time Needed. If the Engineer determines or reasonably anticipates that the work 
authorized in a Work Authorization cannot be completed within the work schedule contained therein, the 
Engineer shall promptly notify the Executive Director or his designee and shall follow the procedure set forth in 
the Work Authorization. The Executive Director or his designee may, at his sole discretion, modify the work 
schedule to incorporate an extension of time with the execution of a Supplemental Work Authorization. 

 
SUSPENSION OF WORK AUTHORIZATION 

A. Notice. Should the Executive Director or his designee desire to suspend a Work Authorization (or 
a portion of the work authorized thereunder) but not terminate the Contract, the Executive Director or his 
designee may provide written notification to the Engineer, giving ten (10) business days prior notice. Both 
parties may waive the ten (10) business day notice requirement in writing. 

B. Reinstatement. A Work Authorization may be reinstated and resumed in full force and effect 
within thirty (30) days of receipt of written notice from the Executive Director or his designee to resume the 
work. Both parties may waive the thirty (30) day notice in writing. 

C. Limitation of Liability. The Mobility Authority shall have no liability for work performed or costs 
incurred prior to the date authorized by the Executive Director or his designee to begin work, during periods 
when work is suspended, or after the completion of the Contract or Work Authorization. 

 
CHANGES IN WORK 

A. Work Previously Submitted as Satisfactory. If the Engineer has submitted work in accordance 
with the terms of this Contract and Work Authorization(s) but the Executive Director or his designee requests 
changes to the completed work or parts thereof which involve changes to the original scope of Services or 
character of work under the Contract and Work Authorization(s), the Engineer shall make such revisions as 
requested and as directed by the Executive Director or his designee, provided the work is reflected in a 
Supplemental Work Authorization. 

B. Work Does Not Comply with Contract. If the Engineer submits work that does not comply with 
the terms of this Contract or Work Authorization(s), the Executive Director or his designee shall instruct the 
Engineer to make such revision as is necessary to bring the work into compliance with the Contract or Work 
Authorization(s). No additional compensation shall be paid for this work. 

 
OWNERSHIP OF DATA 

A. Work for Hire. All services provided under this Contract are considered work for hire and, as 
such, all data, basic sketches, charts, calculations, plans, specifications, electronic files, and other documents 
created or collected under the terms of this Contract are the property of the Mobility Authority. 

B. Ownership of Plans. Notwithstanding any provision in this Contract or in common law or statute 
to the contrary all of the plans, tracings, estimates, specifications, computer records, discs, tapes, proposals, 
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sketches, diagrams, charts, calculations, correspondence, memoranda, survey notes, and other data and 
materials, and any part thereof, created, compiled or to be compiled by or on behalf of the Engineer, including 
all information prepared for or posted on the Mobility Authority’s website and together with all materials and 
data furnished to it by the Mobility Authority, are and at all times shall be and remain the property of the 
Mobility Authority and shall not be subject to any restriction or limitation on their further use by or on behalf 
of the Mobility Authority.  Engineer hereby assigns any and all rights and interests it may have in the foregoing 
to the Mobility Authority, and Engineer hereby agrees to provide reasonable cooperation as may be requested 
by the Mobility Authority in connection with the Mobility Authority’s efforts to perfect or protect rights and 
interests in the foregoing; and if at any time demand be made by the Mobility Authority for any of the above 
materials, records, and documents, whether after termination of this Contract or otherwise, such shall be turned 
over to the Mobility Authority without delay. The Mobility Authority hereby grants the Engineer a revocable 
license to retain and utilize the foregoing materials for the limited purpose of fulfilling Engineer’s obligations 
under this Contract, said license to terminate and expire upon the earlier to occur of (a) the completion of 
Services described in this Contract or (b) the termination of this Contract, at which time the Engineer shall deliver 
to the Mobility Authority all such materials and documents. If the Engineer or a subconsultant desires later to 
use any of the data generated or obtained by it in connection with the Projects or any other portion of the work 
product resulting from the Services, it shall secure the prior written approval of the Executive Director or his 
designee. The Engineer shall retain its copyright and ownership rights in its own back-office databases and 
computer software that are not developed for the Mobility Authority or for purposes of this Contract. 
Intellectual property developed, utilized, or modified in the performance of Services for which the Engineer is 
compensated under the terms of this Contract shall remain the property of the Mobility Authority, Engineer 
hereby agrees to provide reasonable cooperation as may be requested by the Mobility Authority in connection 
with the Mobility Authority’s efforts to perfect or protect such intellectual property. The Mobility Authority 
retains an unrestricted license for software packages developed in whole or in part with Mobility Authority 
funds. 

C. Separate Assignment.  If for any reason the agreement of the Mobility Authority and the 
Engineer set forth in subarticle 9.B. regarding the ownership of work product and other materials is determined 
to be unenforceable, either in whole or in part, the Engineer hereby assigns and agrees to assign to the Mobility 
Authority all right, title, and interest that Engineer may have or at any time acquire in said work product and 
other materials, without royalty, fee or other consideration of any sort, and without regard to whether this 
Contract has terminated or remains in force. The Mobility Authority hereby acknowledges, however, that all 
documents and other work product provided by the Engineer to the Mobility Authority and resulting from the 
Services performed under this Contract are intended by the Engineer solely for the use for which they were 
originally prepared. Notwithstanding anything contained herein to the contrary, the Engineer shall have no 
liability for the use by the Mobility Authority of any work product generated by the Engineer under this Contract 
on any project other than for the specific purpose and project for which the work product was prepared. 

D. Disposition of Documents. All documents and electronic files prepared by the Engineer and all 
documents furnished to the Engineer by the Mobility Authority shall be delivered to the Mobility Authority upon 
request. The Engineer, at its own expense, may retain copies of such documents or any other data which it has 
furnished the Mobility Authority under this Contract, but further use of the data is subject to express written 
permission by the Executive Director or his designee. 

E. Release of Design Plan. The Engineer: (1) will not release any design plan created or collected 
under this Contract except to its subconsultants as necessary to complete the Contract; (2) shall include a 
provision in all subcontracts which acknowledges the Mobility Authority’s ownership of the design plan and 
prohibits its use for any use other than the project identified in this Contract; and (3) is responsible for any 
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improper use of the design plan by its employees, officers, or subconsultants, including costs, damages, or other 
liability resulting from improper use. Neither the Engineer nor any subconsultants may charge a fee for any 
portion of the design plan created by the Mobility Authority. 

 
PUBLIC INFORMATION AND CONFIDENTIALITY 

A. Public Information. The Mobility Authority will comply with Government Code, Chapter 552, the 
Texas Public Information Act in the release of information produced under this Contract. 

B. Confidentiality. The Engineer shall not disclose information obtained from the Mobility Authority 
under this Contract without the express written consent of the Executive Director or his designee. All employees 
of the Engineer and its subconsultants working on the Project may be required to sign a non-disclosure and 
confidentiality agreement. 

C. Access to Information.  The Engineer is required to make any information created or exchanged 
with the Mobility Authority pursuant to this Contract, and not otherwise excepted from disclosure under the 
Texas Public Information Act as determined by the Mobility Authority, available in a format that is accessible by 
the public at no additional charge to the Mobility Authority. 

 
PERSONNEL, EQUIPMENT AND MATERIAL 

A. Engineer Resources. The Engineer shall furnish and maintain an office for the performance of all 
Services, in addition to providing adequate and sufficient personnel and equipment to perform the Services 
required under the Contract. The Engineer certifies that it presently has adequate qualified personnel in its 
employment for performance of the Services required under this Contract, or it will be able to obtain such 
personnel from sources other than the Mobility Authority. 

B. Removal of Employee. All employees of the Engineer assigned to this Contract shall have such 
knowledge and experience as will enable them to perform the duties assigned to them. The Executive Director 
or his designee may instruct the Engineer to remove any employee from association with work authorized in 
this Contract if, in the sole opinion of the Executive Director or his designee, the work of that employee does 
not comply with the terms of this Contract; the conduct of that employee becomes detrimental to the work; or 
for any other reason identified by the Executive Director or his designee. 

C. Authority Approval of Replacement Personnel. The Engineer may not replace any Key Team 
Member, as designated in the applicable Work Authorization, without prior written approval of the Director of 
Engineering. If any Key Team Member cease to work on this Contract, the Engineer must notify the Director of 
Engineering in writing as soon as possible, but in any event within (3) three business days.  The notification must 
give the reason for removal.  The Engineer must receive written approval from the Director of Engineering of 
proposed replacement Key Team Member.  The Director of Engineering’s approval will be based upon the 
proposed replacement Key Team Member qualifications to provide the required Services.  Approval will not be 
unreasonably withheld. 

D. Liquidated Damages. The selection of Engineer to provide the Services under this Contract was 
based, in part, on the Key Team Member identified in Engineer’s proposal.  Because of the importance and 
unique nature of the Services to be provided by Key Team Member identified in Attachment C it is impractical 
to calculate the actual losses that would be suffered by the Mobility Authority by the loss of Key Team Member 
from the Contract.  Therefore, the Engineer agrees to compensate the Mobility Authority for its losses by paying 
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liquidated damages in the amount of $2,500 per day per Key Team Member position in Attachment C if any Key 
Team Member are removed by the Engineer by reassignment without prior written approval from the Director 
of Engineering.  Liquidated damages will accrue from the date the Engineer removes the Key Team Member in 
Attachment C from the Contract if the parties do not agree on a replacement within (14) calendar days after the 
Key Team Member are removed from the Contract.  If a replacement is agreed upon within that fourteen (14) 
calendar day period the Liquidated damages will be waived.  Liquidated damages shall cease when the parties 
agree on a substitute or when the Contract is terminated. 

E. Ownership of Acquired Property. Except to the extent that a specific provision of this Contract 
states to the contrary, and as provided in subarticle 9.B.,  the Mobility Authority shall own all intellectual and 
other property acquired or developed under this Contract and all equipment purchased by the Engineer or its 
subconsultants under this Contract. All intellectual property and equipment owned by the Mobility Authority 
shall be delivered to the Director of Engineering when the Contract or applicable Work Authorization 
terminates, or when it is no longer needed for work performed under this Contract, whichever occurs first. In 
the event that a capital item is purchased for the sole use of the Mobility Authority, title shall pass or transfer 
to the Mobility Authority prior to any use of the item by the Engineer. 

 
SUBCONTRACTING 

A. Prior Approval. The Engineer shall not assign, subcontract, or transfer any portion of professional 
services related to the work under this Contract unless specified in an executed Work Authorization or otherwise 
without first obtaining the prior written approval from the Executive Director or his designee. Request for 
approval should include a written description of the proposed services, and, using rates established in 
Attachment B, a proposed price. 

B. DBE/HUB Compliance. The Engineer’s subcontracting program shall comply with the 
requirements of the Work Authorization(s). 

C. Required Provisions. All subcontracts for professional services shall include the provisions 
included in this Contract and any provisions required by law. The Engineer is authorized to pay subconsultants 
in accordance with the terms of the subcontract. 

D. Engineer Responsibilities. No subcontract shall relieve the Engineer of any of its responsibilities 
under this Contract and of any liability for work performed under this Contract, even if performed by a 
subconsultant or other third party performing work for or on behalf of the Engineer. 

E. Invoice Approval and Processing. All subconsultants shall prepare and submit their invoices on 
the same billing cycle and format as the Engineer (so as to be included in invoices submitted by the Engineer). 

 
INSPECTION OF WORK 

A. Review Rights. Under this Contract, the Mobility Authority, TxDOT, and the U.S. Department of 
Transportation, and any authorized representative of the Mobility Authority, TxDOT, or the U.S. Department of 
Transportation, shall have the right at all reasonable times to review or otherwise evaluate the work performed 
hereunder and the premises in which it is being performed. 

B. Reasonable Access. If any review or evaluation is made on the premises of the Engineer or a 
subconsultant under this Article, the Engineer shall provide and require its subconsultants to provide all 
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reasonable facilities and assistance for the safety and convenience of the persons performing the review in the 
performance of their duties. 

 
SUBMISSION OF REPORTS 

 All applicable study reports shall be submitted in preliminary form for approval by the Director of 
Engineering before a final report is issued. The Director of Engineering’s comments on the Engineer's 
preliminary report must be addressed in the final report.  Draft reports shall be considered confidential unless 
otherwise indicated by the Director of Engineering. 

 
VIOLATION OF CONTRACT TERMS 

A. Increased Costs. Violation of Contract terms, breach of contract, or default by the Engineer shall 
be grounds for termination of the Contract pursuant to Article 16, and any increased or additional cost incurred 
by the Mobility Authority arising from the Engineer's default, breach of contract or violation of contract terms 
shall be paid by the Engineer. 

B. Remedies. This Contract shall not be considered as specifying the exclusive remedy for any 
default, but all remedies existing at law and in equity may be availed of by either party and shall be cumulative. 

C. Excusable Delays. Except with respect to defaults of subconsultants, the Engineer shall not be in 
default by reason of any failure in performance of this Contract in accordance with its terms (including any 
failure to progress in the performance of the work) if such failure arises out of causes beyond the control and 
without the default or negligence of the Engineer. Such causes may include, but are not restricted to, acts of 
God or the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, 
epidemics, quarantine restrictions, strikes, freight embargoes, and unusually severe weather. 

 
TERMINATION 

A. Termination. The Contract may be terminated before the stated completion date by any of the 
following conditions: 

(1) by mutual agreement and consent, in writing from both parties; 

(2) by the Executive Director or his designee by notice in writing to the Engineer as a 
consequence of failure by the Engineer to perform the Services set forth herein in a satisfactory 
manner or if the Engineer violates the provisions of Article 23, Gratuities, or  DBE/HUB Requirements; 

(3) by either party, upon the failure of the other party to fulfill its obligations as set 
forth herein, following thirty (30) days written notice and opportunity to cure; 

(4) by the Executive Director or his designee for his convenience and in its sole 
discretion, not subject to the consent of the Engineer, by giving thirty (30) days written notice of 
termination to the Engineer; or 

(5) by satisfactory completion of all Services and obligations described herein. 

B. Measurement. Should the Executive Director or his designee terminate this Contract as herein 
provided, no fees other than fees due and payable at the time of termination shall thereafter be paid to the 
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Engineer. In determining the value of the work performed by the Engineer prior to termination, the Executive 
Director or his designee shall be the sole judge. Compensation for work at termination will be based on a 
percentage of the work completed at that time. Should the Executive Director or his designee terminate this 
Contract under subarticles 16.A.3 & 4, the Engineer shall not incur costs during the thirty-day notice period in 
excess of the amount incurred during the preceding thirty (30) days. 

C. Value of Completed Work. If the Engineer defaults in the performance of this Contract or if the 
Executive Director or his designee terminates this Contract for fault on the part of the Engineer, the Executive 
Director or his designee will give consideration to the following when calculating the value of the completed 
work:  (1) the actual costs incurred (not to exceed the rates set forth in the applicable Work Authorization) by 
the Engineer in performing the work to the date of default; (2) the amount of work required which was 
satisfactorily completed to date of default; (3) the value of the work which is usable to the Mobility Authority; 
(4) the cost to the Mobility Authority of employing another firm to complete the required work; (5) the time 
required to employ another firm to complete the work; (6) delays in opening a revenue generating project and 
costs (including lost revenues) resulting therefrom; and (7) other factors which affect the value to the Mobility 
Authority of the work performed. 

D. Calculation of Payments. The Executive Director or his designee shall use the fee structure 
established by the applicable Work Authorization in determining the value of the work performed up to the 
time of termination. Nothing herein shall preclude the Executive Director or his designee from offsetting against 
amounts earned for work completed prior to termination costs resulting from the termination or the 
circumstances leading to the termination. 

E. Surviving Requirements. The termination of this Contract and payment of an amount in 
settlement as prescribed above shall extinguish the rights, duties, and obligations of the Mobility Authority and 
the Engineer under this Contract, except for those provisions that establish responsibilities that extend beyond 
the Contract period, including without limitation the provisions of Article 18. 

F. Payment of Additional Costs. If termination of this Contract is due to the failure of the Engineer 
to fulfill its Contract obligations, the Mobility Authority may take over the project and prosecute the work to 
completion, and the Engineer shall be liable to the Mobility Authority for any additional cost to the Mobility 
Authority. 

 
COMPLIANCE WITH LAWS 

 The Engineer shall comply with all applicable federal, state and local laws, statutes, codes, ordinances, 
rules and regulations, and the orders and decrees of any court, or administrative bodies or tribunals in any 
manner affecting the performance of this Contract, including, without limitation, worker's compensation laws, 
minimum and maximum salary and wage statutes and regulations, nondiscrimination, licensing laws and 
regulations, the Mobility Authority’s enabling legislation (Chapter 370 of the Texas Transportation Code), and 
all amendments and modifications to any of the foregoing, if any. When required, the Engineer shall furnish the 
Mobility Authority with satisfactory proof of its compliance therewith. 

 
INDEMNIFICATION 

THE ENGINEER SHALL INDEMNIFY AND HOLD HARMLESS THE MOBILITY AUTHORITY AND ITS OFFICERS, 
DIRECTORS, EMPLOYEES, ENGINEERS, AND AGENTS WHICH, FOR THE PURPOSES OF THIS CONTRACT, SHALL 
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INCLUDE THE MOBILITY AUTHORITY’S GEC, GENERAL COUNSEL, BOND COUNSEL, FINANCIAL 
ADVISORS,TRAFFIC AND REVENUE ENGINEERS, TOLL OPERATIONS/COLLECTIONS FIRMS, AND 
UNDERWRITERS (COLLECTIVELY THE “INDEMNIFIED PARTIES”) FROM ANY CLAIMS, COSTS, OR LIABILITIES OF 
ANY TYPE OR NATURE AND BY OR TO ANY PERSONS WHOMSOEVER, TO THE EXTENT CAUSED BY THE 
NEGLIGENT ACTS, ERRORS, OR OMISSIONS OF THE ENGINEER OR ITS OFFICERS, DIRECTORS, EMPLOYEES, 
SUBCONSULTANTS AND AGENTS WITH RESPECT TO THE ENGINEER’S PERFORMANCE OF THE WORK TO BE 
ACCOMPLISHED UNDER THIS CONTRACT OR ACTIONS RESULTING IN CLAIMS AGAINST THE  INDEMNIFIED 
PARTIES. IN SUCH EVENT, THE ENGINEER SHALL ALSO INDEMNIFY AND HOLD HARMLESS THE MOBILITY 
AUTHORITY AND THE INDEMNIFIED PARTIES FROM ANY AND ALL REASONABLE AND NECESSARY EXPENSES, 
INCLUDING REASONABLE ATTORNEYS’ FEES, INCURRED BY THE MOBILITY AUTHORITY IN LITIGATING OR 
OTHERWISE RESISTING SAID CLAIMS, COSTS OR LIABILITIES. IN THE EVENT THE MOBILITY AUTHORITY 
AND/OR ANY OF THE INDEMNIFIED PARTIES, IS/ARE FOUND TO BE PARTIALLY AT FAULT, THE ENGINEER 
SHALL, NEVERTHELESS, INDEMNIFY THE MOBILITY AUTHORITY FROM AND AGAINST THE PERCENTAGE OF 
FAULT ATTRIBUTABLE TO THE ENGINEER OR ITS OFFICERS, DIRECTORS, EMPLOYEES, SUBCONSULTANTS AND 
AGENTS OR TO THEIR CONDUCT. 

 
ROLE OF GENERAL ENGINEERING CONSULTANT (GEC) 

The Mobility Authority will utilize a GEC to assist in its management of this Contract. The GEC is an independent 
contractor and is authorized by the Mobility Authority to provide the management and technical direction for 
this Contract on behalf of the Mobility Authority, provided that the GEC is not an agent of the Mobility Authority. 
All the technical and administrative provisions of the Contract shall be managed by the GEC, and the Engineer 
shall comply with all of the GEC’s directives that are within the purview of the Contract. Decisions concerning 
Contract amendments and adjustments, such as time extensions and Supplemental Work Authorizations, shall 
be made by the Executive Director or his designee, unless otherwise specified; however, requests for such 
amendments or adjustments shall be made through the GEC, who shall forward such requests to the Executive 
Director or his designee with its comments and recommendations.  

Should any dispute arise between the GEC and the Engineer, concerning the conduct of this Contract, either 
party may request a resolution of said dispute by the Executive Director or his designee, whose decision shall 
be final. 

 
ENGINEER’S RESPONSIBILITY 

A. Accuracy. The Engineer shall have total responsibility for the accuracy and completeness of all 
work prepared and completed under this Contract and shall check all such material accordingly. The Engineer 
shall promptly make necessary revisions or corrections resulting from its errors, omissions, or negligent acts 
without additional compensation. 

B. Errors and Omissions. The Mobility Authority and Engineer will address errors and omissions as 
follows: 

The Engineer's responsibility for all questions and/or clarification of any ambiguities arising from errors and 
omissions will be determined by the Executive Director or his designee.  

(1) The phrase error and omission is used throughout to mean an error, an omission, 
or a combination of error and omission.   
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(2) When an apparent error and omission is identified in work provided by the 
Engineer, the Executive Director or his designee will notify the Engineer of the problem and involve 
the Engineer in efforts to resolve it and determine the most effective solution, provided that the 
Executive Director or his designee shall ultimately determine the solution that is chosen. 

(3) During and after construction, errors and omissions caused by the Engineer can 
potentially result in significant additional costs to the Mobility Authority. The resulting additional costs 
are considered damages that the Mobility Authority will collect from the Engineer, including through 
offset to amounts owed to the Engineer.  

(4) After a project is constructed and is in use, there is a possibility of a contractor 
claim that may involve a previous error and omission by the Engineer identified during construction; it 
is also possible the Engineer could be responsible for some or all of the cost of the contractor claim.  If 
there is a possibility of Engineer responsibility, upon notice of the contractor claim, the Executive 
Director or his designee must notify the Engineer of the situation and provide the Engineer the 
opportunity to contribute any information to the Executive Director or his designee that may be useful 
in addressing the contractor claim.  The Engineer will not be involved in any discussions or negotiations 
with the contractor during the claims process. Upon settlement of all previous claims with the 
contractor, if additional costs are identified, the Executive Director or his designee should consider the 
same factors as during construction in determining the Engineer’s level of responsibility.    

(5) The additional costs which are considered damages to the Mobility Authority and 
are to be recovered should represent actual cost to the Mobility Authority. 

(6) The Executive Director or his designee will not accept in-kind services from the 
Engineer as payment for additional costs owed.   

(7) The Engineer is responsible for promptly correcting errors and omissions without 
compensation.  In the situation of a dispute concerning whether or not the work is compensable, the 
Engineer shall not delay the work.   

(8) A letter will be transmitted by the Executive Director or his designee formally 
notifying the Engineer of payment required for the error and omission and will indicate the Engineer’s 
apparent liability for the identified additional costs.  The letter will include an outline of the errors and 
omissions, along with the additional costs, and references to any previous points of coordination and 
preliminary agreements.  Within 30 calendar days of the date of the letter, a response is required from 
the Engineer with: (a) payment, (b) a request for a meeting, or (c) a request for the Executive Director 
or his designee to consider whether the Executive Director or his designee should pursue 
reimbursement for the identified error and omission.  If a response or payment is not received from 
the Engineer, the Mobility Authority may consider legal action. 

(9) It is the Executive Director or his designee’s responsibility to identify errors and 
omissions and fairly evaluate the responsibility for additional cost when applicable.  It is the 
responsibility of the Mobility Authority staff to ensure that the Mobility Authority’s business practices 
are professional, fair, equitable, and reasonable.   

C. Professionalism.  The Engineer shall perform the services it provides under the Contract: (1) with 
the professional skill and care ordinarily provided by competent engineers practicing under the same or similar 
circumstances and professional license and (2) as expeditiously as is prudent considering the ordinary 
professional skill and care of a competent engineer. 
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D. Seal. The responsible Engineer shall sign, seal and date all appropriate engineering submissions 
to the Mobility Authority in accordance with the Texas Engineering Practice Act and the rules of the Texas Board 
of Professional Engineers. 

E. Resealing of Documents. Once the work has been sealed and accepted by the Director of 
Engineering, the Mobility Authority, as the owner, will notify the Engineer, in writing, of the possibility that a 
Mobility Authority engineer, as a second engineer, may find it necessary to alter, complete, correct, revise or 
add to the work. If necessary, the second engineer will affix his seal to any work altered, completed, corrected, 
revised or added. The second engineer will then become responsible for any alterations, additions or deletions 
to the original design including any effect or impacts of those changes on the original engineer’s design. 

 
NONCOLLUSION 

A. Warranty. The Engineer warrants that it has not employed or retained any company or person, 
other than a bona fide employee working solely for the Engineer, to solicit or secure this Contract and that it 
has not paid or agreed to pay any company or Engineer any fee, commission, percentage, brokerage fee, gifts, 
or any other consideration, contingent upon or resulting from the award or making of this Contract. 

B. Liability. For breach or violation of this warranty, the Mobility Authority shall have the right to 
annul this Contract without liability or, in its discretion, to deduct from the Contract compensation, or otherwise 
recover, the full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee. 

 
INSURANCE 

 The Engineer and all subconsultants shall furnish the Mobility Authority a properly completed Certificate 
of Insurance approved by the Executive Director or his designee prior to beginning work under the Contract and 
shall maintain such insurance through the Contract period. The Engineer shall provide proof of insurance (and 
the Professional Liability Insurance discussed herein) in a form reasonably acceptable by the Executive Director 
or his designee. The Engineer certifies that it has and will maintain insurance coverages as follows: 

A. Workers Compensation Insurance. In accordance with the laws of the State of Texas and 
employer’s liability coverage with a limit of not less than $1,000,000. This policy shall be endorsed to include a 
waiver of subrogation in favor of the Mobility Authority. 

B. Comprehensive General Liability Insurance. With limits not less than $1,000,000 for bodily 
injury, including those resulting in death, and $1,000,000 for property damage on account of any one 
occurrence, with an aggregate limit of $1,000,000. 

C. Comprehensive Automobile Liability Insurance. Applying to owned, non-owned, and hired 
automobiles in an amount not less than $1,000,000 for bodily injury, including death, to any one person, and 
$1,000,000 on account on any one occurrence, and $1,000,000 for property damage on account of any one 
occurrence.  This policy shall not contain any limitation with respect to a radius of operation for any vehicle 
covered and shall not exclude from the coverage of the policy any vehicle to be used in connection with the 
performance of the Engineer’s obligations under this Contract. 

D. Excess Liability Insurance. In an amount of $5,000,000 per occurrence and aggregate. 

E. Valuable Papers Insurance. In an amount sufficient to assure the full restoration of any plans, 
drawings, field notes, logs, test reports, diaries, or other similar data or materials relating to the Services 
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provided under this Contract in the event of their loss or destruction, until such time as the work has been 
delivered to the Mobility Authority. 

F. Architects and/or Engineers Professional Liability insurance.  Engineer shall provide and 
maintain professional liability coverage, with limits not less than $5,000,000 per claim and $5,000,000 
aggregate. The professional liability coverage shall protect against any negligent act, error or omission arising 
out of design or engineering activities, including environmental related activities, with respect to the project, 
including coverage for negligent acts, errors or omissions by any member of the Engineer and its subconsultants 
(including, but not limited to design subconsultants and subconsultants) of any tier. The policy must provide 
that coverage extends a minimum of three (3) years beyond the Engineer’s completion of the Services. This 
policy shall be endorsed to include a waiver of subrogation in favor of the Mobility Authority.  

G. General for All Insurance.  The Engineer shall promptly, upon execution of this Contract, furnish 
certificates of insurance to the Executive Director or his designee indicating compliance with the above 
requirements.  Certificates shall indicate the name of the insured, the name of the insurance company, the 
name of the agency/agent, the policy number, the term of coverage, and the limits of coverage. 

All policies are to be written through companies (a) authorized to transact that class of insurance in the 
State of Texas; (b) rated (i), with respect to the companies providing the insurance under subarticles 22.A. 
through D., above, by A. M. Best Company as “A-X” or better (or the equivalent rating by another nationally 
recognized rating service) and (ii) with respect to the company providing the insurance under subarticle 22.E., a 
rating by A. M. Best Company or similar rating service satisfactory to the Mobility Authority and/or its insurance 
consultant; and (c) otherwise acceptable to the Executive Director or his designee. 

All policies are to be written through companies authorized to transact that class of insurance in the 
State of Texas. Such insurance shall be maintained in full force and effect during the life of this Contract or for 
a longer term as may be otherwise provided for hereunder.  Insurance furnished under subarticles 22.B., C., and 
D., above, shall name the Mobility Authority as additional insured and shall protect the Mobility Authority, its  
officers, employees, and directors, agents, and representatives from claims for damages for bodily injury and 
death and for damages to property arising in any manner from the negligent or willful acts or failures to act by 
the Engineer, its officers, employees, directors, agents, and representatives in the performance of the Services 
rendered under this Contract.  Certificates shall also indicate that the contractual liability assumed in Article 18, 
above, is included. 

The insurance carrier shall include in each of the insurance policies required under subarticles 22.A. 
through F., the following statement: “This policy will not be canceled or materially changed during the period of 
coverage without at least thirty (30) days prior written notice addressed to the Central Texas Regional Mobility 
Authority, 3300 N. IH-35, Suite 300, Austin, Texas 78705, Attn: Executive Director”. 

 

H. Subconsultant. In the event a subconsultant selected by the Engineer to perform work associated 
with this Contract is unable to secure insurance coverage in the amounts set forth in subarticles 22.B., D., and 
F. above, Engineer may provide to the Executive Director or his designee an explanation of coverages that a 
subconsultant does possess, why those coverages are adequate to cover the potential exposure for the work to 
be performed by the subconsultant, and an acknowledgement that the Engineer remains liable for the work 
performed under the Contract, including that performed by the subconsultant. The Executive Director or his 
designee may decide, in its sole discretion, whether to accept the coverages available to the subconsultant, and 
may condition its acceptance, if granted, on satisfactory evidence that Engineer will remain liable for work 
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performed by the subconsultant and that Engineer’s insurance will cover the work, actions, errors and omissions 
of the subconsultant. 

 
GRATUITIES 

A. Employees Not to Benefit. Authority policy mandates that the director, employee or agent of 
the Mobility Authority shall not accept any gift, favor, or service that might reasonably tend to influence the 
director, employee or agent in making of procurement decisions. The only exceptions allowed are ordinary 
business lunches and items that have received the advance written approval of the Executive Director of the 
Mobility Authority. 

B. Liability. Any person doing business with or who reasonably speaking may do business with the 
Mobility Authority under this Contract may not make any offer of benefits, gifts or favors to Authority 
employees, except as mentioned above. Failure on the part of the Engineer to adhere to this policy may result 
in the termination of this Contract. 

 
DISADVANTAGED BUSINESS ENTERPRISE/HISTORICALLY UNDERUTILZED BUSINESS REQUIREMENTS 

The Engineer agrees to comply with the DBE/HUB requirements and reporting guidelines set forth in the 
Work Authorization(s). The DBE/HUB Goal established for this project is as set forth in the Work Authorization.  
The Engineer also agrees to comply with the DBE/HUB subcontracting plan that was included in the response 
that the Engineer submitted to the Mobility Authority’s Request for Qualifications. 

 
CERTIFICATE OF INTERESTED PARTIES (FORM 1295) 

The Engineer must comply with the Certificate of Interested Parties (Form 1295) adopted by the Texas 
Legislature as House Bill 1295, which added section 2252.908 of the Government Code, available for review at 
the Texas Ethics Commission website: 

https://www.ethics.state.tx.us/tec/1295-Info.htm 

The Engineer, after award, is required to complete and submit Form 1295 if the Engineer has either of 
the following contracts with a governmental entity or state agency starting as of January 1, 2016: 

(1) Requires an action or vote by the governing body of the entity or agency before 
the contract may be signed; or 

(2) Has a value of at least $1 million. 

 
MAINTENANCE, RETENTION AND AUDIT OF RECORDS 

A. Retention Period. The Engineer shall maintain all books, documents, papers, accounting records 
and other evidence pertaining to costs incurred and Services provided (hereinafter called the Records). The 
Engineer shall make the Records available at its office during the Contract period and for four (4) years from the 
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date of final payment under this Contract, until completion of all audits, or until pending litigation has been 
completely and fully resolved, whichever occurs last. 

B. Availability. The Mobility Authority shall have the exclusive right to examine the books and 
records of the Engineer for the purpose of checking the amount of work performed by the Engineer. The 
Engineer shall maintain all books, documents, papers, accounting records and other evidence pertaining to cost 
incurred and shall make such materials available at its office during the contract period and for four (4) years 
from the date of final payment under this Contract or until pending litigation has been completely and fully 
resolved, whichever occurs last. The Mobility Authority or any of its duly authorized representatives, TxDOT, 
FHWA, the United States Department of Transportation Office of Inspector General, and the Comptroller 
General shall have access to any and all books, documents, papers and records of the Engineer which are directly 
pertinent to this Contract for the purpose of making audits, examinations, excerpts and transcriptions. 

 
CIVIL RIGHTS COMPLIANCE 

A. Compliance with Regulations. The Engineer shall comply with the Acts and Regulations relative 
to Nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation (USDOT), FHWA, 
as they may be amended from time to time, which are herein incorporated by reference and made part of this 
Contract. 

B. Nondiscrimination. The Engineer, with regard to the work performed by it during the Contract, 
shall not discriminate on the grounds of race, color, sex, or national origin in the selection and retention of 
subconsultants, including procurement of materials and leases of equipment. The Engineer shall not participate 
directly or indirectly in the discrimination prohibited by the Acts and Regulations, including employment 
practices when the Contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21. 

C. Solicitations for Subcontracts, Including Procurement of Materials and Equipment. In all 
solicitations either by competitive bidding or negotiation made by the Engineer for work to be performed under 
a subcontract, including procurement of materials or leases of equipment, each potential subconsultant or 
supplier shall be notified by the Engineer of the Engineer’s obligations under this Contract and the Acts and 
Regulations relative to Nondiscrimination on the grounds of race, color, sex, or national origin. 

D. Information and Reports. The Engineer shall provide all information and reports required by the 
Acts, the Regulations, and directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information, and facilities as may be determined by the Mobility Authority or the 
FHWA to be pertinent to ascertain compliance with such Acts, Regulations or directives. Where any information 
required of the Engineer is in the exclusive possession of another who fails or refuses to furnish this information, 
the Engineer shall so certify to the Mobility Authority or the FHWA, as appropriate, and shall set forth what 
efforts it has made to obtain the information. 

 

E. Sanctions for Noncompliance. In the event of the Engineer's noncompliance with the 
Nondiscrimination provisions of this Contract, the Mobility Authority shall impose such Contract sanctions as it 
or the FHWA may determine to be appropriate, including, but not limited to: 

(1) withholding of payments to the Engineer under the Contract until the Engineer 
complies and/or  

(2) cancelling, terminating, or suspending of the Contract, in whole or in part. 
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PATENT RIGHTS 

 The Mobility Authority and the U. S. Department of Transportation shall have the royalty free, 
nonexclusive and irrevocable right to use and to authorize others to use any patents developed by the Engineer 
under this Contract. 

 
DISPUTES 

A. Disputes Not Related to Contract Services. The Engineer shall be responsible for the settlement 
of all contractual and administrative issues arising out of any procurement made by the Engineer in support of 
the Services authorized herein.  

B. Disputes Concerning Work or Cost. The Executive Director of the Mobility Authority shall decide 
all questions, difficulties and dispute of any nature whatsoever that may arise under or by reason of this 
Contract, and his decision upon all claims, questions and disputes shall be final. The Engineer shall comply with 
the provisions of Article 29 in proceeding with such disputes. 

 
SUCCESSORS AND ASSIGNS 

 The Engineer and the Mobility Authority do each hereby bind themselves, their successors, executors, 
administrators and assigns to each other party of this Contract and to the successors, executors, administrators 
and assigns of such other party in respect to all covenants of this Contract. The Engineer shall not assign, 
subcontract, or transfer its interest in this Contract without the prior written consent of the Executive Director 
or his designee. 

 
SEVERABILITY 

 In the event any one or more of the provisions contained in this Contract shall for any reason be held to 
be invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not affect 
any other provision thereof and this Contract shall be construed as if such invalid, illegal, or unenforceable 
provision had never been contained herein. 

 
PRIOR CONTRACTS SUPERSEDED 

 This Contract, including all attachments, constitutes the sole agreement of the parties hereto for the 
Services authorized herein and supersedes any prior understandings or written or oral contracts between the 
parties respecting the subject matter defined herein. 

 
CONFLICT OF INTEREST 

A. Representation by Engineer. The undersigned Engineer represents that it has no conflict of 
interest that would in any way interfere with its or its employees’ performance of Services for the Mobility 
Authority or which in any way conflicts with the interests of the Mobility Authority and certifies that it is in full 
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compliance with the Mobility Authority’s Policy Code related to Conflicts of Interest. The Engineer shall prevent 
any actions or conditions that could result in a conflict with the Mobility Authority’s interests. 

B. Certification Status.  The Engineer certifies that it is not: 

(1) a person required to register as a lobbyist under Chapter 305, Government Code 

(2) a public relations firm 

(3) a government consultant 

C. Environmental Disclosure.  If the Engineer will prepare an environmental impact statement or 
an environmental assessment under this Contract, the Engineer certifies by executing this Contract that it has 
no financial or other interest in the outcome of the project on which the environmental impact statement or 
environmental assessment is prepared.   

D. Engineering Services for the Construction Contractor. Specific to the Project for which the 
Services are being provided under this Contract, the Engineer shall not provide services directly to the contractor 
responsible for constructing the Project unless approved by the Executive Director or his designee. 

 
ENTIRETY OF AGREEMENT 

 This writing, including attachments and addenda, if any, embodies the entire agreement and 
understanding between the parties hereto, and there are no agreements and understandings, oral or 

written, with reference to the subject matter hereof that are not merged herein and superseded hereby. No 
alteration, change or modification of the terms of the Contract shall be valid unless made in writing signed 

by both parties hereto. 

 
SIGNATORY WARRANTY 

 The undersigned signatory for the Engineer hereby represents and warrants that he or she is an officer 
of the organization for which he or she has executed this Contract and that he or she has full and complete 
authority to enter into this Contract on behalf of the firm. These representations and warranties are made 
for the purpose of inducing the Mobility Authority to enter into this Contract. 

 
NOTICES 

A notice, demand, request, report, and other communication required or permitted under this Contract, or 
which any party may desire to give, shall be in writing and shall be deemed to have been given on the sooner to 
occur of (i) receipt by the party to whom the notice is hand-delivered, with a written receipt of notice provided 
by the receiving party, or (ii) two days after deposit with a nationally recognized overnight courier delivery service 

addressed to such party at their address set forth below, or to such other address as a party may from time to 
time designate under this article, or (iii) receipt of an electronic mail transmission (attaching scanned documents 
in a format such as .pdf or .tif) for which confirmation of receipt by the other party has been obtained by the 
sending party: 
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In the case of the Engineer: 

TW Lowe, P.E. 
LJA Engineering, Inc. 
2700 La Frontera Boulevard, Suite 150 
Round Rock, TX 78681  
TLowe@lja.com 
 

 
In the case of the Mobility Authority: 

James Bass, Executive Director  
Central Texas Regional Mobility Authority 
3300 North IH 35, Suite 300 
Austin, TX 78705 
Email: jbass@ctrma.org 

 

A party may change the information provided in this article for notification purposes by providing notice to the 
other party of the new information and the effective date of the change. 

 
BUSINESS DAYS AND DAYS 

 For purposes of this Contract, “business days” shall mean any day the Mobility Authority is open for 
business and “days” shall mean calendar days. 

 
INCORPORATION OF PROVISIONS 

 Attachments A through C are attached hereto and incorporated into this Contract as if fully set forth 
herein. 

 
PRIORITY OF DOCUMENTS/ORDER OF PRECEDENCE 

 This Contract, and each of the Attachments (together, the “Contract Documents”), are an essential part 
of the agreement between the Mobility Authority and the Engineer, and a requirement occurring in one is as 
binding as though occurring in all. The Contract Documents are intended to be complementary and to describe 
and provide for a complete Contract. In the event of any conflict among the Contract Documents or between 
the Contract Documents and other documents, the order of precedence shall be as set forth below: 

 A. Supplemental Work Authorizations; 

 B. Work Authorizations; 

 C. Contract Amendments; 

 D. This Contract;  

 E. The Request for Qualifications; 

 F.  The Engineer’s Response to the Request for Qualifications. 
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 Additional details and more stringent requirements contained in a lower priority document will control 
unless the requirements of the lower priority document present an actual conflict with the requirements of the 
higher-level document. Notwithstanding the order of precedence among Contract Documents set forth in this 
Article 39, in the event of a conflict within a Contract Document or set of Contract Documents with the same 
order of priority (including within documents referenced therein), the Executive Director or his designee shall 
have the right to determine, in his sole discretion, which provision applies. 

 

IN WITNESS WHEREOF, the Mobility Authority and the Engineer have executed this Contract in duplicate. 
 

THE ENGINEER  THE MOBILITY AUTHORITY 

   

(Signature)  (Signature) 

  James Bass 
(Printed Name)  (Printed Name) 

  Executive Director 
(Title)  (Title) 

   
(Date)  (Date) 

 
 
 

Attachments to Contract for Professional Services 

Attachments Title 

A Services to be Provided by the Engineer  

B Rate Schedule 

C Key Team Members 
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ATTACHMENT A 
SERVICES TO BE PROVIDED BY THE ENGINEER 

 
The Services to be provided by the Engineer include providing and maintaining construction 
engineering, inspection, survey, and materials testing staff at the field office supplied by the 
Mobility Authority’s design-build contractor (the “DB Contractor”). The Engineer will oversee, 
inspect, test, survey, review, and document construction activities performed by the 
Contractor. 
 
Scheduling of activities will conform to the Project milestones established by the Mobility 
Authority. 
 
The Engineer will serve as a member of the project oversight team (the “Oversight Team”) 
comprised of the Mobility Authority and GEC. The Engineer will coordinate with the both the 
Mobility Authority and their GEC. It is understood that all references herein to responsibilities 
of or actions by the Mobility Authority will be led or supported by the GEC. The Engineer shall 
work cooperatively and collaboratively throughout all aspects and phases of construction 
operations and in its dealings with the Mobility Authority, Contractor, GEC, TxDOT, toll system 
integrators, suppliers, subcontractors, engineers, legal counsel, accountants, consultants, 
government entities, utilities, property owners, and the general public. 
 
The Engineer shall coordinate with the Mobility Authority’s public involvement team, as 
required, in the Mobility Authority’s dealings with the general public, adjacent property 
owners, and interested advocacy groups. 
 
The Engineer shall keep the Oversight Team informed of the Contractor’s operations in the 
field, especially issues related to safety, quality, schedule, potential change orders, and 
potential construction claims. The Engineer will have the authority to stop construction activity 
in response to emerging life safety issues. 
 
The Engineer will not control or direct the construction under the construction contract. Field 
inspections will not relieve the Contractor of sole responsibility for the means and methods of 
construction, or for health or safety precautions in connection with the work under the 
construction contract. 
 
The Engineer shall ensure the construction of the project is conducted in accordance with the 
construction plans, specifications, special specifications, special provisions and in compliance 
with the construction contract. 
 
The Engineer shall assist and advise the Mobility Authority in matters of policy and procedure, 
and generally accepted industry practices. The Engineer shall identify deficiencies in the work of 
the contractor, its subcontractors, vendors, and consultants in the specific construction 
operations and inform the Mobility Authority of these deficiencies. 
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The Engineer should be aware that the time frames noted herein are tentative and subject to 
change. The Engineer will remain available for the duration that the services are required by the 
Mobility Authority, unless the Contract is terminated. The Engineer shall be on-site performing 
inspection, survey, and testing duties at any time the work is being performed including 
nighttime hours and weekends as required by the planned construction work. 
 
The schedule of the project will be based on the contractor’s construction schedule, days added 
by change order or other modifications and a closeout period. The Engineer shall closeout the 
project and ensure that documentation and project related issues have been resolved and 
submitted to the Mobility Authority by the Engineer as close to project final acceptance as 
practical. 
 
The Engineer shall attend any meetings required by the Mobility Authority to discuss 
specifications and action plans with regards to the pertinent work items, e.g., Pre-Con 
meetings, Safety meetings, Pre-Activity meetings, weekly and monthly coordination meetings 
with the Mobility Authority, etc. The Engineer shall provide required documentation for these 
meetings. 
 
The Engineer shall assist in the development of “work around” concepts to be discussed with 
the Mobility Authority to keep project moving when there is a third-party conflict. 
 
The Engineer shall assist the Mobility Authority throughout all aspects and phases of 
construction operations and shall, when requested by the Mobility Authority, fully support the 
Mobility Authority in its dealings with the contractor, suppliers, subcontractors, other 
engineers, legal counsel, accountants, other consultants, government entities, utilities, 
property owners, and the general public. 
 
The Engineer shall provide qualified technical and professional personnel that adhere to 
professional standards consistent with those typically met by nationally known and highly 
regarded construction management firms. Unless otherwise instructed by the Mobility 
Authority, the Engineer shall minimize the need for the Mobility Authority to apply its own 
resources to assignments. 
 
The work elements to be provided by the Engineer for the Project may include: 
 
1. Project Controls 

The Team shall provide Project correspondence, Record keeper duties, Document control, 
project scheduling, Contractor draw requests, changes/assessment, Project reporting, and 
external auditing interface. 

2. Construction Engineering 
The Team will provide quality control and assurance for the construction of the project 
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through construction engineering and management in accordance with the plans, 
specifications, and approved Construction Quality Management Plan to be developed by 
the Team in collaboration with the Mobility Authority.  

3. Construction Inspections 
The Team’s inspection team shall perform and report construction inspections of all 
operations related to structures, roadway, drainage, traffic (i.e. signs, striping, signals, 
illumination), stormwater pollution prevention plan and maintenance of traffic to validate 
that the Contractor’s work, including sequencing of work, is conducted in accordance with 
the approved contract documents. 

4. Survey Oversight 
Survey oversight is primarily intended as survey quality assurance of the efforts of the 
Contractor and the Contractor’s surveyor. 

5. Materials Engineering and Acceptance 
Provide a Qualification Program for materials utilized for the construction of the Project in 
accordance with the Mobility Authority’s Quality Acceptance Program (“QAP”). Maintain 
documentation of all qualified individuals who perform required tests for 
acceptance of materials. 



ATTACHMENT B
RATE SCHEDULE

Personnel*MaxMinActual*Job Title

Key Personnel

$120.00$90.00Principal

$100.00$95.00Construction Coordinator

Quality Manager / Auditor   

$100.00$95.00Inspection Manager (Chief)

$48.00$44.00Sr. Roadway Inspector

$53.00$48.00Sr. Bridge Inspector

$52.00$46.00Sr. Wall Inspector

$40.00$35.00Sr. Signal Technician

$42.00$38.00Traffic Control Inspector

$50.00$46.00Lead Utility Inspector

Lead Materials Manager   

Materials Records   

Survey Manager   

$80.00$76.00Project Controls Manager

$43.00$37.00Record Keeper

Field Support

$48.00$44.00Sr. Construction Inspector

$45.00$40.00Construction Inspector

$49.00$45.00Structural Inspector

$40.00$36.00Utility Inspector

$42.00$32.00ROW Support

$48.00$43.00Tolls Gantry Inspector

$65.00$60.00Env. Compliance Manager

Other Support Services

$35.00$27.00Admin/Clerical

$40.00$35.00Contract Coordinator

$35.00$30.00Records Keeper Support

$55.00$48.00Scheduler

$67.00$55.00Sr. Scheduler

$38.00$32.00Engineer in Training

Engineering Technician   

$50.00$40.00Project Engineer

$75.00$50.00Sr. Engineer

Toll Operations Support   

Sr. Claims Specialist     

OH Rate (Home) 177.53%

OH Rate (Field) 120.00%

 

LJA

CY 2021- Raw Rates
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ATTACHMENT B
RATE SCHEDULE

MaxJob Title

Labor

Senior Engineer/ Materials Manager (15+ yrs) $225.00 

Project Engineer (PE) $145.00 

Engineer-in-Training $97.00 

Senior Eng. Tech (10+ yrs exp) $95.00 

Field Inspector/Eng. Tech (<10 yrs exp) $89.00 

Construction Inspector III (10 to 15 yrs) $99.00 

Construction Inspector IV (15+ yrs) $110.00 

Administrative/Clerical $75.00 

BET

CY 2021- Loaded Rates
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ATTACHMENT B
RATE SCHEDULE

Personnel*MaxMinActual*Job Title

Key Personnel

Principal

Construction Coordinator

Quality Manager / Auditor

Inspection Manager (Chief)

Sr. Roadway Inspector
Sr. Bridge Inspector

$46.30$44.95Sr. Wall Inspector
Sr. Signal Technician

$47.60$43.13Traffic Control Inspector
$40.63$33.99Lead Utility Inspector

Lead Materials Manager
Materials Records
Survey Manager

Project Controls Manager

$48.78$47.36Record Keeper

Field Support

$50.00$44.95Sr. Construction Inspector

$45.00$28.85Construction Inspector

$50.00$37.84Structural Inspector

$45.00$37.84Utility Inspector

ROW Support

Tolls Gantry Inspector

$48.78$44.86Env. Compliance Manager

Other Support Services

$35.00$31.78Admin/Clerical

Contract Coordinator

$47.36$37.50Records Keeper Support

$43.03$37.88Scheduler

$43.03$43.03Sr. Scheduler

$38.50$33.65Engineer in Training

$40.63$40.34Engineering Technician

$57.69$48.50Project Engineer

$91.34$78.85Sr. Engineer

Toll Operations Support

OH Rate (Home) 167.09%

OH Rate (Field) 145.57%

CPY

CY 2021- Raw Rates
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ATTACHMENT B
RATE SCHEDULE

Personnel*MaxMinActual*Job Title

Key Personnel

Principal

Construction Coordinator  

Quality Manager / Auditor  

Inspection Manager (Chief)  

Sr. Roadway Inspector  

Sr. Bridge Inspector  

Sr. Wall Inspector

Sr. Signal Technician

Traffic Control Inspector

Lead Utility Inspector

Lead Materials Manager

Materials Records

Survey Manager

Project Controls Manager $68.00 $76.92 

Record Keeper

Field Support

Sr. Construction Inspector

Construction Inspector

Structural Inspector

Utility Inspector

ROW Support

Tolls Gantry Inspector

Env. Compliance Manager

Other Support Services

$26.50Admin/Clerical $ 28.25

$33.75$33.75Contract Coordinator

Records Keeper Support

$33.50Scheduler $ 57.75

$68.00Sr. Scheduler $ 78.75

$31.00Engineer in Training $ 37.02

$32.00Engineering Technician $ 33.75

$61.25$55.00Project Engineer

$77.87$60.25Sr. Engineer

Toll Operations Support

$120.00$80.00Senior Claims Specialist

OH Rate (Home) 144.48%

OH Rate (Field) N/A

 

FPE

CY 2021- Raw Rates
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ATTACHMENT B
RATE SCHEDULE

Personnel*MaxMinActual*Job Title

Key Personnel

Principal

Construction Coordinator

Quality Manager / Auditor

Inspection Manager (Chief)

Sr. Roadway Inspector

Sr. Bridge Inspector

Sr. Wall Inspector

Sr. Signal Technician

Traffic Control Inspector

Lead Utility Inspector

Lead Materials Manager

Materials Records  

Survey Manager  

Project Controls Manager  

Record Keeper  

Field Support

$52.00$43.00Sr. Construction Inspector

$38.00$28.00Construction Inspector

$57.00$47.00Structural Inspector

Utility Inspector

ROW Support

Tolls Gantry Inspector

Env. Compliance Manager

Other Support Services

Admin/Clerical

Contract Coordinator

Records Keeper Support

Scheduler

Sr. Scheduler

Engineer in Training

Engineering Technician

Project Engineer

Sr. Engineer

Toll Operations Support

OH Rate (Home) 144.49%

OH Rate (Field) 120.00%

 

GSL

CY 2021- Raw Rates
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ATTACHMENT B
RATE SCHEDULE

Personnel*MaxMinActual*Job Title

Key Personnel

$155.52$153.12Principal

$120.62$98.08Construction Coordinator

$95.09$68.88Quality Manager / Auditor

$102.98$86.16Inspection Manager (Chief)

$69.80$52.40Sr. Roadway Inspector

$75.77$72.16Sr. Bridge Inspector

Sr. Wall Inspector

Sr. Signal Technician

$48.97$46.64Traffic Control Inspector

Lead Utility Inspector

Lead Materials Manager

Materials Records

Survey Manager

$95.09$57.44Project Controls Manager

$42.00$35.00Record Keeper

Field Support

$75.77$55.00Sr. Construction Inspector

$62.83$34.56Construction Inspector

$70.81$59.84Structural Inspector

$82.91$69.76Utility Inspector

$60.60$48.48ROW Support

$84.92$80.88Tolls Gantry Inspector

$122.47$81.12Env. Compliance Manager

Other Support Services

$37.46$19.28Admin/Clerical

$74.68$27.44Contract Coordinator

Records Keeper Support

$60.31$31.12Scheduler

$95.09$57.44Sr. Scheduler

$50.30$29.20Engineer in Training

$80.47$31.68Engineering Technician

$88.20$53.04Project Engineer

$120.62$77.36Sr. Engineer

$118.19$80.88Toll Operations Support

$178.33$114.40Senior Claims Specialist

OH Rate (Home) 138.00%

OH Rate (Field) 88.15%

 

HNTB

CY 2021- Raw Rates
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ATTACHMENT B
RATE SCHEDULE

MaxJob Title

Labor

Senior Engineer/ Materials Manager (15+ yrs) $225.00 

Project Engineer (PE) $145.00 

Engineer-in-Training $97.00 

Field Inspector/Senior Eng. Tech (10+ yrs exp) $95.00 

Field Inspector/Eng. Tech (<10 yrs exp) $89.00 

Administrative/Clerical $75.00 

HVJ South Central Texas

CY 2021- Loaded Rates
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ATTACHMENT B
RATE SCHEDULE

MaxJob Title

Labor - per hour

$205.00Senior Project Manager

$165.00Project Manager

$145.00RPLS

$105.00Field Coordinator

$106.00Senior Survey Technichian

$98.00Survey Technichian

$98.00LiDAR Technichial

$78.00Researcher (Abstractor)

$68.00Administrative

Unit Rates - per hour

$110.00Survey Crew - 1 Man Crew

$160.00Survey Crew - 2 Man Crew

$196.00Survey Crew - 3 Man Crew

$150.00GPS Field Person + GPS

$220.00Real Time Kinematic (RTK) Crew + Rover

Other Direct Costs

$100.00LiDAR Scanner (per day)

$70.00Additional Vehichle (per day)

$85.00ATV (per day)

LJAS

CY 2021- Loaded Rates
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ATTACHMENT B
RATE SCHEDULE

Personnel*MaxMinActual*Job Title

Key Personnel

Principal

Construction Coordinator

$50.00$45.00Quality Manager / Auditor

Inspection Manager (Chief)

Sr. Roadway Inspector

Sr. Bridge Inspector

Sr. Wall Inspector

Sr. Signal Technician

Traffic Control Inspector

$65.00$60.00Lead Utility Inspector

Lead Materials Manager

Materials Records

Survey Manager

$95.00$75.00Project Controls Manager

Record Keeper

Field Support

$55.00$49.00Sr. Construction Inspector

$46.00$43.00Construction Inspector

Structural Inspector

Utility Inspector

ROW Support

Tolls Gantry Inspector

Env. Compliance Manager

Other Support Services

$55.25$48.00Admin/Clerical

Contract Coordinator

$36.00$32.00Records Keeper Support

Scheduler

$75.00$65.00Sr. Scheduler

Engineer in Training

Engineering Technician

Project Engineer

Sr. Engineer

Toll Operations Support

OH Rate (Home) 131.60%

OH Rate (Field) 118.16%

 

LPCG

CY 2021- Raw Rates
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ATTACHMENT B
RATE SCHEDULE

 Actual*

 

$192.00Principal

$168.00Project Manager

$147.00RPLS

$98.00Field Coordinator

$108.00GPS Processing

$98.00Senior Survey Technician

$92.00Survey Technician

$98.00LiDAR Technician

$74.00Researcher (Abstractor)

$65.00Administrative

 

$115.00Survey Crew - 1 Man Crew

$155.00Survey Crew - 2 Man Crew

$190.00Survey Crew - 3 Man Crew

$150.00GPS Field Person + GPS

$220.00Real Time Kinematic (RTK) Crew + Rover

$100.00LiDAR Scanner

$8,500.00Mobile Mapper (per day)

$3,500.00UAV (Drone) Aerial Mapper

$70.00Additional Vehicle (per day)

$85.00ATV (per day)

M&M

CY 2021- Loaded Rates
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ATTACHMENT B
RATE SCHEDULE

Personnel*MaxMinActual*Job Title

Key Personnel

Principal

Construction Coordinator

Quality Manager / Auditor

Inspection Manager (Chief)

$68.00$68.00Sr. Roadway Inspector

Sr. Bridge Inspector

Sr. Wall Inspector

Sr. Signal Technician

Traffic Control Inspector

Lead Utility Inspector

Lead Materials Manager

Materials Records

Survey Manager

Project Controls Manager

Record Keeper

Field Support

$55.00$45.00Sr. Construction Inspector

$45.00$40.00Construction Inspector

Structural Inspector

Utility Inspector

ROW Support

Tolls Gantry Inspector

$85.25$85.25Env. Compliance Manager

Other Support Services

$35.81$35.81Admin/Clerical

$55.00$55.00Contract Coordinator

Records Keeper Support

Scheduler

Sr. Scheduler

$38.00$32.00Engineer in Training

Engineering Technician

$50.00$40.00Project Engineer

$75.00$57.00Sr. Engineer

Toll Operations Support

OH Rate (Home) 153.64%

OH Rate (Field) 105.12%

 

RCL

CY 2021- Raw Rates
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ATTACHMENT B
RATE SCHEDULE

Personnel*MaxMinActual*Job Title

Key Personnel

Principal

Construction Coordinator

$60.00$50.00Quality Manager / Auditor

Inspection Manager (Chief)

Sr. Roadway Inspector

$60.00$50.00Sr. Bridge Inspector

Sr. Wall Inspector

Sr. Signal Technician

Traffic Control Inspector

Lead Utility Inspector

Lead Materials Manager

Materials Records

Survey Manager

Project Controls Manager

Record Keeper

Field Support

$50.00$42.00Sr. Construction Inspector

$42.00$36.00Construction Inspector

Structural Inspector

Utility Inspector

ROW Support

Tolls Gantry Inspector

Env. Compliance Manager

Other Support Services

$35.00$32.00Admin/Clerical

Contract Coordinator

$45.00$37.00Records Keeper Support

Scheduler

Sr. Scheduler

Engineer in Training

Engineering Technician

Project Engineer

$95.00$85.00Sr. Engineer

Toll Operations Support

OH Rate (Home) 150.77%

OH Rate (Field) 119.28%

 

VOL

CY 2021- Raw Rates
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ATTACHMENT B
RATE SCHEDULE

RateUnitMaterials Engineering Services

Soils Tests

$85.00eachPreparing Soil and Flexible Base Materials for Testing

$90.00eachDetermining Slaking Time

$20.00eachDetermining Moisture Content in Soil Materials

$50.00eachDetermining Liquid Limits of Soils

$50.00eachDetermining Plastic Soil Limits

$40.00eachCalculating the Plasticity Index of Soils

$65.00eachDetermining the Bar Linear Shrinkage of Soils

$75.00eachDetermining the Specific Gravity of Soils

$215.00eachParticle Size Analysis of Soils

Determining the Amount of Material in Soils Finer than the 75 
micrometer (No. 200) Sieve

$75.00each

$200.00eachAdmixing Lime to Reduce Plasticity Index of Soils

Laboratory Compaction Characteristics and Moisture-Density 
Relationship of Base Materials

$320.00each

Laboratory Compaction Characteristics and Moisture-Density 
Relationship of Subgrade, Embankment Soils, and Backfill Material

$295.00each

Ball Mill Method for Determining the Disintegration of Flexible Base 
Material

$225.00each

$2,000.00eachTriaxial Compression for Disturbed Soils and Base Materials

$500.00eachTriaxial Compression Test for Undisturbed Soils

$550.00eachSoil-Cement Testing- Part 1

$400.00eachSoil-Cement Testing- Part 2

$450.00eachSoil-Lime Testing- Part 1

$400.00eachSoil-Lime Testing- Part 2

$400.00eachSoil-Lime Testing - Part 3

$65.00eachDetermining Soil pH

$125.00eachMeasuring the Resistivity of Soil Materials

$105.00eachDetermining Sulfate Content in Soils - Colorimetric Method

$450.00eachSoil Organic Content using UV-VIS Method

Bituminous Tests

$120.00eachSieve Analysis of Fine and Coarse Aggregate

$90.00eachBulk Specific Gravity and Water Absorption of Aggregate

Apparent Specific Gravity of Material Finer thant No. 50 (300 
micrometer) Sieve

$90.00each

$140.00eachSand Equivalent Test

$2,500.00eachDesign of Bituminous Mixtures

$150.00set of 3Laboratory Method of Mixing Bituminous Mixtures

Compacting Specimens Using the Texas Gyratory Compactor 
(TGC)

$105.00set of 3

HVJSCT & BET - Materials

Expense Table

 
Central Texas Regional Mobility Authority 
183 North Mobility Project CE&I
Contract No. 21183N22702E

Attachment B
Rate Schedule

Page 13 of 16



ATTACHMENT B
RATE SCHEDULE

RateUnitMaterials Engineering Services

Expense Table

$90.00eachBulk Specific Gravity of Compacted Bituminous Mixtures

$100.00eachDetermining Mat Segregation Using a Density-Testing Gauge

Bulk Specific Gravity of Compacted Bituminous Mixtures using the 
Vacuum Method

$80.00each

Determining Density of Permeable Friction Course (PFC) and Thin 
Bonded Wearing Course (TBWC) Mixtures

$85.00each

$125.00set of 3Test for Stabilometer Value of Bituminous Mixtures

$250.00eachDetermining Asphalt Conent of Bituminous Mixtures by Extraction

Recovery of Asphalt from Bituminous Mixtures by the Abson 
Process

$500.00each

$105.00eachDetermining Hydrocarbon-Volatile Content of Bituminous Mixtures

Determining Deleterious Material and Decantation Test for Coarse 
Aggregates (Bituminous Mixtures)

$100.00each

$100.00eachDetermining Flakiness Index

$350.00set of 3Indirect Tensile Strength Test

$115.00eachTheoretical Maximum Specific Gravity of Bituminous Mixtures

Determining Asphalt Content of Bituminous Mixtures by the Nuclear 
Method

$325.00each

Combined Bituminous Mixture Cold-Belt Sampling and Testing 
Procedure

$100.00each

Determining Asphalt Content from Asphalt Paving Mixtures by the 
Ignition Method

$180.00each

$100.00eachAsphalt Release Agents

Compacting Bituminous Specimens Using the Superpave Gyratory 
Compactor (SGC)

$175.00set of 2

$660.00eachHamburg Wheel-Tracking Test

$250.00eachTack Coat Adhesion

$180.00eachThermal Profile of Hot Mix Asphalt

$200.00eachCantabro Loss

$80.00eachPermeability or Water Flow of Hot Mix Asphalt

$750.00set of 3Overlay Test

$150.00eachDetermining Flat and Elongated Particles

Concrete & Aggregate Tests

$80.00set of 3Compressive Strength of Cement Mortars

$90.00eachSieve Analysis of Fine and Coarse Aggregate

$85.00eachFineness Modulus of Fine Aggregate

Saturated Surface-Dry Specific Gravity and Absorption of 
Aggregates

$85.00each

$75.00eachDetermining Unit Mass (Weight) of Aggregates

$65.00eachDetermining the Percent of Solids and Voids in Concrete

Material Finer than 75 micrometer (No. 200) Sieve in Mineral 
Aggregates (Decantation Test for Concrete Aggregates)

$80.00each
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ATTACHMENT B
RATE SCHEDULE

RateUnitMaterials Engineering Services

Expense Table

$80.00eachOrganic Impurities in Fine Aggregate for Concrete

$80.00eachFree Moisture and Water Absorption in Aggregate for Concrete

$300.00eachAbrasion of Coarse Aggregate Using the Los Angeles Machine

Soundness of Aggregate Using Sodium Sulfate or Magnesium 
Sulfate

$350.00each

$100.00eachDetermining Deleterious Material in Mineral Aggregate

$75.00eachUnit Weight, Yield, and Air Content (Gravimetric) of Concrete

$30.00eachCompressive Strength of Cylindrical Concrete Specimens

Compressive Strength of Concrete Using Portions of Beams Broken 
in Flexure

each

$50.00eachDetermining Concrete Thickness by Direct Measurement

$200.00eachObtaining and Testing Drilled Cores of Concrete

Absorption and Dry Bulk Specific Gravity of Lightweight Coarse 
Aggregate

$100.00each

$100.00eachMeasuring Texture Depth by the Sand Patch Method

$95.00eachTest Flow of Grout Mixtures (Flow Cone Method)

Accelerated Polish Test for Coarse Aggregate - Single-Component 
Aggregate

$100.00each

Flexural Strength of Concrete Using Simple Beam Third-Point 
Loading

$55.00each

Capping Cylindrical Concrete Specimens $30.00each

$110.00eachDetermining Crushed Face Particle Count

$250.00eachMicro-Devel Abrasion of Aggregate

Other Direct Expenses

$125.00TripConstruction Truck

$75.00TripNuclear Gauge

$3.00EachCylinder Molds
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ATTACHMENT B
RATE SCHEDULE

RateUnitDescription

$35.00day/personLodging/Hotel - Taxes and Fees

$158.00day/personLodging/Hotel (Taxes/fees not included)

$61.00day/personMeals (Excluding alcohol & tips) (Overnight stay required)

$0.56mileMileage

$1,500.00monthConstruction Truck

Rental Car (Includes taxes and fees; Insurance costs will not be 
reimbursed)

$75.00day

$600.00Rd Trip/personAir Travel - In State - Short Notice (Coach)

$400.00Rd Trip/personAir Travel - In State - 2+ Wks Notice (Coach)

$50.00each/personTaxi/Cab fare

$30.00dayParking

Postal RateletterStandard Postage

Postal RateeachCertified Letter Return Receipt

$50.00eachOvernight Mail - letter size

$80.00eachOvernight Mail - oversized box

$0.00eachCourier Services

$0.25eachPhotocopies B/W (11" X 17")

$0.12EachPhotocopies B/W (8 1/2" X 11")

$1.00eachPhotocopies Color (11" X 17")

$0.75eachPhotocopies Color (8 1/2" X 11")

$35.00eachReport Printing

$7.00eachReport Binding and tabbing

$6.00eachNotebooks

$5.00eachReproduction of CD/DVD

$2.00eachCDs

$100.00each/monthCellular Telephone & Data Plan

$100.00each/monthLaptop Computer/IPad and data plan

$150.00person/yearField Staff PPE

$350.00eachConstruction Truck Safety Lights

$2,500.00monthlyElectronic Document Management Systems (Procore)

Other Direct Expenses
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ATTACHMENT C 
KEY TEAM MEMBERS 

 

  
Central Texas Regional Mobility Authority Master Services Agreement 
183 North Mobility Project CE&I Attachment C                                  
Contract No. 21183N22702E                                            Page    1   Key Team Members 
 

At a minimum, the key team members shall consist of the following: 

1. Construction Coordinator – Shri Eathalapaka, PE 

2. Records Keeper – Roberto Montelongo 

3. Lead Materials Manager – Jason Schwartz 

4. Senior Bridge Inspector – Fred Lerma 

5. Senior Roadway Inspector – Rickey Ayers 



  
Central Texas Regional Mobility Authority Work Authorization No. 1  
183 North Mobility Project CE&I  
Contract No. 21183N22702E 1  

WORK AUTHORIZATION NO. 1  

CONTRACT FOR CONSTRUCTION ENGINEERING & INSPECTION SERVICES 

 

 THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 
4 of the Contract entered into by and between the Mobility Authority and the Engineer dated 
__________________. 

 PART I. The Engineer will perform Construction Engineering & Inspection Services in 
accordance with the project description attached hereto in Exhibit B and made a part of this Work 
Authorization. The responsibilities of the Authority and the Engineer as well as the work schedule are 
further detailed in Exhibits A, B, and C which are attached hereto and made a part of the Work 
Authorization.  

 PART II. The maximum amount payable under this Work Authorization is $                             and 
the method of payment will be calculated on a per-hour basis using hourly billing rates. This amount 
is based upon the Engineer’s estimated Work Authorization costs included in Exhibit D, Fee 
Schedule/Budget, which is attached and made a part of this Work Authorization. DBE participation 
shall be tracked and documented as detailed in Exhibits E, and F. 

  PART III. Payment to the Engineer for the services established under this Work 
Authorization shall be made in accordance with the appropriate sections of the Contract. 

 PART IV. This Work Authorization shall become effective on the date of final acceptance of 
the parties hereto and shall terminate upon completion of the work, unless extended by a 
Supplemental Work Authorization as provided in Article 4 of the Contract. 

 PART V. This Work Authorization does not waive the parties' responsibilities and obligations 
provided under the Contract. 

  



  
Central Texas Regional Mobility Authority Work Authorization No. 1  
183 North Mobility Project CE&I  
Contract No. 21183N22702E 2  

IN WITNESS WHEREOF, this Work Authorization is executed in duplicate counterparts and 
hereby accepted and acknowledged below. 

 

THE ENGINEER  MOBILITY AUTHORITY 

 

   

(Signature)  (Signature) 

  James Bass 

(Printed Name)  (Printed Name) 

  Executive Director 

(Title)  (Title) 

   

(Date)  (Date) 

 

LIST OF EXHIBITS TO WORK AUTHORIZATION 

 

Exhibits Title 

A Services to Be Provided by the Mobility Authority 

B Services to Be Provided by the Engineer 

C Work Schedule 

D Fee Schedule/Budget 

E DBE Participation Forms (E-1 through E-7) 

F Disadvantaged Business Enterprise (DBE) for Federal Funded Professional or 
Technical Services Contracts Special Provision 

 



EXHIBIT A 
SERVICES TO BE PROVIDED BY THE MOBILITY AUTHORITY 

 

 _____________________________________________________________________________________ 
Central Texas Regional Mobility Authority  Work Authorization  
183 North Mobility Project CE&I  Exhibit A  
Contract No. 21183N22702E 1 Services by the Mobility Authority 
 

Services to be Provided by the Mobility Authority To Be Included in Final Negotiated Work 
Authorization 



EXHIBIT B 
SERVICES TO BE PROVIDED BY THE ENGINEER 

 

 _____________________________________________________________________________________ 
Central Texas Regional Mobility Authority  Work Authorization  
183 North Mobility Project CE&I  Exhibit B  
Contract No. 21183N22702E 1 Services by the Engineer 
 

Services to be Provided by the Engineer To Be Included in Final Negotiated Work Authorization 



EXHIBIT C 
WORK SCHEDULE 

 _____________________________________________________________________________________ 
Central Texas Regional Mobility Authority  Work Authorization  
183 North Mobility Project CE&I  Exhibit C  
Contract No. 21183N22702E 1 Work Schedule 
 

Work Schedule To Be Included in Final Negotiated Work Authorization 



EXHIBIT D 
FEE SCHEDULE/BUDGET 

 _____________________________________________________________________________________ 
Central Texas Regional Mobility Authority  Work Authorization  
183 North Mobility Project CE&I  Exhibit D  
Contract No. 21183N22702E 1 Fee Schedule/Budget 
 

Fee Schedule/Budget To Be Included in Final Negotiated Work Authorization 



EXHIBIT E 
DBE PARTICIPATION FORMS 

INSTRUCTIONS 

  
Central Texas Regional Mobility Authority Work Authorization  
183 North Mobility Project CE&I Exhibit E  
Contract No. 21183N22702E 1 DBE Participation Forms 

 

The following pages contain seven (7) different forms (Forms E-1 through E-7) covering participation of DBE 
providers and subproviders. The correct form to use is determined by whether or not a DBE goal has been set for 
the contract. The following pages contain separate reporting forms for federally funded DBE participation. Select 
the forms that are appropriate for your contract and delete the rest along with these instructions from the 
Work Authorization.  

Federally Funded Contracts 

Exhibit F, Disadvantaged Business Enterprise (DBE) for Federal-Aid Professional or Technical 
Services Contracts 

 This provision is applicable to federally funded contracts with assigned DBE goals. 

 The appropriate forms for this provision are Forms E-1, E-2, E-3, E-4, E-5, E-6 and E-7. 
Examples of each form required is included in the contract. The native forms that will need to be 
submitted can be downloaded from the Mobility Authority’s website. 

 Note: a completed Form E-2 will be required with each Work Authorization, if a DBE will be 
performing work. If a non-DBE subprovider is used, insert N/A (not applicable) on the line 
provided on the Form E-2. 

 Form E-4 must be submitted monthly to the Mobility Authority even if there is no invoice being 
submitted or subcontracting to report. 

 Form E-4 must be submitted with each invoice to the appropriate agency contact for payment. 

Exhibit G, Disadvantaged Business Enterprise (DBE) for Race Neutral Professional or Technical 
Services Contracts 

 This provision is applicable to federally funded contracts with no DBE goal assigned. 

 If no subconsultants will be used, the appropriate forms for this provision are E-3 and E-5 forms. 
Examples of each form required is included in the contract. The native forms that will need to be 
submitted can be downloaded from the Mobility Authority’s website. 

 Note:  If subconsultants are used, the required forms would be Forms E-1, E-2, E-3, E-4, E-5, E-6 
and E-7. A copy of each form required is in the contract. 

 Form E-4 must be submitted monthly to the Mobility Authority even if there is no invoice being 
submitted or subcontracting to report. 

 Form E-4 must be submitted with each invoice to the appropriate agency contact for payment. 

Form E-4, Texas Department of Transportation/Mobility Authority Subprovider Monitoring 
System for Federally Funded Contracts. This is a DBE Monthly Progress Report. 

 Required for all federally funded contracts. 

 This form is required monthly and must be submitted to the Mobility Authority even if there is no 
invoice being submitted or subcontracting to report. 

 This form must be submitted with each invoice to the appropriate agency contact for payment. 

Form E-7, Federal Subprovider and Supplier Information 

Required for all federally funded contracts. 



 

  
Central Texas Regional Mobility Authority Work Authorization  
183 North Mobility Project CE&I Exhibit E  
Contract No. 21183N22702E  DBE Form E-1 

FORM E-1 

Central Texas Regional Mobility Authority 
Subprovider Monitoring System 

Commitment Worksheet 
 

Contract #:  Assigned Goal: 15%   Federally Funded  ____    State Funded  ___   

Prime Provider:  Total Contract Amount:    

Prime Provider Info:  DBE    ___ HUB ___ Both ___    

Engineer ID #: _________________                DBE/HUB Expiration Date: __________________ 
        (First 11 Digits Only) 

If no subproviders are used on this contract, please indicate by placing “N/A” on the 1st line under Subproviders. 

Subprovider(s) 

(List All) 

Type 

of Work 

Engineer ID # 

(First 11 Digits Only) 

D=DBE 

H=HUB 

Expiration 
Date 

$ Amount or 

% of Work * 

      

      

      

      

      

      

      

      

      

      

      

Subprovider(s) Contract or % of Work* Totals  

 

*For Work Authorization Contracts, indicate the % of work to be performed by each subprovider. 

Total DBE or HUB Commitment Dollars   $   

Total DBE or HUB Commitment Percentages of Contract  %      
 

(Commitment Dollars and Percentages are for Subproviders only) 
Form SMS.4901 (Rev. 06/08) 



 

  
Central Texas Regional Mobility Authority Work Authorization  
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Page 1 of 1 

                                                                     FORM E-2                                                                  FormSMS. 4901 

Disadvantaged Business Enterprise (DBE) Program                   (Rev. 06/08) 

                                                      Commitment Agreement Form    Page 1 of 1 

This commitment is subject to the award and receipt of a signed contract from the Texas Department of Transportation 
for the subject project. 

Project #: County: Contract-CSJ: 

Items of work to be performed (attach a list of work items if more room is required): 

Bid Item # Item Description Unit of Measure Unit Price Quantity Total Per Item 

      

      

      

      

Total  
The contractor certifies by signature on this agreement that subcontracts will be executed between the prime contractor and 
the DBE subconsultants as listed on the agreement form. If a DBE Subconsultant is unable to perform the work as listed on 
this agreement form, the prime contractor will follow the substitution/replacement approval process as outlined in the 
Contract DBE Special Provision. 

IMPORTANT: The signatures of the prime contractor and the DBE, 
and the total commitment amount must always be on the same page. 

Prime Contractor: Name/Title (please print): 

Address: Signature: 

Phone: Fax: 

E-mail: Date: 

DBE: Name/Title (please print): 
Engineer No.: 

Address: Signature: 

Phone: Fax: 

E-mail: Date: 

Subconsultant (if the DBE will be a second tier sub): Name/Title (please print): 

Address: Signature: 

Phone: Fax: 

E-mail: Date: 

The Texas Department of Transportation maintains the information collected through this form. With few exceptions, you are 
entitled on request to be informed about the information that we collect about you. Under §§552.021 and 552.023 of the Texas 
Government Code, you also are entitled to receive and review the information. Under §559.004 of the Government Code, you 
are also entitled to have us correct information about you that is incorrect. 

To ensure prompt and efficient handling of your project file we are requesting that all commitments to be presented to the 
Office of Civil Rights, using this basic format.



 

  
Central Texas Regional Mobility Authority Work Authorization  
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                                                                       FORM E-3                                                           Form SMS.4902 

           DBE Prime Contractor          (Rev. 05/08)  

     To Non-DBE Subconsultants           Page 1 of 1 

              

Project: ___________________________   Contract CSJ: ____________________________ 

 

County: ___________________________   District: _________________________________ 

 

Letting Date: _______________________   For Month of (Mo./Yr.): ____________________ 

 

Contractor: _________________________   Contract Amount: __________________________ 

 

Name of Non-DBE Subconsultant  $ Amount Paid This 
Period 

Total $ Amount Paid to 
Date 

   

   

   

   

   

   

   

   

   

   

Send this report to the District DBE Coordinator. Report is due within 15 days following the end of each calendar month. 

 
Signature:        Date:

 Company Official 

 

The Texas Department of Transportation maintains the information collected through this form. With few exceptions, you 
are entitled on request to be informed about the information that is collected about you. Under §§552.021 and 552.023 of 
the Texas Government Code, you also are entitled to receive and review the information. Under §559.004 of the 
Government Code, you are also entitled to have us correct information about you that is incorrect. 
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 FORM E-4    Form SMS. 4903 

         TxDOT Department of Transportation                      (Rev. 05/08)         

     DBE Monthly Progress Report                            Page 1 of 1 

 

Project: ___________________________   Contract CSJ: ____________________________ 

 

County: ___________________________   District: _________________________________ 

 

Letting Date: _______________________   For Month of (Mo./Yr.): ____________________ 

 

Contractor: _________________________   Contract Amount: _________________________ 

 

DBE Goal: ____________% DBE Goal Dollars: _________________________ 

 

 

Engineer 
Number 

 

 

Name of DBE 
Sub/Supplier 

 

 

* RC 
or 
RN 

** DBE 

$ Amt Paid 
for Work 

Performed 
this Period 

(X) 

*** $ Amt Paid 
to Non-DBE 

2nd- 

Tier Subs 
and Haulers 

(Y) 

 

 

Amt Paid to 
DBEs to Date 

(X-Y) 

 

 

For TxDOT 
use Only 

       

       

       

       

       

       
* Race Conscious or Race Neutral. 
**Goal/commitment progress report amount and/or race-neutral amount. Do not subtract non-DBE second-tier subcontracts and 
haulers from this column. 
*** Report amount of payment DBE subconsultants paid to non-DBE subconsultants/haulers. 
If using a non-DBE hauling firm that leases from DBE truck owner-operators, payments made to each owner-operator must be 
reported separately. 

Any changes to the DBE commitments approved by the department must be reported to the area Engineer.* 

Submissions of this report for periods of negative DBE activity is required. This report is required until all DBE subcontracting or 
material supply activity is completed. 

I hereby certify that the above is a true and correct statement of the amounts paid to the DBE firms listed above. 

 

Signature: _______________________________________  Date: _______________________________________ 

 
This report must be sent to the area Engineer’s office within 15 days following the end of the calendar month. 
 
The Texas Department of Transportation maintains the information collected through this form. With few exceptions, you are entitled 
on request to be informed about the information that is collected about you. Under §§552.021 and 552.023 of the Texas Government 
Code, you also are entitled to receive and review the information. Under §559.004 of the Government Code, you are also entitled to 
have us correct information about you that is incorrect. 
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FORM E-5 

Central Texas Regional Mobility Authority Subprovider Monitoring System for Federally Funded Contracts 

Progress Assessment Report for month of (Mo./Yr.)  _____________/________ 
 

Contract #:   Original Contract Amount:   
 

Date of Execution:    Approved Supplemental Agreements:   
 

Prime Provider:    Total Contract Amount:   
 

Work Authorization No.   Work Authorization Amount:   

If no subproviders are used on this contract, please indicate by placing “N/A” on the 1st line under Subproviders. 

      
DBE 

All 

Subproviders 

Category of Work Total            
Subprovider Amount 

% Total Contract 
Amount 

Amount Paid 
This Period 

Amount Paid   
To Date 

Subcontract  Balance 
Remaining 

        
        

        

        

        

        

Fill out Progress Assessment Report with each estimate/invoice submitted, for all subcontracts, and forward as follows: 

1 Copy with Invoice - Contract Manager/Managing Office 

1 Copy – CTRMA DBE Liaison, c/o Atkins or WSP, ______________________________, Austin, Texas 

I hereby certify that the above is a true and correct statement of the amounts paid to the firms listed above. 

       

Print Name - Company Official /DBE Liaison Officer Signature Phone Date 

    

Email  Fax  
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       FORM E-6        Form SMS. 4903 

      DBE Final Report           (Rev. 09/10) 

                      Page 1 of 1 

         

The DBE final report form should be filled out by the contractor and submitted to the appropriate district office upon completion of 
the project. One copy of the report must be submitted to the area Engineer’s office. The report should reflect all DBE activity on the 
project. The report will aid in expediting the final estimate for payment. If the DBE goal requirements were not met, 
documentation supporting good faith efforts must be submitted. 

Project: ___________________________   Contract CSJ: ____________________________ 

 

County: ___________________________   Control Project: ___________________________ 

 

Letting Date: _______________________   DBE Goal: ________________________________ 

 

Contractor: _________________________   Contract Amount: _________________________ 

 

 

Engineer 
Number 

 

 

Name of 
DBE 

Sub/Suppli
er 

 

 

* RC 
or 
RN 

** DBE 

$ Amt Paid 
for Work 

Performed 
this Period 

(X) 

*** $ Amt Paid 
to Non-DBE 

2nd 

Tier Subs 
and Haulers 

(Y) 

 

 

Amt Paid to 
DBEs to Date 

(X-Y) 

 

 

For TxDOT 
use Only 

       

       

       

       
* Race Conscious or Race Neutral. 

**Goal/commitment progress report amount and/or race-neutral amount. Do not subtract non-DBE second-tier subcontracts and 
haulers from this column. 

*** Report amount of payment DBE subconsultants paid to non-DBE subconsultants/haulers. 

____________________________________________________________________________________________________________ 

Was there a project under-run caused by a TxDOT change order that impacted DBE Goal attainment? 

 ______ Yes _______ No      Change Order Number    _____________________________ 

 

This is to certify that _______ % of the work was completed by Disadvantaged Business Enterprises as stated above. 

 

By ________________________________________ Per: __________________________________ 

       Name of General Contractor    Contractor’s Signature 

Subscribed and sworn to before me, this _________ day of _____________, A.D. _________ 

 

_______________________________________  ____________________________________ 

Notary Public      County
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FORM E-7 

Federal Subprovider and Supplier Information 
The Provider shall indicate below the name, address and phone number of all successful and unsuccessful 
subproviders and/or suppliers that provided proposals/quotes for this contract prior to execution. You may 
reproduce this form if additional space is needed.  

Name Address Phone Number 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

The information must be provided and returned with the contract. 

  

__________________________________    __________________ 

Signature        Date 

 

________________________         
  

Printed Name     Email      Phone# 

 



EXHIBIT F 
DISADVANTAGED BUSINESS ENTERPRISE (DBE) 

FOR FEDERAL-AID PROFESSIONAL OR TECHNICAL SERVICES CONTRACTS 
SPECIAL PROVISION 
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1) PURPOSE. The purpose of this attachment is to carry out the U.S. Department of 
Transportation’s  (“DOT”) policy of ensuring nondiscrimination in the award and 
administration of DOT assisted contracts and creating a level playing field on which firms 
owned and controlled by minority or socially and economically disadvantaged individuals 
can compete fairly for DOT assisted contracts. 

2) POLICY. It is the policy of the DOT, the Central Texas Regional Mobility Authority (the 
“Mobility Authority”) and the Texas Department of Transportation (the “Department”) that 
Disadvantaged Business Enterprises (DBEs) as defined in 49 CFR Part 26, Subpart A and the 
Department’s Disadvantaged Business Enterprise Program (“DBE Program”), shall have the 
opportunity to participate in the performance of contracts financed in whole or in part with 
Federal funds. The Mobility Authority and the Department previously entered into a 
Memorandum of Understanding Regarding the Adoption of the Texas Department of 
Transportation’s Federally-Approved Disadvantaged Business Opportunity Program by the 
Central Texas Regional Mobility Authority (the “MOU”) dated effective February 1, 2007. The 
MOU provides that the Mobility Authority has adopted the Department’s DBE Program with 
the consent of the Federal Highway Administration for contracts financed in whole or in part 
with Federal funds. Consequently, the Disadvantaged Business Enterprise requirements of 49 
CFR Part 26, and the Department’s DBE Program, apply to this contract as follows: 

a. The Provider will offer Disadvantaged Business Enterprises, as defined in 49 CFR Part 26, 
Subpart A and the Department’s DBE Program, the opportunity to compete fairly for contracts 
and subcontracts financed in whole or in part with Federal funds. In this regard, the Provider 
shall make a good faith effort to meet the Disadvantaged Business Enterprise goal for this 
contract. 

b. The Provider and any subprovider(s) shall not discriminate on the basis of race, color, national 
origin, or sex in the performance of this contract. The Provider shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT assisted contracts. 
The requirements of this Special Provision shall be physically included in any subcontract. 

c. When submitting the contract for execution by the Mobility Authority, the Provider must 
complete and furnish Form E-1 which lists the commitments made to certified DBE 
subprovider(s) that are to meet the contract goal and Form E-2 which is a commitment 
agreement(s) containing the original signatures of the Provider and the proposed DBE(s). For 
Work Authorization Contracts, Form E-1 is required at the time of submitting the contract for 
execution by the Mobility Authority. Form E-2 will be required to be completed and attached 
with each work authorization number that is submitted for execution, if the DBE will be 
performing work. Any substitutions or changes to the DBE subcontract amount shall be 
subject to prior written approval by the Mobility Authority. If non-DBE subprovider is 
performing work, insert N/A (not applicable) on the line provided. 

d. Failure to carry out the requirements set forth above shall constitute a material breach of this 
contract and may result; in termination of the contract by the Mobility Authority; in a 
deduction of the amount of DBE goal not accomplished by DBEs from the money due or to 
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become due to the Provider, not as a penalty but as liquidated damages to the Mobility 
Authority; or such other remedy or remedies as the Mobility Authority deems appropriate. 

3) DEFINITIONS. 

a. “Mobility Authority” means the Central Texas Regional Mobility Authority. 

b. “Department” means the Texas Department of Transportation (TxDOT). 

c. “Federal-Aid Contract” is any contract between the Mobility Authority and a Provider which 
is paid for in whole or in part with U. S. Department of Transportation (“DOT”) financial 
assistance. 

d. “Provider” is any individual or company that provides professional or technical services.  

e. “DBE Joint Venture” means an association of a DBE firm and one (1) or more other firm(s) to 
carry out a single business enterprise for profit for which purpose they combine their 
property, capital, efforts, skills and knowledge, and in which the DBE is responsible for a 
distinct, clearly defined portion of the work of the contract and whose share in the capital 
contribution, control, management, risks and profits of the joint venture are commensurate 
with its ownership interest.  

f. “Disadvantaged Business Enterprise” or “DBE” means a firm certified as such by the 
Department in accordance with 49 CFR Part 26 and listed on the Department’s website under 
the Texas Unified Certification Program.  

g. “Good Faith Effort” means efforts to achieve a DBE goal or other requirement of this Special 
Provision which, by their scope, intensity, and appropriateness to the objective, can 
reasonably be expected to fulfill the program requirement. 

h.  “Race-neutral DBE Participation” means any participation by a DBE through customary 
competitive procurement procedures. 

i. “DBE Liaison” shall have the meaning set forth in Section 5.e. herein. 

4) PERCENTAGE GOAL. The goal for Disadvantaged Business Enterprise participation in the work 
to be performed under this contract is 15% of the contract amount. This goal is established in 
accordance with the provisions of the MOU. 

5) PROVIDER’S RESPONSIBILITIES. A DBE prime may receive credit toward the DBE goal for work 
performed by his-her own forces and work subcontracted to DBEs. A DBE prime must make a 
good faith effort to meet the goals. In the event a DBE prime subcontracts to a non-DBE, that 
information must be reported to the Mobility Authority on Form E-3. 

a. A Provider who cannot meet the contract goal, in whole or in part, shall document the “Good 
Faith Efforts” taken to obtain DBE participation. The following is a list of the types of actions 
that may be considered as good faith efforts. It is not intended to be a mandatory checklist, 
nor is it intended to be exclusive or exhaustive. Other factors or types of efforts may be 
relevant in appropriate cases.  
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(1) Soliciting through all reasonable and available means the interest of all certified DBEs 
who have the capability to perform the work of the contract. The solicitation must be 
done within sufficient time to allow the DBEs to respond to it. Appropriate steps must 
be taken to follow up initial solicitations to determine, with certainty, if the DBEs are 
interested. 

(2) Selecting portions of the work to be performed by DBEs in order to increase the 
likelihood that the DBE goals will be achieved. This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Provider might otherwise prefer to perform the work 
items with its own forces.  

(3) Providing interested DBEs with adequate information about the plans, specifications, 
and requirements of the contract in a timely manner to assist them in responding to 
a solicitation.  

(4) Negotiating in good faith with interested DBEs by making a portion of the work 
available to DBE subproviders and suppliers and selecting those portions of the work 
or material needs consistent with the available DBE subproviders and suppliers. 

(5) The ability or desire of the Provider to perform the work of a contract with its own 
organization does not relieve the Provider’s responsibility to make a good faith effort. 
Additional costs involved in finding and using DBEs is not in itself sufficient reason for 
a Provider’s failure to meet the contract DBE goal, as long as such costs are 
reasonable. Providers are not, however, required to accept higher quotes from DBEs 
if the price difference is excessive or unreasonable. 

(6) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities. 

(7) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or 
insurance as required by the recipient or Provider. 

(8) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 
materials or related assistance or services. 

(9) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and Federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBEs. 

(10) If the Department’s Director of the Business Opportunity Programs Office or the 
Mobility Authority’s DBE Liaison determines that the Provider has failed to meet the 
good faith effort requirements, the Provider will be given an opportunity for 
reconsideration by the Department or the Mobility Authority, as appropriate.  

NOTE:  The Provider must not cause or allow subproviders to bid their services. 

b. The preceding information shall be submitted directly to the Chair of the Engineer Selection 
Team responsible for the project. 
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c. The Provider shall make all reasonable efforts to honor commitments to DBE subproviders 
named in the commitment submitted under Section 2.c. of this attachment. Where the 
Provider terminates or removes a DBE subprovider named in the initial commitment, the 
Provider must demonstrate on a case-by-case basis to the satisfaction of the Mobility 
Authority that the originally designated DBE was not able or willing to perform.  

d. he Provider shall make a good faith effort to replace a DBE subprovider that is unable or 
unwilling to perform successfully with another DBE, to the extent needed to meet the 
contract goal. The Provider shall submit a completed Form E-2 for the substitute firm(s). Any 
substitution of DBEs shall be subject to prior written approval by the Mobility Authority. The 
Mobility Authority may request a statement from the firm being replaced concerning its 
replacement prior to approving the substitution. 

e. The Provider shall designate a DBE liaison officer (“DBE Liaison”) who will administer the DBE 
program and who will be responsible for maintenance of records of efforts and contacts made 
to subcontract with DBEs. 

f. Providers are encouraged to investigate the services offered by banks owned and controlled 
by disadvantaged individuals and to make use of these banks where feasible. 

6) ELIGIBILITY OF DBEs. 

a. The Department certifies the eligibility of DBEs, DBE joint ventures and DBE truck-owner 
operators to perform DBE subcontract work on DOT financially assisted contracts. Under the 
terms of the MOU, only DBEs certified as eligible to participate on Department roadway 
construction projects and listed on the Department’s website under the Texas Unified 
Certification Program are eligible to participate on Mobility Authority roadway construction 
projects. 

b. This certification will be accomplished through the use of the appropriate certification 
schedule contained in the Department’s DBE program and adopted by the Mobility Authority 
under the terms of the MOU. 

c. The Department publishes a Directory of Disadvantaged Business Enterprises containing the 
names of firms that have been certified to be eligible to participate as DBEs on DOT financially 
assisted contracts. The directory is available from the Department’s Business Opportunity 
Programs Office. The Texas Unified Certification Program DBE Directory can be found on the 
Internet at: 

http://www.dot.state.tx.us/services/business_opportunity_programs/tucp_dbe_directory.htm . 

d. Only DBE firms certified at the time the contract is signed or at the time the commitments 
are submitted are eligible to be used in the information furnished by the Provider as required 
under Section 2.c. and 5.d. above. For purposes of the DBE goal on this contract, DBEs will 
only be allowed to perform work in the categories of work for which they were certified. 

7) DETERMINATION OF DBE PARTICIPATION. A firm must be an eligible DBE and perform a 
professional or technical function relating to the project. Once a firm is determined to be an 
eligible DBE, the total amount paid to the DBE for work performed with his/her own forces is 
counted toward the DBE goal. When a DBE subcontracts part of the work of its contract to 
another firm, the value of the subcontracted work may be counted toward DBE goals only if 
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the subprovider is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not 
count toward DBE goals.  

A DBE subprovider may subcontract no more than 70% of a federal aid contract. The DBE 
subprovider shall perform not less than 30% of the value of the contract work with assistance of 
employees employed and paid directly by the DBE; and equipment owned or rented directly by 
the DBE. DBE subproviders must perform a commercially useful function required in the contract 
in order for payments to be credited toward meeting the contract goal. A DBE performs a 
commercially useful function when it is responsible for executing the work of the contract and is 
carrying out its responsibilities by actually performing, managing, and supervising the work 
involved. To perform a commercially useful function, the DBE must also be responsible, with 
respect to materials and supplies used on the contract, for negotiating price, determining quality 
and quantity, ordering the material, and installing (where applicable) and paying for the material 
itself . When a DBE is presumed not to be performing a commercially useful function, the DBE 
may present evidence to rebut this presumption.  

A Provider may count toward its DBE goal a portion of the total value of the contract amount paid 
to a DBE joint venture equal to the distinct, clearly defined portion of the work of the contract 
performed by the DBE. 

Proof of payment, such as copies of canceled checks, properly identifying the Mobility Authority’s 
contract number or project number may be required to substantiate the payment, as deemed 
necessary by the Mobility Authority. 

8) RECORDS AND REPORTS. 

a. After submission of the initial commitment reported (Form E-1), required by Section 2.c. of 
this attachment, the Provider shall submit Monthly Progress Assessment Reports (Forms E-4 
and E-5), after contract work begins, on DBE involvement to meet the goal and for race-
neutral participation. One copy of each report is to be sent monthly to the Mobility Authority 
as provided in Section 8.b. below and should also be submitted with the Provider’s invoice. 
Only actual payments made to subproviders are to be reported. These reports will be 
required until all subprovider activity is completed. The Mobility Authority may verify the 
amounts being reported as paid to DBEs by requesting copies of canceled checks paid to DBEs 
on a random basis. 

b. DBE subproviders should be identified on the report by name, type of work being performed, 
the amount of actual payment made to each during the billing period, cumulative payment 
amount and percentage of the total contract amount. These reports will be due within fifteen 
(15) days after the end of a calendar month. Reports are required even when no DBE activity 
has occurred in a billing period. 

c. All such records must be retained for a period of four (4) years following final payment or 
until any investigation, audit, examination, or other review undertaken during the four (4) 
years is completed, and shall be available at reasonable times and places for inspection by 
authorized representatives of the Mobility Authority, the Department or the DOT. 

d. Prior to receiving final payment, the Provider shall submit a Final Report (Form E-6), detailing 
the DBE payments. The Final Report is to be sent to the Mobility Authority and one (1) copy 
is to be submitted with the Provider’s final invoice. If the DBE goal requirement is not met, 
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documentation of the good faith efforts made to meet the goal must be submitted with the 
Final Report. 

9) COMPLIANCE OF PROVIDER. To ensure that DBE requirements of this DOT-assisted contract 
are complied with, the Mobility Authority and/or the Department will monitor the Provider’s 
efforts to involve DBEs during the performance of this contract. This will be accomplished by 
a review of DBE Monthly Progress Reports (Form E-4), submitted to the Mobility Authority by 
the Provider indicating his progress in achieving the DBE contract goal, and by compliance 
reviews conducted by the Mobility Authority or the Department. The DBE Monthly Progress 
Report (Form E-4) must be submitted at a minimum monthly to the Mobility Authority, in 
addition to with each invoice to the appropriate agency contact.  

The Provider shall receive credit toward the DBE goal based on actual payments to the DBE 
subproviders with the following exceptions and only if the arrangement is consistent with 
standard industry practice. The Provider shall immediately contact the Mobility Authority in 
writing if he/she withholds or reduces payment to any DBE subprovider.  

(1) A DBE firm is paid but does not assume contractual responsibility for performing the 
service; 

(2) A DBE firm does not perform a commercially useful function; 

(3) Payment is made to a DBE that cannot be linked by an invoice or canceled check to the 
contract under which credit is claimed; 

(4) Payment is made to a broker or a firm with a brokering-type operation; or 

(5) Partial credit is allowed, in the amount of the fee or commission provided the fee or 
commission does not exceed that customarily allowed for similar services, for a bona fide 
service, such as professional, technical, Engineer, or managerial services, and assistance 
in the procurement of essential personnel, facilities, equipment, materials, or supplies 
required for performance of the contract. 

A Provider’s failure to comply with the requirements of this Special Provision shall constitute a 
material breach of this contract. In such a case, the Mobility Authority reserves the right to 
terminate the contract; to deduct the amount of DBE goal not accomplished by DBEs from the 
money due or to become due the Provider, not as a penalty but as liquidated damages to the 
Mobility Authority; or such other remedy or remedies as the Mobility Authority deems 
appropriate. 
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