
October25, 2023 
AGENDA ITEM #10

 Discuss and consider approving a 
contract with Kapsch TrafficCom USA, 

Inc. to provide intelligent transportation 
system performance-based 

maintenance services for the Mobility 
Authority’s toll system 

Strategic Plan Relevance: Innovation 

Department:  Operations  

Contact: Greg Mack, Director of IT and Toll Systems 

Associated Costs:  Not to Exceed $1,940,000  

Funding Source: Operating Budget 

Action Requested: Consider and act on draft resolution 

Project Description/Background: The Intelligent Transportation System (ITS) 
Performance-based Maintenance Services will include maintenance and construction 
services by a qualified ITS device maintenance and construction firm for all work 
related to ITS devices, communications, electrification, and infrastructure. The services 
will cover all existing and future ITS elements on the Mobility Authority’s system. 

The objective of these services is to ensure continuous (24 hours/day, 7 days/week, 365 
days/year) operation and functionality of all components of the Mobility Authority’s 
ITS system and provide locate services for all ITS equipment. The provider shall be on-
call on a 24/7/365 basis for the duration of the contract to respond to emergency repair 
and/or replacement work, including but not limited to severe weather events and 
warnings. Normal maintenance activities will be covered under one work 
authorization, while separate work authorizations will be issued for other services, such 
as emergency and major repairs. 

Each corridor of the Mobility Authority roadway system contains a segment of the 
Mobility Authority’s ITS, tolling, and communications network. The field 
communications network provides the link between the ITS and tolling elements to the 



Traffic Incident Management Center hub. In the majority of locations, ITS infrastructure 
and tolling facilities are physically separated, however in several locations ITS and 
tolling infrastructure are collocated. 
 
ITS Field Components consist of all field equipment deployed for the real-time 
collection, processing, analysis and dissemination of traffic and roadway data, that is 
not utilized by the tolling system. Field components include field devices (e.g., CCTV 
cameras, radar vehicle sensing devices, dynamic message signs, connected vehicle 
roadside units); device cabinet assemblies; network communication equipment (e.g., 
managed field ethernet switches, fiber optic patch panels, wireless radios); 
electrification equipment (e.g., power panels, power distribution unit, surge protection 
devices, power supplies, service disconnects, service transformers, utility meters, 
grounding); and physical infrastructure (e.g., cabling, conduit, ductbank, underground 
cable vaults, ground boxes, device poles). 
 
Kapsch TrafficCom USA, Inc. is currently tasked with installing and maintaining the 
Mobility Authority’s tolling and ITS systems. These services will be transitioned to the 
new provider. 
 
Previous Actions & Brief History of the Program/Project:   
The procurement milestones are detailed below. 

• Board Approval to Issue Request for Proposals (RFP): October 26, 2022 
• Issuance of RFP: January 27, 2023 
• RFP Q&A Period: January 30 – March 15, 2023 
• Deadline for submitting RFPs: March 31, 2023 
• Issuance of request for Best and Final Offer (BAFO): June 7, 2023 
• BAFO Q&A Period: June 8 – June 28, 2023 
• Proposer Interviews: June 20 – June 21, 2023 
• Deadline for submitting BAFOs: July 12, 2023 
• Proposer BAFO Clarification Interviews: August 11 – August 14, 2023 

 
By the deadline of March 31, 2023, each of the following firms had submitted a response 
to the RFP: 

• Kapsch TrafficCom USA, Inc. 
• Lumin8 Transportation Technologies, LLC 
• SICE Inc. 

 



Evaluation committees evaluated responses. The committees reviewed the proposals, 
conducted interviews for all proposers, and scored the results. Scoring is weighted, 
based on the following criteria: 
 

Financial Review  Pass/Fail 
Technical Response 30% 
Personnel and DBE Participation 30% 60% 
Cost Proposal  40% 
TOTAL  100% 

 
The highest score, based on the evaluated responses and pricing, was given to Kapsch 
TrafficCom USA, Inc. 
 
Financing: Operations Budget  
 
Action requested/Staff Recommendation: Staff recommends awarding a contract to 
Kapsch TrafficCom USA, Inc. for Intelligent Transportation System (ITS) Performance-
Based Maintenance Services. 
 
Backup provided:  Draft resolution 

Draft contract 

 



GENERAL MEETING OF THE BOARD OF DIRECTORS 
OF THE 

CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY 
 

RESOLUTION NO. 23-0XX 
 

APPROVE A CONTRACT WITH KAPSCH TRAFFICOM USA, INC. FOR INTELLIGENT 
TRANSPORTATION SYSTEM PERFORMANCE-BASED MAINTENANCE SERVICES 

 
WHEREAS, the Mobility Authority has an ongoing need for intelligent transportation system (ITS) 
maintenance and construction services for all existing and future ITS elements on the Mobility 
Authority’s system, including installation services, on-call emergency repair and/or replacement 
work, and regular maintenance related to ITS devices, communications, electrification, and 
infrastructure; and 
  
WHEREAS, by Resolution No. 22-049, dated October 26, 2022, the Board approved the release of a 
request for proposals (RFP) for ITS Performance-Based Maintenance Services; and  
 
WHEREAS, the Mobility Authority issued an RFP for ITS Performance-Based Maintenance Services 
on January 27, 2023, and subsequently issued a request for best and final offers (BAFO) on June 7, 
2023, to the three firms that responded to the RFP; and  
 
WHEREAS, each of the three offers received by the July 12, 2023 deadline to respond to the BAFO 
were evaluated by Mobility Authority operations and information technology staff who determined 
that the offer submitted by Kapsch TrafficCom USA, Inc, provides the best value to the Mobility 
Authority based on the criteria established in the RFP; and 
 
WHEREAS, based on the results of the Mobility Authority staff’s evaluations, the Executive Director 
recommends that the Board approve a contract Kapsch TrafficCom USA, Inc. for ITS performance-
based maintenance services in an amount not to exceed $1,940,000.00 and in the form or substantially 
the same form attached hereto as Exhibit A.  
 
NOW THEREFORE, BE IT RESOLVED that the Board hereby approves a contract with Kapsch 
TrafficCom USA, Inc. for ITS performance-based maintenance services in an amount not to exceed 
$1,940,000.00 and authorizes the Executive Director to finalize and execute the contract in the form 
or substantially the same form attached hereto as Exhibit A  
 
 
Adopted by the Board of Directors of the Central Texas Regional Mobility Authority on the 25th day 
of October 2023. 
 
Submitted and reviewed by:     Approved: 
 
 
__________________________________             ______________________________ 
James M. Bass       Robert W. Jenkins, Jr. 
Executive Director      Chairman, Board of Directors 
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CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY 
AGREEMENT FOR 

INTELLIGENT TRANSPORTATION SYSTEM PERFORMANCE-BASED 
MAINTENANCE SERVICES 

This Agreement for Intelligent Transportation System Performance-Based Maintenance 
Services (the “Agreement”) is made and entered into by and between the Central Texas Regional 
Mobility Authority (the “CTRMA”), a regional mobility authority and a political subdivision of 

the State of Texas, and Kapsch TrafficCom USA, Inc. (the “Contractor”), to be effective as of the 
1 day of November, 2023 (the “Effective Date”). 

WITNESSETH: 

 The parties acknowledge the following: 

WHEREAS, pursuant to that certain Request for Proposals dated January 27, 2023 (the 
“RFP”), the CTRMA sought to identify and obtain the services of a qualified firm to provide 
intelligent transportation system (“ITS”) performance-based maintenance services (PBMC) for the 
CTRMA, and, potentially, other toll authorities; and 

WHEREAS, three (3) firms were shortlisted from a total of three (3) firms that submitted 
responses setting forth their respective qualifications and proposals for the work; and 

WHEREAS, pursuant to Resolution No. ______, approved on October 25, 2023, the Board 
authorized the execution of this Agreement; and 

WHEREAS, this Agreement has been negotiated and finalized between the parties 
whereby services will be provided by the Contractor and compensation will be paid by the 
CTRMA pursuant to the terms hereof. 

NOW, THEREFORE, in consideration of the benefits received and realized by the 
respective parties hereto, the parties do hereby agree as follows: 

ARTICLE 1 

THE SERVICES 

The CTRMA hereby retains the Contractor, as an independent contractor, and the 
Contractor agrees to provide ITS performance-based maintenance services to the CTRMA, and 
possibly other toll authorities upon the terms and conditions provided in this Agreement.  The 
scope of services are described in Appendix “A”, and shall include, but not be limited to: (1) the 
maintenance of CTRMA’s ITS facilities and equipment (the “Maintenance Services”); and (2) the 

construction and installation of replacement CTRMA’s ITS facilities and equipment (the 

“Installation Services”) (the Maintenance Services and Installation Services, along with other 
services described in Appendix “A”, are collectively referred to herein as the “Services”). 

The Contractor acknowledges and agrees that the Services provided for herein will be 
provided to the CTRMA and may also be provided for the benefit of other toll authorities through 
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agreements between the CTRMA and the other entities.  All terms related to the performance of 
the Services hereunder to and for the CTRMA shall apply equally to Services provided to other 
toll authorities, and the CTRMA shall have the right, without objection from the Contractor, to 
seek performance hereunder and enforce the terms of this Agreement on its own behalf and on 
behalf of any other entities receiving the Services provided for herein. 

The Contractor shall be expected to operate independently from the CTRMA and without 
extensive oversight and direction.  The Contractor represents and warrants that it shall commit the 
personnel and resources required to respond promptly and fully to the responsibilities and tasks 
assigned by the CTRMA throughout the term of the Contractor’s performance of the Services 
described in this Agreement. 

ARTICLE 2 

PROSECUTION OF WORK AND COMPENSATION 

A not to exceed amount for this Agreement will be established by the CTRMA Board of 
Directors in the CTRMA annual operating budget.  In no event will the not to exceed amount for 
a given year be exceeded without prior approval by the CTRMA Board of Directors.  No 
compensation shall be paid for work performed that is not authorized by the CTRMA Executive 
Director in a written Work Authorization, as described below. Authorization for Contractor to 
perform the Services, payment of compensation for Contractor’s work, and other aspects of the 

mutual obligations concerning Contractor’s work and payment therefore are as follows: 

2.1 INSTALLATION SERVICES 

a. Commencement of Work.  The Contractor shall not proceed with any 
Installation Services until a Work Authorization has been issued pursuant to subsection 2.1.b. 
below.   

b. Work Authorizations.  Each activity, task, or project related to the 
Installation Services shall be performed pursuant to a separate Work Authorization, signed by the 
CTRMA and the Contractor.  Work shall be performed in accordance with the scope, schedule, 
and budget set forth in said Work Authorization.  The standard form of Work Authorization is 
attached hereto as Appendix “B” and made a part hereof.  The standard form of Work 
Authorization may be modified during the term of this Agreement at the direction of the CTRMA 
or as agreed to by the Parties.  No amendment of this Agreement is required if the standard form 
of Work Authorization is amended.   

 Upon written (including emailed) request from the CTRMA, the Contractor shall prepare 
a Work Authorization for a specific task or project, to be submitted for the CTRMA’s approval.  

A proposed Work Authorization must be submitted within thirty (30) days of receipt of the written 
(or emailed) request. No work shall begin on the activity until the Work Authorization is approved 
by the CTRMA’s Executive Director and is fully executed.  The basis for payment on each Work 
Authorization will be stated in the Work Authorization as either (i) a lump sum, which may be 
paid in multiple milestone payments, or (ii) cost plus, using the ITS Equipment Prices shown in 
Appendix “C” and estimated hours calculated based on the labor rates shown in Appendix “E”.  In 

all cases a maximum “not-to-exceed” amount for the work will be identified in the Work 
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Authorization, and in no event will the maximum be exceeded without prior approval by the 
CTRMA Executive Director.   

The assignment and authorization of work, if any, shall be at the sole 
discretion of the CTRMA.   

c. Delays in Completing Installation Services.  It is critical to the financial 
stability of the CTRMA and essential for the convenience of the traveling public that the 
performance of Installation Services is carried out in accordance with the schedules set forth in 
any Work Authorization.  Damages for failure to meet a schedule deadline are difficult to estimate, 
and therefore shall result in liquidated damages being assessed by the CTRMA at a rate specified 
in the applicable Work Authorization, unless specific time extensions have been requested by the 
Contractor and approved by the CTRMA, at its sole discretion.  The CTRMA reserves the right to 
deduct the amount of liquidated damages from any funds due the Contractor.  If retained funds or 
other funds due the Contractor are not sufficient to cover the liquidated damages, the Contractor, 
or surety (as set forth in Article 7) shall promptly pay the amount due.  Nothing herein shall 
preclude the delay in performance from being an event providing for notice and possible 
termination under Article 4.  Without waiving the foregoing, if at any time during the term of this 
Agreement the Contractor cannot provide the requested Installation Services within the time 
required by the CTRMA or for any other reason, the CTRMA may, without waiving any other 
rights it may have under this Agreement, procure the Installation Services from any other source 
it deems capable of providing those Installation Services. 

d. Adjustment of Installation Services Prices.  The initial prices to be used for 
establishing the Installation Services in any Work Authorization are set forth in Appendix “C” and 
Appendix “E” and shall be adjusted annually commencing on the second anniversary of this 
Agreement to account for increases or decreases in the costs of labor and materials from the costs 
as of the Effective Date.  Any increase or decrease in the annual adjustment shall not result in rates 
increasing or decreasing by more than 5% from the prior years’ adjustment. Notwithstanding the 

foregoing, the prices for Installation Services in any Work Authorization in effect at the time of an 
adjustment will not be subject to such adjustment.  Price adjustments subject to this subsection 
2.1.d. shall be based on the following indices: 

i. labor amounts shall be adjusted in accordance with the Consumer 
Price Index (CPI) for Urban Wage Earners and Clerical Installation Workers for the Austin, Texas 
metropolitan area (“all items”) as published by the U.S. Department of Labor, Bureau of Labor 

Statistics. 

ii. material amounts shall be adjusted in accordance with the Electrical 
Machinery and Equipment Index (WPU 117), as published by the U.S. Bureau of Labor Statistics. 

2.2 MAINTENANCE SERVICES 

a. Commencement of the Maintenance Services.  The initiation of the 
Maintenance Services shall commence with the issuance of a Work Authorization describing the 
ITS facilities and equipment to be maintained.  The Work Authorization for Maintenance Services 
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will be renewed on an annual basis in connection with the CTRMA Board of Directors’ adoption 
of an annual budget for the Services. 

b. Fees and Charges.  The CTRMA shall pay a monthly fee (the “Monthly 

Fee”) for the Maintenance Services to be performed using the Maintenance Services Unit Prices 

set forth in the Appendix “D”.   

c. Revisions to Scope of Maintenance Services. Any revision to the scope of 
the Maintenance Services assigned to the Contractor in accordance with this Agreement or an 
adjustment in the price for the Maintenance Services, shall be implemented pursuant to a 
Supplemental Work Authorization authorized by the CTRMA, which shall also include any 
changes to the Monthly Fee. 

d. Delays in Completing Maintenance Services.  It is critical to the financial 
stability of the CTRMA and essential for the convenience of the traveling public that the 
performance of Maintenance Services is carried out in accordance with the Service Level 
Agreements (“SLAs”) set forth in Appendix “F”.  Damages for failure to meet a schedule deadline 
are difficult to estimate, and therefore shall result in liquidated damages being assessed by the 
CTRMA at a rate specified in the Appendix “F”, unless specific time extensions have been 
requested by the Contractor and approved by the CTRMA, at its sole discretion.  The CTRMA 
reserves the right to deduct the amount of liquidated damages from any funds due the Contractor.  
If retained funds or other funds due the Contractor are not sufficient to cover the liquidated 
damages, the Contractor, or surety (as set forth in Article 7) shall promptly pay the amount due. 
Nothing herein shall preclude the delay in performance from being an event providing for notice 
and possible termination under Article 4.  Without waiving the foregoing, if at any time during the 
term of this Agreement the Contractor cannot provide the requested Maintenance Services within 
the time required by the CTRMA or for any other reason, the CTRMA may, without waiving any 
other rights it may have under this Agreement, procure the Maintenance Services from any other 
source it deems capable of providing those Maintenance Services. 

e. Adjustment of Maintenance Services Prices.  The Monthly Fee shall not be 
increased or decreased during the Initial Term except for adjustment as a result of adding or 
removing ITS facilities or equipment from the scope of work, resulting in an increase or decrease 
in fees.  The initial prices to be used for establishing the Monthly Fee are set forth in Appendix 
“D” and shall be adjusted annually commencing on the second anniversary of this Agreement to 
account for increases or decreases in the costs of labor and materials from the costs as of the 
Effective Date.  Any increase or decrease in the annual adjustment shall not result in rates 
increasing or decreasing by more than 5% from the prior years’ adjustment. Price adjustments 

subject to this subsection 2.2.e. shall be based on the Electrical Machinery and Equipment Index 
(WPU 117), as published by the U.S. Bureau of Labor Statistics. 

2.3 COMPENSATION, GENERALLY 

a. EXPENSES.  The compensation described above is anticipated by the 
CTRMA and the Contractor to be full and sufficient compensation and reimbursement for the 
performance of the Services.  The Contractor shall not be entitled to reimbursement from the 
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CTRMA for out of pocket expenses incurred by the Contractor related to the performance of its 
duties under this Agreement. 

b. INVOICES AND RECORDS.  The Contractor shall submit a monthly invoice 
certifying the time sheets reflecting the number of hours worked by Contractor personnel and the 
costs associated with providing the Services under this Agreement during the previous month, and 
shall also present a reconciliation of monthly invoices and the Work Authorization (and related 
estimates) to which the work relates.  Each invoice shall be in such detail as is required by the 
CTRMA, including a breakdown of Services provided pursuant to specified Work Authorizations 
and, if applicable, a report reflecting the progress on each SLA subject to the specified Work 
Authorization.  The costs associated with work performed on any Work Authorization will be 
tracked and reported to the CTRMA separately from other work performed by the Contractor.  The 
monthly invoice to the CTRMA will include a progress summary of the work performed the 
previous month on each ongoing Work Authorization. 

Upon request of the CTRMA, the Contractor shall also submit certified time 
and expense records and copies of invoices that support the invoiced time and expense figures.  In 
the event that the work performed under this Agreement is subject to federal or state reporting 
requirements, Contractor shall submit any supporting information required to comply with such 
reporting requirements not otherwise provided for under this Agreement.   

c. EFFECT OF PAYMENTS.  Payment shall be required  thirty (30) days after 
receipt of an undisputed invoice.  No payment by the CTRMA shall relieve the Contractor of its 
obligation to timely deliver the Services required under this Agreement.  If after approving or 
paying for any Service, product or other deliverable, the CTRMA determines that said Service, 
product, or deliverable does not satisfy the requirements of this Agreement, the CTRMA may 
reject the same and, if the Contractor fails to correct, cure, or provide a plan acceptable to the 
CTRMA for cure within a reasonable period of time, but no later than thirty (30) days after receipt 
of written notice of the manner in which a Service, product, or deliverable does not satisfy the 
requirements of this Agreement, and at no additional cost to the CTRMA, the Contractor shall 
return any compensation received therefore.  In addition to all other rights provided in this 
Agreement, the CTRMA shall have the right to set off any amounts owed by the Contractor 
pursuant to the terms of this Agreement upon providing the Contractor prior written notice thereof. 
Disputed amounts are to be resolved pursuant to the dispute resolution process as provided in 
Article 38 of this Agreement. If it is determined that the CTRMA has wrongfully withheld amounts 
from payment, the CTRMA shall promptly pay all withheld amounts. 

 Except to the extent amounts owed may be set off as provided above, the CTRMA shall 
make timely payments for all undisputed amounts.  If any undisputed amounts remain outstanding 
for more than one hundred and eighty  (180) days and the Contractor has provided documentation 
to substantiate its right to be paid for the amount in dispute, the Contractor retains the right to 
suspend performance under this Agreement (including but not limited to suspending CTRMA’s 

license to Software) without any further obligation or liability. Contractor’s right to suspend 

performance is subject to first providing a written notice to the CTRMA detailing the undisputed 
amounts which have been outstanding for more than one hundred and eighty (180).  If the CTRMA 
fails to cure such outstanding undisputed amounts no later than thirty (30) days after receipt of the 
written notice, Contractor may suspend performance under this Agreement. 
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d. TAXES.  The Contractor acknowledges that the CTRMA is a tax-exempt 
entity under Sections 151.309, et seq., of the Texas Tax Code. 

ARTICLE 3 

TERM OF AGREEMENT 

It is understood and agreed that the initial term of this Agreement shall be a period of three 
(3) years, commencing on November 1, 2023, and concluding on October 31, 2026, (the “Initial 

Term”) subject to the earlier termination of this Agreement pursuant to Articles 4 or 5 below or 

further extension upon agreement of both parties.  There shall be three (3) successive two (2) year 
renewal terms following the expiration of the Initial Term, each of which shall be subject to 
approval of the CTRMA Board of Directors. 

If at any time during the term of this Agreement the Contractor cannot provide the 
requested Services within the time required by the CTRMA or for any other reason, the CTRMA 
may, without waiving any other rights it may have under this Agreement, procure the Services 
from any other source it deems capable of providing those Services.   

ARTICLE 4 

TERMINATION FOR DEFAULT 

Time is of the essence with respect to the performance and completion of all the Services 
to be furnished by the Contractor pursuant to Work Authorizations issued and which specify an 
agreed-upon completion or delivery date.  Without limiting the foregoing, the Contractor shall 
furnish all Services in such a manner and at such times as the CTRMA may require.  Except as 
provided below, should the Contractor at any time (a) not carry out its obligations under this 
Agreement or (b) not be providing the Services to be rendered hereunder in an expeditious and 
efficient manner and in full compliance with this Agreement, or if the Contractor shall fail in any 
manner to discharge any other of its obligations under this Agreement, the CTRMA may, upon 
providing the Contractor with not less than thirty (30) days prior written notice and opportunity to 
cure (provided that in no event shall the cure period be more than thirty (30) days from receipt of 
the written notice unless a plan for a longer cure period is provided by Contractor and approved by 
the CTRMA in its sole discretion), terminate this Agreement.  Notwithstanding the foregoing, the 
CTRMA may terminate this Agreement by providing not less than five (5) days prior written notice 
(an no opportunity to cure) in the event the Contractor fails to provide any bond, including the 
renewal of any bond, pursuant to the requirements under Article 7. 

Any such termination under this Article 4 shall not constitute a waiver or release by the 
CTRMA of any claims for damages, claims for additional costs incurred by the CTRMA to 
complete and/or correct the work described in this Agreement, or any other claims or actions 
arising under this Agreement or available at law or equity which it may have against the Contractor 
for its failure to perform satisfactorily any obligation hereunder, nor shall such termination 
pursuant to this Article 4 or Article 5 below abrogate or in any way affect the indemnification 
obligations of the Contractor set forth in Article 17 hereof. 

 Contractor has provided the CTRMA with three (3) years of financial statements as part of its 
Proposal (as defined in Article 20), and has represented that it has experienced positive cash flow 
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during that three (3) year period.  Contractor shall have a continuing obligation under this 
Agreement to notify the CTRMA of: (i)  any material adverse change in its financial position or 
the occurrence of  any event which may result in an adverse change (such as claims, litigation, 
etc.); (ii) the failure to maintain a positive cash flow for any fiscal year during the term of this 
Agreement; or (iii) any event of insolvency or the initiation of any bankruptcy proceeding or other 
action seeking protection from creditors or claimants during the term of this Agreement. The 
failure to provide required notification shall be an event of default for which the CTRMA may 
terminate this Agreement without the requirement for notice as set forth in the preceding 
paragraph.     

If the CTRMA terminates this Agreement as provided either in this Article 4 or Article 5, 
no fees of any type, other than fees due and payable as of the termination date pursuant to Article 
2 hereof for work performed and acceptable to the CTRMA, shall thereafter be paid to or collected 
by the Contractor, and the CTRMA shall have a right to offset or otherwise recover any damages 
incurred by reason of the Contractor’s breach hereof, together with the right to offset amounts 

owed to the Contractor pursuant to Article 7 hereof.  In determining the amount of any payments 
owed to the Contractor, the value of the work performed by the Contractor prior to termination 
shall be no greater than the value that would result by compensating the Contractor in accordance 
with Article 2 hereof for all Services performed and expenses reimbursable in accordance with 
this Agreement. 

ARTICLE 5 

OPTIONAL TERMINATION 

In addition to the process for termination described above, this Agreement may also be 
terminated as follows: 

a. GENERALLY.  The CTRMA has the right to terminate this Agreement at its 
reasonable option, at any time with or without cause, by providing sixty (60) days written notice 
of such intention to terminate pursuant to this subsection 5.a. hereof and by stating in said notice 
the optional termination date.  Upon such optional termination, the CTRMA shall enter into a 
settlement with the Contractor upon an equitable basis as determined by the CTRMA, which shall 
fix the value of the work performed by the Contractor prior to the optional termination date.  In 
determining the value of the work performed, the CTRMA in all events shall compensate the 
Contractor for any reasonable costs or expenses actually incurred and which are attributable to the 
exercise of the CTRMA’s optional termination, on an equitable basis as determined by the 

CTRMA as noted above, provided, however, that no consideration will be given to anticipated 
profit which the Contractor might possibly have made on the uncompleted portion of the Services. 

b. NO FURTHER RIGHTS, ETC.  Termination of this Agreement and payment of an 
amount in settlement as described in this Article 5 shall extinguish all rights, duties, obligations, 
and liabilities of the CTRMA and the Contractor under this Agreement (except those which are 
designated as surviving termination, including without limitation the indemnification obligations 
of Contractor set forth in Article 17), and this Agreement shall be of no further force and effect, 
provided, however, such termination shall not act to release the Contractor from liability for any 
previous default, known or unknown, either under this Agreement or under any standard of 
conduct set by common law or statute. 
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c. NO FURTHER COMPENSATION.  If the CTRMA shall terminate this Agreement as 
provided in this Article 5, no fees of any type, other than fees due and payable as of the optional 
termination date, shall thereafter be paid to the Contractor, provided that the CTRMA shall not 
waive any right to damages incurred by reason of the Contractor’s breach thereof.  The Contractor 
shall not receive any compensation for Services performed by the Contractor after the optional 
termination date, and any such Services performed shall be at the sole risk and expense of the 
Contractor. 

ARTICLE 6 

TERMINATION, GENERALLY 

The CTRMA’s rights and options to terminate this Agreement, as provided in any 
provision of this Agreement, shall be in addition to, and not in lieu of, any and all rights, actions, 
options, and privileges otherwise available under law or equity to the CTRMA by virtue of this 
Agreement or otherwise.  Failure of the CTRMA to exercise any of its said rights, actions, options, 
and privileges to terminate this Agreement as provided in any provision of this Agreement or 
otherwise shall not be deemed a waiver of any of said rights, actions, options, or privileges or of 
any rights, actions, options, or privileges otherwise available under law or equity with respect to 
any continuing or subsequent breaches of this Agreement or of any other standard of conduct set 
by common law or statute. 

ARTICLE 7 

SERVICE LEVEL AGREEMENTS AND PERFORMANCE GUARANTY 

a. SLA NONCOMPLIANCE.  Timely and accurate performance of the Services is 
critically important to the CTRMA.  Contractor has represented that it will perform the Services 
in a timely and accurate manner, and Contractor acknowledges that the failure to do so will cause 
material harm to the CTRMA.  Without waiving any other rights provided for in this Agreement, 
the Parties have identified certain SLAs intended to assure that critical aspects of the Services are 
provided in a timely and reliable manner, and that if they are not that there are consequences for 
Contractors failure to perform. The SLAs and a table showing financial consequences for failure 
to adhere to those SLAs is set for in Appendix “F”.  In the event Contractor fails to adhere to the 
standards associated with one or more SLAs, the CTRMA shall notify Contractor of such event of 
noncompliance and shall be authorized to withhold, or offset, the penalty amount indicated in 
Appendix “F” from amounts owed to the Contractor for Services performed.  Nothing in this 
Article 7 shall preclude the CTRMA from asserting any other remedies related to the failure to 
perform in accordance with the SLAs, including without limitation termination pursuant to Article 
5.  

b. LOSS OF REVENUE.  Notwithstanding any other provision in this Agreement and 
whether or not the performance of the Services is in conformance with the requirements specified 
herein (including the appendices), in the event the CTRMA incurs a loss of revenue due to any 
action or inaction of the Contractor (or any individual or entity working on Contractor’s behalf), 

the Contractor shall be obligated to make payment to the CTRMA of all lost revenue and other 
direct damages associated with the loss, including payments made to the CTRMA’s third-party 
vendors.  In the event that the CTRMA is unable to determine the amount of lost revenue because 
data is lost or otherwise unavailable, the Parties agree that lost revenue shall be based on historical 
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figures (e.g., traffic, payments) maintained by the CTRMA.  The CTRMA may offset lost revenue 
and associated damages by reducing the amount of the subsequent Monthly Fee.   

 
c. NON-REVENUE DAMAGES.  In the event the CTRMA incurs damages due to any 

action or inaction of the Contractor (or any individual or entity working on Contractor’s behalf) 

for its failure to perform satisfactorily any obligation under this Agreement, and which are not 
subject to subsection 7.b., then the Contractor shall be obligated to make payment to the CTRMA 
for any costs incurred by the CTRMA to complete and/or correct the work for which the Contractor 
failed to perform.  The CTRMA may offset costs incurred by the CTRMA by reducing the amount 
of the subsequent Monthly Fee. The maximum amount of payments Contractor is required to pay 
under this subsection 7.c. shall not exceed $10,000,000, with such amount being exclusive of any 
proceeds paid under Contractor’s insurance policies or by the surety on any bonds required by this 

Agreement.   
 
d. PAYMENT AND PERFORMANCE BONDS.  The Contractor shall furnish the 

performance bonds and a payment bonds described in this subsection 7.d (collectively, the 
“Bonds”) in the exact form set forth in the applicable appendix to this Agreement.  The Bonds do 

not serve as the full extent of the Contractor’s liabilities under this Agreement but are intended to 

secure the Contractor’s obligations in providing the Services as well as to ensure adequate 
compensation for loss of revenue incurred by the CTRMA under subsection 7.b. 

 
i. Surety Financial Requirements.  The Bonds shall be issued by a surety with an A.M. 

Best and Company rating level of A-minus (A-) or better, Class VIII or better, or as otherwise 
approved in writing by the CTRMA, in its sole discretion.  If any bond previously provided 
becomes ineffective, or if the surety that provided the bond no longer meets the requirements 
hereof, the Contractor shall provide a replacement bond in the same form issued by a surety 
meeting the foregoing requirements, or other assurance satisfactory to the CTRMA in its sole 
discretion. 

 
ii. Installation Performance and Payment Bonds.  Upon issuance of each Work 

Authorization under Article 2, subsection 2.1, the Contractor shall provide, and continuously 
maintain in place for the benefit of the CTRMA, a performance bond in the form of Appendix “I-
1” (a “Installation Performance Bond”) and a payment bond in the form of Appendix “I-2” (a 
“Installation Payment Bond”) for the Installation Services covered by each applicable Work 

Authorization. The Installation Performance Bond and Installation Payment Bond shall each be in 
an amount of 100% of the relevant Work Authorization cost.  If a price is increased in connection 
with a Work Authorization, the CTRMA may, in its sole discretion require a corresponding 
proportionate increase in the amount of the applicable Installation Performance Bond and 
Installation Payment Bond. 

 
 The Contractor’s obligation to maintain and provide the Installation Performance Bond and 

Installation Payment Bond with respect to the Installation Services shall continue throughout the 
term of the applicable Work Authorization, but the CTRMA will accept the Installation 
Performance Bond and Installation Payment Bond with a stated term of one (1) year with a 
statement set forth in the applicable bond that it shall be renewable annually in accordance with 
the surety’s customary renewal practices, provided further that it shall be an event of default if a 
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bond is not renewed and there is no replacement bond provided prior to the expiration of the bond.  
If such an event of default occurs, the CTRMA may terminate this Agreement by providing five 
(5) days written notice to Contractor.  The CTRMA will release any individual Installation 
Performance Bond relating solely to a Work Authorization upon the later of (1) expiration of the 
applicable warranty period related to such Work Authorization, provided that no outstanding 
claims are then pending or threatened against the Contractor hereunder, or (2) satisfaction of the 
conditions required for final acceptance of the Installation Services of the applicable Work 
Authorization.  The CTRMA will release any individual Installation Payment Bond relating solely 
to a Work Authorization (1) upon receipt of (i) evidence satisfactory to the CTRMA that all persons 
eligible to file a claim against the bond have been fully paid and (ii) unconditional releases of liens 
and stop notices from all subcontractors who filed preliminary notice of a claim against the bond, 
(2) upon expiration of the statutory period for subcontractors to file a claim against the bond if no 
claims have been filed, or (3) upon satisfaction of the conditions required for final acceptance of 
the Installation Services of the applicable Work Authorization. 

 
iii. Maintenance Performance and Payment Bonds.  Upon the issuance of the Work 

Authorization under Article 2, subsection 2.2., the Contractor shall furnish the CTRMA with (a) a 
Maintenance Performance Bond in the form of Appendix “J-1” (with such modifications as the 
CTRMA approves in writing, in its sole discretion) (the “Maintenance Performance Bond”), and 

(b) a Maintenance Payment Bond in the form of Appendix “J-2” (with such modifications as the 
CTRMA approves in writing, in its sole discretion) (the “Maintenance Payment Bond”).  

 
 The Maintenance Performance Bond and Maintenance Payment Bond shall each be in an 
amount equal to (a) 100% of the aggregate two-year cost for the Maintenance Services for the 
Work Authorization under Article 2, subsection 2.2.a. and any Supplemental Work Authorizations 
under Article 2, subsection 2.2.c.  If the price of the Maintenance Services is increased in 
connection with a Supplemental Work Authorizations under Article 2, subsection 2.2.c., the 
Contractor shall provide a corresponding proportionate increase in the amount of the Maintenance 
Performance Bond and Maintenance Payment Bond, provided that it shall be an event of default 
if the bonds reflecting the increased amounts are not provided within ten (10) business days of the 
date of the Supplemental Work Authorization providing for the increased amount. 
 

e.  The Contractor’s obligation to maintain and provide the current 

Maintenance Performance Bond and Maintenance Payment Bond with respect to the Maintenance 
Services shall continue throughout the term of this Agreement, but the CTRMA will accept the 
Maintenance Performance Bond and Maintenance Payment Bond with a stated term of at least two 
(2) years with a statement set forth in the applicable bond that it shall be renewable annually in 
accordance with the surety’s customary renewal practices. Provided that the Contractor has paid 
the CTRMA any applicable damages, compensation for revenue losses, and any other amounts 
that are payable to the CTRMA under this Agreement, the Maintenance Performance Bond shall 
be released upon expiration of the term of this Agreement and after the satisfaction of all conditions 
required for completion of the Maintenance Services.  Upon expiration of the term of this 
Agreement, the CTRMA will release the Maintenance Payment Bond (i) upon receipt of (A) 
evidence satisfactory to the CTRMA that all persons eligible to file a claim against the bond have 
been fully paid and (B) unconditional releases of liens and stop notices from all subcontractors 
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who filed preliminary notice of a claim against the bond, or (ii) upon expiration of the statutory 
period for subcontractors to file a claim against the bond if no claims have been filed. 

ARTICLE 8 

SUSPENSION OR MODIFICATION OF SERVICES; DELAYS AND DAMAGES 

In addition to the foregoing rights and options to terminate this Agreement, the CTRMA 
may elect to suspend any portion of the Services of the Contractor hereunder, but not terminate 
this Agreement, by providing the Contractor with prior written notice to that effect.  Thereafter, 
the suspended Services may be reinstated and resumed in full force and effect upon receipt from 
the CTRMA of written notice requesting same. 

Similarly, the CTRMA may expand, cancel (in whole or part), or otherwise modify any 
portion of the Services previously assigned to the Contractor in accordance with this Agreement.  
Such modification may include, but is not limited to, technological advances resulting in the 
development of equipment, software or any other aspect of the Services that would benefit the 
CTRMA and is not contemplated under this Agreement.  In the event the Services are modified, 
the Parties shall agree to and execute a Work Authorization and Contractor’s compensation shall 

be adjusted (up or down) based on the rates set forth in Appendices “D” or “E” as applicable.  
Without limiting the foregoing, the Contractor agrees that no claims for damages or other 
compensation shall be made by the Contractor for any delays, hindrances or modifications 
occurring during the progress of any portion of the Services specified in this Agreement as a result 
of any suspension or modifications occurring during the progress of any portion of the Services 
specified in this Agreement.  Such delays or hindrances, if any, shall be provided for by an 
extension of time for such reasonable periods as the CTRMA may decide.  It is acknowledged, 
however, that permitting the Contractor to proceed to complete any Services or any part of them 
after the originally specified date for completion, or after the date to which the time for completion 
may have been extended, shall in no way operate as a waiver on the part of the CTRMA or any of 
its rights herein. 

ARTICLE 9 

PERSONNEL, EQUIPMENT AND MATERIAL, GENERALLY 

Contractor shall provide personnel and equipment as follows: 

a. ADEQUATE PERSONNEL, ETC.  The Contractor shall furnish and maintain, at its 
own expense, adequate and sufficient personnel (drawn from its own employees or from approved 
subcontractors) and equipment, in the reasonable opinion of the CTRMA, to perform the Services 
with due and reasonable diligence customary of a firm providing similar services and enjoying a 
favorable national reputation, and in all events without delays attributable to the Contractor which 
have a reasonable likelihood of adversely affecting the progress of others involved with one or 
more of the Projects.  All persons, whether employees of the Contractor or of an approved 
subcontractor, providing the Services shall be fully licensed to the extent required by their 
professional discipline associations’ codes or otherwise by law. 

b. REMOVAL OF PERSONNEL.  All persons providing the Services, whether employees 
of the Contractor or of an approved subcontractor, shall have such knowledge and experience as 
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will enable them, in the Contractor’s reasonable belief, to perform the duties assigned to them.  

Any such person who, as determined by the CTRMA in its sole discretion, is incompetent or by 
his/her conduct becomes detrimental to the provision of the Services shall, upon request of the 
CTRMA, immediately be removed from the Services.  The Contractor shall furnish the CTRMA 
with a fully qualified candidate for the removed person within thirty (30) days thereafter, provided, 
however, said candidate shall not begin work under this Agreement unless and until approved by 
the CTRMA. 

c. CONTRACTOR FURNISHES EQUIPMENT, ETC.  Except as otherwise specified or 
agreed to by the CTRMA, the Contractor shall furnish all equipment, transportation, supplies, and 
materials required for its performance of Services under this Agreement. 

ARTICLE 10 

KEY PERSONNEL 

The Contractor acknowledges and agrees that the individual(s) identified on Appendix “G” 
attached hereto and incorporated herein are key and integral to the satisfactory performance of the 
Contractor under this Agreement.  Throughout the term of this Agreement, the Contractor agrees 
that the identified individual(s) will remain in charge of the performance of the Services and they 
shall devote substantial and sufficient time and attention thereto.  The death or disability of any 
such individual, his/her disassociation from the Contractor or the approved subcontractor, or 
his/her failure or inability to devote sufficient time and attention to the Services shall require the 
Contractor promptly to replace said individual with a person suitably qualified and otherwise 
acceptable to the CTRMA.  If such individual has not been replaced by an individual approved by 
the CTRMA within thirty (30) days of the event requiring replacement, Contractor acknowledges 
that the CTRMA will suffer significant and substantial additional losses due to the unavailability 
of an approved individual and that it is impracticable and extremely difficult to ascertain and 
determine the actual losses which would accrue to the CTRMA in such event.  Therefore, for each 
day that an individual identified on Appendix “G” is not filled by an approved individual, the 
CTRMA may require that the Contractor pay a daily liquidated amount with such amount 
calculated pursuant to the formula shown in Appendix “G”. 

ARTICLE 11 

BUSINESS OPPORTUNITY PROGRAM AND POLICY COMPLIANCE 

Contractor acknowledges that the CTRMA has a Business Opportunity Program and 
Policy (“BOPP”) with which it requires contractors to comply in connection with Disadvantaged 

Business Enterprises.  To the extent the Contractor utilizes third parties to provide the Services 
hereunder, Contractor agrees to comply with the BOPP and observe the guidelines set forth 
therein.  Contractor shall provide annual reporting to the CTRMA (beginning one (1) year from 
the Effective Date) regarding its utilization of disadvantaged business enterprises (“DBEs”) and 

the manner in which such utilization complies with, or deviates from, Contractor’s commitment 

to DBE utilization as reflected in its response to the RFP attached as Appendix “H”. 
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ARTICLE 12 

PLANNING AND PERFORMANCE REVIEWS; INSPECTIONS 

As directed by the CTRMA, key personnel shall meet with the CTRMA’s Executive 

Director and/or his designee(s) upon request to: (a) assess the Contractor’s performance of the 

Services; and (b) plan staffing levels to be provided by the Contractor to the CTRMA for the 
upcoming calendar quarter.  The Contractor shall permit inspections of its Services and work by 
the CTRMA or its designated representative, when requested by the CTRMA.  Nothing contained 
in this Agreement shall prevent the CTRMA from scheduling such other planning and 
performance reviews with the Contractor or inspections as the CTRMA determines necessary. 

ARTICLE 13 

OWNERSHIP OF REPORTS 

Ownership of reports and related materials prepared by Contractor (or any subcontractor) at 
the direction of the CTRMA shall be as follows: 

a. GENERALLY.  Excluding Contractor’s ownership rights as provided in Article 

13.d., all of the documents, reports, plans, computer records, software maintenance records, discs 
and tapes, proposals, sketches, diagrams, charts, calculations, correspondence, memoranda, 
opinions, testing reports, photographs, drawings, analyses and other data and materials, and any 
part thereof, created, compiled or to be compiled by or on behalf of the Contractor solely under 
this Agreement (“work product”), including all information prepared for or posted on the 

CTRMA’s website and together with all materials and data furnished to it by the CTRMA, shall 
at all times be and remain the property of the CTRMA and, for a period of four (4) years from 
completion of the Services or such period as is required by Texas law, whichever is longer, if at 
any time demand be made by the CTRMA for any of the above materials, records, and documents, 
whether after termination of this Agreement or otherwise, such shall be turned over to the CTRMA 
without delay.  The CTRMA hereby grants the Contractor a revocable license to retain and utilize 
the foregoing materials, said license to terminate and expire upon the earlier to occur of (a) the 
completion of Services described in this Agreement or (b) the termination of this Agreement, at 
which time the Contractor shall deliver to the CTRMA all such materials and documents.  If the 
Contractor or a subcontractor desires later to use any of the data generated or obtained by it in 
connection with the Projects or any other portion of the work product resulting from the Services, 
it shall secure the prior written approval of the CTRMA.  Notwithstanding anything contained 
herein to the contrary, the Contractor shall have the right to retain a copy of the above materials, 
records, and documents for its archives. 

b. SEPARATE ASSIGNMENT.  If for any reason the agreement of the CTRMA and the 
Contractor set forth in subsection 13.a. above regarding the ownership of work product and other 
materials is determined to be unenforceable, either in whole or in part, the Contractor hereby 
assigns and agrees to assign to the CTRMA all right, title, and interest that Contractor may have 
or at any time acquire in said work product and other materials which are prepared for this 
Agreement, without royalty, fee or other consideration of any sort, and without regard to whether 
this Agreement has terminated or remains in force.  The CTRMA hereby acknowledges, however, 
that all documents and other work product provided by the Contractor to the CTRMA and resulting 
from the Services performed under this Agreement are intended by the Contractor solely for the 
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use for which they were originally prepared.  Notwithstanding anything contained herein to the 
contrary, the Contractor shall have no liability for the use by the CTRMA of any work product 
generated by the Contractor under this Agreement on any project other than for the specific 
purpose and Project for which the work product was prepared.  Any other reuse of such work 
product without the prior written consent of the Contractor shall be at the sole risk of the CTRMA. 

c. DEVELOPMENT OF CONTRACTOR WORK PRODUCT.  The CTRMA acknowledges 
that the Contractor’s work product will be developed using data that is available at the time of the 

execution of a given Work Authorization, and will not constitute any guarantee or other assurance 
of future events.  The Contractor will prepare work product using practices that are standard 
procedures in the industry. 

d. OWNERSHIP OF MATERIALS, SOFTWARE AND LICENSES.  The CTRMA 
acknowledges and agrees that, the Contractor and/or its subcontractors or licensors of are the 
exclusive owners all copyrights, trade secret rights and related intellectual property rights (such 
rights together referred to herein as “Intellectual Property Rights”) in all software and 

accompanying documentation developed, produced or implemented in connection with this 
Agreement by the Contractor, its officers, employees, subcontractors or agents (the “Software”).  

Except as expressly stated herein, this Agreement does not grant the CTRMA any rights in or to 
such Intellectual Property Rights.  The Contractor reserves the right to grant licenses to use such 
Software to any other party or parties, provided that any such licenses do not affect the provision 
of any of the Services to the CTRMA pursuant to this Agreement. 

i. The provisions of this subsection 13.d. shall be without prejudice to, and 
shall not interfere with the CTRMA’s ownership of reports as provided for under subsections 13.a 
to 13.c. of this Agreement. 

ii. The Contractor reserves all rights in Software and all Intellectual Property 
associated therewith that have not been expressly granted herein. 

iii. For the duration of this Agreement, the Contractor hereby grants to the 
CTRMA a nonexclusive, non-sublicensable, non-transferable license to use the Software for such 
purposes and to the extent necessary to enable the CTRMA to receive the Contractor’s Services 

under this Agreement.  Notwithstanding anything to the contrary in this Agreement, the license 
referred to in this sub-clause (iii) shall not survive termination or expiration of this Agreement 
(except as required to facilitate succession to a new provider).  Provided however that the license 
referred to in this sub-clause (iii) shall be extended for the limited purposes and term that may be 
necessary to give effect to any post termination or post expiration transition related obligations 
expressly undertaken by the Contractor under this Agreement, such that Contractor’s Services shall 

remain continuous and uninterrupted for the duration of any post termination or post expiration 
transition period under this Agreement, with Contractor providing the CTRMA with all 
permissions and licenses necessary to enable the CTRMA to receive Contractor’s Services 

throughout any such transition period, including permissions and licenses necessary for use of any 
third-party software implemented by Contractor under this Agreement. 

iv. The CTRMA shall have no right to access or use the source code of the 
Software.  Notwithstanding the foregoing, with respect to any contract between the Contractor and 
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any cloud service hosting provider related to the provision of the Services, the Contractor shall 
grant the CTRMA, upon termination or expiration of this Agreement, all of the rights and 
privileges of such contract, including but not limited to the CTRMA’s right to secure the cloud 

service hosting services directly from the cloud service hosting provider. 

v. The CTRMA shall not attempt to make any part of the Software or any 
accompanying documentation supplied by the Contractor along with the Software, available to any 
third party, or otherwise allow access to the same to any third party except as required by law. 

vi. The CTRMA shall not attempt to reverse compile, decompile, disassemble 
or reverse engineer the Software, nor shall it amalgamate, amend, incorporate, modify, reproduce, 
translate or otherwise alter the same into or with any other software or use the same in conjunction 
with any third party’s software. 

vii. For purposes of this Agreement, the term Software shall mean any software 
used by the Contractor or any subcontractor of the Contractor to provide the Services to the 
CTRMA, including any software owned or provided by the Contractor or by a sub-consultant of 
the Contractor. 

ARTICLE 14 

SUBLETTING OF WORK 

The Contractor shall not sublet, assign, or transfer any part of the work or obligations 
included in this Agreement without the prior written approval of the CTRMA.  Responsibility for 
sublet, assigned or transferred work shall remain in all instances with the Contractor. 

ARTICLE 15 

APPEARANCE AS WITNESS AND ATTENDANCE AT MEETINGS 

Contractor shall cooperate with the CTRMA and requests for attendance at meetings and in 
various types of proceedings as follows: 

a. WITNESS.  If requested by the CTRMA, the Contractor shall prepare such exhibits 
as may be requested for all hearings and trials related to any of the Services provided under this 
Agreement. 

b. MEETINGS.  At the request of the CTRMA, the Contractor shall provide appropriate 
personnel for conferences at its offices, or attend meetings and conferences at (a) the various 
offices of the CTRMA, (b) the offices of the CTRMA’s legal counsel, bond counsel, and/or 
financial advisors, or (c) any reasonably convenient location. 

ARTICLE 16 

COMPLIANCE WITH LAWS AND AUTHORITY POLICIES; PROTECTION OF 

DATA AND INFORMATION 

The Contractor shall comply with all federal, state, and local laws, statutes, ordinances, 
rules, regulations, codes and with the orders, judgements, and decrees of any courts or 
administrative bodies or tribunals in any matter affecting the performance under this Agreement, 
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including, without limitation, workers’ compensation laws, antidiscrimination laws, 
environmental laws, minimum and maximum salary and wage statutes and regulations, health and 
safety codes, licensing laws and regulations, the CTRMA’s enabling legislation (Chapter 370 of 

the Texas Transportation Code), other applicable portions of the Texas Transportation Code, and 
all amendments and modifications to any of the foregoing, if any.  The Contractor shall also 
comply with the CTRMA’s policies and procedures provided to the Contractor or which are 

generally available to the public related to operational and administrative matters, such as, but not 
limited to, security of and access to the CTRMA information and facilities.  When requested, the 
Contractor shall furnish the CTRMA with satisfactory proof of compliance with said laws, 
statutes, ordinances, rules, regulations, codes, orders, judgements, and decrees above specified. 

As part of their operations, the CTRMA, and other toll authorities to whom services may 
be provided collect and maintain information about individuals (including toll customers, vehicle 
owners, and employees) that may include data such as a license-plate number, geolocation or 
travel data, employment-related information, or login and password credentials (all such data 
pertaining to individuals, whether or not specifically listed, being “Personal Information”).  As 

part of its performance of the Services, Contractor may have access to, handle, or receive Personal 
Information or other confidential or proprietary materials, information, or data maintained by or 
concerning the CTRMA, and other toll authorities to whom services may be provided (collectively 
with Personal Information, “RMA Information”).  Contractor therefore agrees that: 

a. Contractor is responsible for the security of RMA Information that it receives or 
accesses in performing Services, and Contractor shall at all times maintain appropriate 
information-security measures with respect to RMA Information in a manner consistent with 
applicable law. 

b. Contractor must implement and maintain current and appropriate administrative, 
technical, and physical safeguards with respect to RMA Information in its possession, custody, or 
control, or to which it has access, to protect against unauthorized access or use of such RMA 
Information.  At a minimum, such safeguards shall be consistent with generally-recognized best 
practices for information security in the handling of similar types of data.  Without limiting the 
foregoing, Contractor must appropriately and effectively encrypt RMA Information (i) transmitted 
over the Internet, other public networks, or wireless networks, and (ii) stored on laptops, tablets, 
or any other removable or portable media or devices. 

c. Contractor must identify to the CTRMA all subcontractors, consultants, and other 
persons who may have access to RMA Information in connection with the Services.  Contractor 
must restrict the RMA Information to which a given employee or approved subcontractor has 
access to only that RMA Information which such employee or approved subcontractor needs to 
access in the course of such employee’s or approved subcontractor’s duties and responsibilities in 

connection with the Services. 

d. Before granting access to RMA Information, Contractor must ensure that its 
employees and each approved subcontractor agrees to abide by these information security 
measures (or other applicable measures that are at least as protective of RMA Information). 



 

17 
131420260v.6 

e. Absent the CTRMA’s advance written permission, RMA Information must not be 

stored, accessed, or processed at any location outside of the United States. 

f. Contractor may use RMA Information only for performing the Services, and 
Contractor must ensure that its employees and approved subcontractor are restricted from any use 
of RMA Information other than for such purpose. 

g. Except to the extent otherwise expressly permitted, Contractor may not disclose 
RMA Information except as required by law or a governmental authority having jurisdiction over 
Contractor.  In the event of such required disclosure, Contractor must notify the CTRMA in 
advance (if legally permissible to do so) and reasonably cooperate with any decision by the 
CTRMA to seek to condition, minimize the extent of, or oppose such disclosure. 

h. Contractor will immediately notify the CTRMA if Contractor discovers any actual 
or reasonably suspected breach of security or unauthorized use of RMA Information (i) in the 
possession, custody, or control of Contractor, its employees, or its subcontractors and/or (ii) 
effectuated using access permissions or credentials extended to an employee or subcontractor of 
Contractor (either of occurrences (i) or (ii) being referred to as a “Security Incident”).  In no event 

shall Contractor’s notification to the CTRMA be later than three (3) days after Contractor 
discovers the Security Incident; provided, however, that more immediate notification shall be 
given as the circumstances warrant or if more immediate notification is required by law.  
Contractor must provide all necessary and reasonable cooperation with respect to the investigation 
of such Security Incident, including the exchange of pertinent details (such as log files).  In 
addition, Contractor must promptly undertake appropriate remediation measures and inform the 
CTRMA regarding the same. 

i. Subject to requirements of data security or privacy laws, the CTRMA, in its sole 
discretion, will determine whether, and when to provide notice of a Security Incident to (a) any 
individuals whose personal information has been actually or potentially compromised; (b) any 
governmental authority; and/or (c) any other entity, including, but not limited to, consumer credit 
reporting agencies or the media.  All notices must be approved by the CTRMA before they are 
distributed.  Contractor must reimburse the CTRMA for costs or expenses the CTRMA incurs in 
connection with such notices (including the provision of credit monitoring or other identity 
protection services, to the extent the provision of such services is legally required or customary for 
similar data security incidents).  Furthermore, and in addition to any other indemnification 
requirements under this Agreement, Contractor shall indemnify and hold the CTRMA harmless 
from all claims, costs, expenses, and damages (including reasonable attorneys’ fees) that the 

CTRMA incurs in connection with any regulatory action or third-party claim arising from a 
Security Incident. 

j. Contractor must cooperate and permit the CTRMA (and any governmental 
authorities with jurisdiction in connection with an audit requested by the CTRMA) reasonable 
access for on-site review of Contractor’s data security systems and procedures to verify 

Contractor’s compliance with its obligations under this Addendum. 

k. Contractor must cooperate and permit the CTRMA’s back office service provider 

reasonable access to all RMA Information in Contractor’s possession, custody, or control 
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(including RMA Information in the possession, custody, or control of any of Contractor’s 

subcontractors or consultants) in connection with any PCI DSS compliance audits.  

ARTICLE 17 

AUTHORITY INDEMNIFIED 

THE CONTRACTOR SHALL INDEMNIFY AND SAVE HARMLESS THE 
CTRMA AND ITS OFFICERS, DIRECTORS, EMPLOYEES, AGENTS, AND 
CONTRACTORS FROM ANY CLAIMS, COSTS OR LIABILITIES OF ANY TYPE OR 
NATURE AND BY OR TO ANY PERSONS WHOMSOEVER, ARISING FROM THE 
CONTRACTOR’S ACTS, ERRORS OR OMISSIONS, OR THE ACTS, ERRORS OR 
OMISSIONS OF CONTRACTORS AGENTS, EMPLOYEES,  SUBCONSULTANTS, 
OR OTHERS WORKING FOR OR ON BEHALF OF CONTRACTOR,  WITH 
RESPECT TO PERFORMANCE OF THE WORK TO BE ACCOMPLISHED UNDER 
THIS AGREEMENT, WHETHER SUCH CLAIM OR LIABILITY IS BASED IN 
CONTRACT, TORT OR STRICT LIABILITY.  IN SUCH EVENT, THE 
CONTRACTOR SHALL ALSO INDEMNIFY AND SAVE HARMLESS THE CTRMA, 
ITS OFFICERS, DIRECTORS, EMPLOYEES, AGENTS, AND CONTRACTORS 
(COLLECTIVELY THE “INDEMNIFIED PARTIES”) FROM ANY AND ALL 

EXPENSES, INCLUDING REASONABLE ATTORNEYS’ FEES, INCURRED BY THE 

CTRMA OR ANY OF THE INDEMNIFIED PARTIES IN LITIGATING OR 
OTHERWISE RESISTING SAID CLAIMS, COSTS OR LIABILITIES.  IN THE EVENT 
THE CTRMA, ITS OFFICERS, DIRECTORS, EMPLOYEES, AGENTS, OR 
CONTRACTORS IS/ARE FOUND TO BE PARTIALLY AT FAULT, THE 
CONTRACTOR SHALL, NEVERTHELESS, INDEMNIFY THE CTRMA OR ANY OF 
THE INDEMNIFIED PARTIES FROM AND AGAINST THE PERCENTAGE OF 
FAULT ATTRIBUTABLE TO THE CONTRACTOR, ITS OFFICERS, DIRECTORS, 
EMPLOYEES, AGENTS, SUB CONSULTANTS, AND CONTRACTORS OR TO 
THEIR CONDUCT. 

ARTICLE 18 

CONFLICTS OF INTEREST 

The Contractor represents and warrants to the CTRMA, as of the effective date of this 
Agreement and throughout the term hereof, that it, its employees and subcontractors (a) have no 
financial or other beneficial interest in any contractor, engineer, product or service evaluated or 
recommended by the Contractor, except as expressly disclosed in writing to the CTRMA, (b) 
shall discharge their responsibilities under this Agreement professionally, impartially and 
independently, and (c) are under no contractual or other restriction or obligation, the compliance 
with which is inconsistent with the execution of this Agreement or the performance of their 
respective obligations hereunder.  In the event that a firm (individually or as a member of a 
consortium) submits a proposal to work for the CTRMA, the Contractor shall comply with the 
CTRMA’s conflict of interest policies and shall make disclosures as if it were one of the key 

personnel designated under such policies. 
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ARTICLE 19 

INSURANCE 

Prior to beginning the Services designated in this Agreement, the Contractor shall obtain 
and furnish certificates to the CTRMA for the following minimum amounts of insurance: 

a. WORKERS’ COMPENSATION INSURANCE.  In accordance with the laws of the State 
of Texas covering all of Contractor’s employees and employer’s liability coverage with a limit of 

not less than $1,000,000.  A “Waiver of Subrogation” in favor of the CTRMA shall be provided. 

b. COMMERCIAL GENERAL LIABILITY INSURANCE.  On an “occurrence basis” with 

limit a limit of not less than $1,000,000 combined single limit per occurrence for bodily injury, 
including those resulting in death; and property damage on an “occurrence basis” with an aggregate 

limit of not less than $2,000,000.  A “Waiver of Subrogation” in favor of the CTRMA shall be 
provided. 

c. BUSINESS AUTOMOBILE LIABILITY INSURANCE.  Applying to owned, non-owned, 
and hired automobiles in an amount not less than $1,000,000 for bodily injury, including death, to 
anyone person, and for property damage on account of anyone occurrence.  The policy shall insure 
any vehicle used in connection with the Contractor's obligations under this Agreement.  A “Waiver 

of Subrogation” in favor of the CTRMA shall be provided. 

d. VALUABLE PAPERS INSURANCE.  With limits not less than $500,000 to cover the 
full restoration of any records, information, logs, reports, diaries, or other similar data or materials 
of Contractor relating to the Services provided under this Agreement in the event of their loss or 
destruction, until such time as the work has been delivered to the CTRMA or otherwise completed. 

e. PROFESSIONAL/CYBERSECURITY INSURANCE.  Professional errors and omissions 
liability insurance, including liability for financial loss and/or business interruption suffered by the 
CTRMA, due to error, omission, negligence of employees and machine malfunction in connection 
with all Services provided by Contractor, in an amount of at least $3,000,000; 

 Technology cyber liability insurance, including liability for financial loss and/or business 
interruption suffered by the CTRMA, due to cyber liability/network security/privacy coverage 
arising from errors, omission, negligence of employees and hardware malfunction, or causing 
electronic data to be inaccessible, computer viruses, denial of service, loss of service, network 
risks (such as data breaches, unauthorized access or use, identity theft, invasion of privacy, 
damage/loss/theft of data, degradation, downtime, etc.) in connection with all Services provided 
by Contractor, in an amount of at least three million dollars ($3,000,000), and which has no 
exclusion or restriction for encrypted or unencrypted portable devices. 

f. EXCESS UMBRELLA LIABILITY.  With minimum limits of $6,000,000 per claim and 
in the aggregate, annually, as applicable excess of the underlying policies required at a. - c. above.  
The Umbrella Policy shall contain the provision that it will continue in force as an underlying 
insurance in the event of exhaustion of underlying aggregate policy limits. 

g. EMPLOYEE DISHONESTY INSURANCE. Coverage for employee dishonesty, loss of 
money and other property belonging to the CTRMA resulting directly from a fraudulent or 
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dishonest act by an agent or employee of the Contractor while performing the Services, with limits 
of not less than $3,000,000 per claim. 

h. GENERAL FOR ALL INSURANCE.  The Contractor shall promptly, upon execution 
of this Agreement, furnish certificates of insurance to the CTRMA indicating compliance with the 
above requirements.  Certificates shall indicate the name of the insured, the name of the insurance 
company, the name of the agency/agent, the policy number, the term of coverage, and the limits 
of coverage. 

All policies are to be written through companies (a) registered to do business in the State 
of Texas; (b) rated: (i), with respect to the companies providing the insurance under subsections 
19.a. through e. and 19.g., above, by A. M. Best Company as “A-X” or better (or the equivalent 

rating by another nationally recognized rating service) and (ii) with respect to the company 
providing the insurance under subsection 19.f., a rating by A. M. Best Company or similar rating 
service satisfactory to the CTRMA and/or its insurance consultant; and (c) otherwise acceptable 
to the CTRMA. 

All policies are to be written through companies registered to do business in the State of 
Texas.  Such insurance shall be maintained in full force and effect during the life of this Agreement 
or for a longer term as may be otherwise provided for hereunder.  Insurance furnished under 
subsections 19.b., c., d., e. f, and g. above, shall name the CTRMA as additional insureds and shall 
protect the CTRMA, the Contractor, their officers, employees, directors, agents, and 
representatives from claims for damages for bodily injury and death and for damages to property 
arising in any manner from the negligent or willful wrongful acts or failures to act by the 
Contractor, its officers, employees, directors, agents, and representatives in the performance of the 
Services rendered under this Agreement.  Applicable Certificates shall also indicate that the 
contractual liability assumed in Article 17, above, is included. 

The insurance carrier shall include in each of the insurance policies required under 
subsections 19.a., b., c., d., e., f, and g. the following statement: “This policy will not be canceled 

or non-renewed during the period of coverage without at least thirty (30) days prior written notice 
addressed to the Central Texas Regional Mobility Authority, 3300 N. IH 35, Suite 300, Austin, 
TX 78705, Attention: Executive Director.” 

ARTICLE 20 

COORDINATION OF CONTRACT DOCUMENTS 

The Proposal dated March 31, 2023, 2023 submitted by the Contractor in response to the 
RFP and Best and Final Offer, dated July 6, 2023 is attached hereto and incorporated herein as 
Appendix “H” for all purposes (the “Proposal”).  In the event of a conflict, the order of prevailing 
precedence (a-highest order to d-lowest order of precedence) shall be as follows: 

(a) Any amendments to the Agreement. 

(b) The Agreement. 

(c) Appendices to the Agreement. 
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(d) Work Authorizations Issued by the CTRMA 

(e) The Proposal. 

However, if the Proposal can reasonably be interpreted as providing higher quality 
materials or services than those required by the other contract documents or otherwise contains 
offers, statements or terms more advantageous to the CTRMA, Contractor’s obligations under the 

Agreement shall include compliance with all such statements, offers and terms contained in the 
Proposal 

ARTICLE 21 

MAINTENANCE OF, ACCESS TO, AND AUDIT OF RECORDS 

a. RETENTION AND AUDIT OF RECORDS.  Contractor shall maintain at its offices in 
Austin, Texas, a complete set of all books, records, electronic files and other documents prepared 
or employed by Contractor in its management, scheduling, cost accounting and other activities 
related to this Agreement.  Contractor shall maintain all records and documents relating to this 
Agreement, including copies of all original documents, or electronic copies of such documents if 
approved by the CTRMA, delivered to the CTRMA until four (4) years after the date of the 
termination of this Agreement, or such period as is required by Texas law, whichever is longer.  
Contractor shall notify the CTRMA where such records and documents are kept.  If approved by 
the CTRMA, photographs, microphotographs or other authentic reproductions may be maintained 
instead of original records and documents. 

Contractor shall make these records and documents available for audit and inspection to 
the CTRMA, at the CTRMA’s offices in Austin, Texas, at all reasonable times, without charge, 
and shall allow the CTRMA or its representatives to make copies of such documents.  The CTRMA 
may direct its own auditors or representatives to perform such audits or reviews.  Contractor shall 
cooperate fully with the entity performing the audit or review.   

Notwithstanding the foregoing, the Contractor shall comply with all laws pertaining to the 
retention of records and the provision of access thereto.  The Contractor shall maintain its books 
and records in accordance with generally accepted accounting principles in the United States, 
subject to any exceptions required by existing bond indentures of the CTRMA, and shall provide 
the CTRMA with a copy of any audit of those books and records as provided herein or otherwise 
requested by the CTRMA. 

b. PUBLIC INFORMATION ACT.  Contractor acknowledges and agrees that all records, 
documents, drawings, plans, specifications and other materials in the CTRMA’s possession, 

including materials submitted by Contractor, are subject to the provisions of Chapter 552, Texas 
Government Code (the “Public Information Act”).  Contractor shall be solely responsible for all 

determinations made by it under such law, and for clearly and prominently marking each and every 
page or sheet of materials with “Trade Secret” or “Confidential”, as it determines to be appropriate.  

Contractor is advised to contact legal counsel concerning such law and its application to 
Contractor. 

If any of the materials submitted by the Contractor to the CTRMA are clearly and 
prominently labeled “Trade Secret” or “Confidential” by Contractor, the CTRMA will endeavor 
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to advise Contractor of any request for the disclosure of such materials prior to making any such 
disclosure.  Under no circumstances, however, will the CTRMA be responsible or liable to 
Contractor or any other person for the disclosure of any such labeled materials, whether the 
disclosure is required by law, or court order, or occurs through inadvertence, mistake or negligence 
on the part of the CTRMA. 

In the event of litigation concerning the disclosure of any material marked by Contractor 
as “Trade Secret” or “Confidential,” the CTRMA’s sole obligation will be as a stakeholder 

retaining the material until otherwise ordered by a court, and Contractor shall be fully responsible 
for otherwise prosecuting or defending any action concerning the materials at its sole cost and risk; 
provided, however, that the CTRMA reserves the right, in its sole discretion, to intervene or 
participate in the litigation in such manner as it deems necessary or desirable.  All costs and fees, 
including attorneys’ fees and costs, incurred by the CTRMA in connection with any litigation, 
proceeding or request for disclosure shall be reimbursed and paid by Contractor. 

The requirements of Subchapter J of the Public Information Act may apply to this 
Agreement, and the Contractor agrees that the Agreement can be terminated if the Contractor 
knowingly or intentionally fails to comply with a requirement of that subchapter. 

Notwithstanding any other provision of the Agreement, within five (5) business days of a 
request by the CTRMA, the Contractor shall provide any records related to this Agreement that 
are in the custody or possession of the Contractor that are subject to a pending request for 
information received by the CTRMA. 

Not later than 180 days following the completion of the term of this Agreement the 
Contractor shall provide the CTRMA with all records related to this Agreement in the custody or 
possession of the Contractor.  The cost of complying with Subchapter J of the Public Information 
Act is not subject to reimbursement by the CTRMA. 

ARTICLE 22 

RELATIONSHIP BETWEEN THE PARTIES 

Notwithstanding the anticipated collaboration between the parties hereto, or any other 
circumstances, the relationship between the CTRMA and the Contractor shall be one of an 
independent contractor.  The Contractor acknowledges and agrees that neither it nor any of its 
employees or subcontractors, shall be considered an employee of the CTRMA for any purpose.  
The Contractor shall have no authority to enter into any contract binding upon the CTRMA, or to 
create any obligation on behalf of the CTRMA.  As an independent contractor, neither the 
Contractor nor its employees shall be entitled to any insurance, pension, or other benefits 
customarily afforded to employees of the CTRMA.  Under no circumstances shall the Contractor, 
or its employees, or subcontractors, represent to suppliers, contractors or any other parties that it 
is employed by the CTRMA or serves the CTRMA in any capacity other than as an independent 
contractor.  The Contractor shall clearly inform all suppliers, Contractors and others that it has no 
authority to bind the CTRMA.  Nothing contained in this Agreement shall be deemed or construed 
to create a partnership or joint venture, to create the relationship of employee-employer or 
principal-agent, or to otherwise create any liability for the CTRMA whatsoever with respect to the 
liabilities, obligations or acts of the Contractor, its employees, subcontractors, or any other person. 
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ARTICLE 23 

DELIVERY OF NOTICES, ETC. 

In each instance under this Agreement in which one party is required or permitted to give 
notice to the other, such notice shall be deemed given either (a) when delivered by hand; (b) one 
(1) business day after being deposited with a reputable overnight air courier service; or (c) three 
(3) business days after being mailed by United States mail, registered or certified mail, return 
receipt requested, and postage prepaid.  Any notices provided under this Agreement must be sent 
or delivered to: 

In the case of the Contractor: 

 Kapsch TrafficCom USA, Inc. 
 2855 Premiere Parkway, Suite F 
 Duluth, GA 30097 

Attn: Brooke Chaplain, Senior Legal Counsel 

In the case of the CTRMA: 

Central Texas Regional Mobility Authority  
3300 N IH-35, Suite 300  
Austin, TX 78705  
Attn: Director of Information Technology  

and: 

Central Texas Regional Mobility Authority 
3300 N IH-35, Suite 300  
Austin, TX 78705  
Attn: General Counsel  

Either party hereto may from time to time change its address for notification purposes by 
giving the other party prior written notice of the new address and the date upon which it will 
become effective. 

ARTICLE 24 

REPORTING OF SUBPOENAS, NOTICES, ETC. 

The Contractor shall immediately send the CTRMA a copy of any summons, subpoena, 
notice, or other documents served upon the Contractor, its agents, employees, subcontractors, or 
representatives, or received by it or them, in connection with any matter related to the Services 
under this Agreement. 

ARTICLE 25 

AUTHORITY’S ACTS 

Anything to be done under this Agreement by the CTRMA may be done by such persons, 
corporations, firms, or other entities as the CTRMA may designate. 
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ARTICLE 26 

LIMITATIONS 

Notwithstanding anything herein to the contrary, all covenants and obligations of the 
CTRMA under this Agreement shall be deemed to be valid covenants and obligations only to the 
extent authorized by Chapter 370 of the Texas Transportation Code and permitted by the laws and 
the Constitution of the State of Texas, and no officer, director, or employee of the CTRMA shall 
have any personal obligations or liability thereunder or hereunder. 

The Contractor is obligated to comply with applicable standards of professional care in the 
performance of the Services.  The CTRMA shall have no obligation to verify any information 
provided to the Contractor by the CTRMA or any other person or entity. 

ARTICLE 27 

CAPTIONS NOT A PART HEREOF 

The captions or subtitles of the several articles, subsections, and divisions of this 
Agreement are inserted only as a matter of convenience and for reference, and in no way define, 
limit or describe the scope of this Agreement or the scope or content of any of its articles, 
subsections, divisions, or other provisions. 

ARTICLE 28 

CONTROLLING LAW, VENUE 

This Agreement shall be governed and construed in accordance with the laws of the State 
of Texas.  The parties hereto acknowledge that venue is proper in Travis County, Texas, for all 
disputes arising hereunder and waive the right to sue and be sued elsewhere. 

ARTICLE 29 

COMPLETE AGREEMENT 

This Agreement, including all Appendices attached hereto, sets forth the complete 
agreement between the parties with respect to the Services and supersedes all other agreements 
(oral or written) with respect thereto.  Capitalized terms shall have the definitions provided herein.  
Any changes in the character, agreement, terms and/or responsibilities of the parties hereto must 
be enacted through a written amendment.  No amendment to this Agreement shall be of any effect 
unless in writing and executed by the CTRMA and the Contractor.  This Agreement may not be 
orally canceled, changed, modified or amended, and no cancellation, change, modification or 
amendment shall be effective or binding, unless in writing and signed by the parties to this 
Agreement.  This provision cannot be waived orally by either party. 

ARTICLE 30 

TIME OF ESSENCE 

With respect to any specific delivery or performance date or other deadline provided 
hereunder, time is of the essence in the performance of the provisions of this Agreement.  The 
Contractor acknowledges the importance to the CTRMA of the timely provision of the Services 
and will perform its obligations under this Agreement with all due and reasonable care. 
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ARTICLE 31 

SEVERABILITY 

If any provision of this Agreement, or the application thereof to any person or 
circumstance, is rendered or declared illegal for any reason and shall be invalid or unenforceable, 
the remainder of this Agreement and the application of such provision to other persons or 
circumstances shall not be affected thereby but shall be enforced to the greatest extent permitted 
by applicable law. 

ARTICLE 32 

AUTHORIZATION 

Each party to this Agreement represents to the other that it is fully authorized to enter into 
this Agreement and to perform its obligations hereunder, and that no waiver, consent, approval, or 
authorization from any third party is required to be obtained or made in connection with the 
execution, delivery, or performance of this Agreement. 

ARTICLE 33 

SUCCESSORS 

This Agreement shall be binding upon and inure to the benefit of the CTRMA, the 
Contractor, and their respective heirs, executors, administrators, successors, and permitted assigns.  
The Contractor may not assign the Agreement or any portion thereof without the prior written 
consent of the CTRMA. 

ARTICLE 34 

INTERPRETATION 

No provision of this Agreement shall be construed against or interpreted to the 
disadvantage of any party by any court, other governmental or judicial authority, or arbiter by 
reason of such party having or being deemed to have drafted, prepared, structured, or dictated such 
provision. 

ARTICLE 35 

BENEFITS INURED 

This Agreement is solely for the benefit of the parties hereto and their permitted successors 
and assigns.  Nothing contained in this Agreement is intended to, nor shall be deemed or construed 
to, create or confer any rights, remedies, or causes of action in or to any other persons or entities, 
including the public in general.  Notwithstanding the foregoing, the Contractor acknowledges that 
the Services provided for hereunder may be made available to other toll authorities through 
agreements between the CTRMA and those entities, and that Contractor is required to perform for 
those entities in a manner which complies with the requirements and obligations of this Agreement.  
The CTRMA shall have the right to enforce this Agreement against Contractor on behalf of other 
entities to which the Services are being provided.  
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ARTICLE 36 

SURVIVAL 

The parties hereby agree that each of the provisions in the Agreement are important and 
material and significantly affect the successful conduct of the business of the CTRMA, as well as 
its reputation and goodwill.  Any breach of the terms of this Agreement is a material breach of this 
Agreement, from which the Contractor may be enjoined and for which the Contractor also shall 
pay to the CTRMA all damages which arise from said breach.  The Contractor understands and 
acknowledges that the Contractor’s responsibilities under Articles 13, 16 and 17 of this Agreement 
shall continue in full force and effect after the Contractor’s contractual relationship with the 

CTRMA ends for any reason. 

ARTICLE 37 

FORCE MAJEURE 

If a Force Majeure Event occurs, the Nonperforming Party is excused from performance 
of its obligations under this Agreement but only for the time and to the extent that such 
performance is prevented by the Force Majeure Event.  During a Force Majeure Event that prevents 
Contractor from delivering Services, Contractor’s entitlement to compensation under this 

Agreement is suspended. 

When the Nonperforming Party is able to resume performance of its obligations under this 
Agreement, it will immediately give the Performing Party (defined below) written notice to that 
effect and promptly resume performance under this Agreement. 

The relief offered by this Force Majeure provision is the exclusive remedy available to the 
Nonperforming Party with respect to a Force Majeure Event. 

The Performing Party may terminate this Agreement if: 

(a) the Nonperforming Party’s failure to perform under this Agreement due to a Force 

Majeure Event impairs material benefits of this Agreement to the other party (the 
“Performing Party”); and 

(b) the Nonperforming Party does not resume performance in accordance with this 
Agreement within thirty (30) days following the giving of notice to the 
Nonperforming Party of the Performing Party’s intent to terminate this Agreement. 

In this Agreement, “Force Majeure Event” means any act, event, or condition not 
foreseeable by a party (the “Nonperforming Party”) that: (A) prevents the Nonperforming Party 

from performing its obligations under this Agreement; (B) is beyond the control of, not caused in 
whole or in part by, and not otherwise the fault of the Nonperforming Party; and (C) is not able to 
be overcome or avoided by the Nonperforming Party’s exercise of diligence or preventative 

measures.  Notwithstanding the foregoing, Force Majeure Events shall be limited to the following:  
any earthquake, tornado, hurricane, flood or other natural disaster, fire, freight embargo, strike, 
blockade, rebellion, war, riot, act of sabotage or civil commotion.  The following do not constitute 
a Force Majeure Event: economic hardship, changes in market conditions, or insufficiency of 
funds. 
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ARTICLE 38 

DISPUTE RESOLUTION 

The parties have established an issues resolution ladder in order to resolve disputes 
expeditiously and effectively at appropriate organizational levels of each party.   In the event of 
any dispute whatsoever arising out of or relating to this Agreement, the disputing party must submit 
a written notice of the dispute to the Tier 1 designee of the other party shown in the issues 
resolution ladder below.  The notice must state clearly, and in detail, the good faith basis for the 
dispute.   Disputes shall be considered as quickly as possible, taking into consideration the 
particular circumstances and the time required to prepare detailed documentation.  Steps may be 
omitted as agreed by both parties, and the time periods stated below may be shortened in order to 
hasten resolution. 

Issues Resolution Ladder 

   

Tier Contractor  CTRMA Time Limit* 

1 Project Manager and 
 

CTRMA Assistant 
Director of 
Information 
Technology 

10 days 

2 Account Vice President and CTRMA Director 
of Operations 

10 days 

3 Chief Financial Officer and CTRMA Executive 
Director 

10 days 

*  Time (in calendar days) in which dispute must be resolved or passed on 
to the next tier. 

 

If a dispute is processed under the issues resolution ladder and not resolved, the parties 
may attempt to resolve the dispute through mediation, using a mediator mutually agreed upon by 
the Contractor and the CTRMA, prior to initiating litigation. 

At all times during this dispute resolution process or any subsequent administrative, 
mediation or court proceeding, the Contractor shall proceed with the provision of the Services, 
without delay, in accordance with this Agreement, and as directed by the CTRMA through a Work 
Authorization.  The Contractor acknowledges that it shall be solely responsible for any delay that 
results from its actions or inactions during the dispute resolution process, even if the Contractor’s 

position in connection with the dispute ultimately prevails. 
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ARTICLE 39  

CONTRACTOR CERTIFICATIONS 

a. Entities that Boycott Israel.  The Contractor represents and warrants that (1) it 
does not, and shall not for the duration of this Agreement, boycott Israel or (2) the verification 
required by Section 2271.002 of the Texas Government Code does not apply to this Agreement. If 
circumstances relevant to this provision change during the course of the contract, the Contractor 
shall promptly notify the CTRMA. 

b. Entities that Boycott Energy Companies.  The Contractor represents and 
warrants that: (1) it does not, and will not for the duration of this Agreement, boycott energy 
companies or (2) the verification required by Section 2274.002 of the Texas Government Code 
does not apply to this Agreement. If circumstances relevant to this provision change during the 
course of this Agreement, the Contractor shall promptly notify the CTRMA. 

c. Entities that Discriminate Against Firearm Entities or Trade Associations.  
The Contractor verifies that: (1) it does not, and will not for the duration of this Agreement, have 
a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade 
association or (2) the verification required by Section 2274.002 of the Texas Government Code 
does not apply to this Agreement. If circumstances relevant to this provision change during the 
course of this Agreement, the Contractor shall promptly notify the CTRMA. 

 

[Remainder of Page Intentionally Left Blank] 
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IN WITNESS WHEREOF, the parties have executed this Agreement effective on the date 
and year first written above. 

 

CONTRACTOR: KAPSCH TRAFFICCOM USA, INC. 
  
 
  

 By: ________________________________________ 
Name:  JB Kendrick 
Title:    President 
 

 
  

CTRMA: CENTRAL TEXAS REGIONAL MOBILITY  
 AUTHORITY 
 

By:  ______________________________________________ 
Name:  James Bass 
Title:  Executive Director 
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1. SCOPE OF WORK 

1.1 GENERAL 
The Central Texas Regional Mobility Authority (CTRMA) hereafter known as the MOBILITY 
AUTHORITY, requires maintenance and construction services by a qualified Intelligent 
Transportation Systems (ITS) device maintenance and construction firm, hereafter known as 
the VENDOR, for all work related to ITS devices, communications, electrification, and 
infrastructure, hereafter known as the SYSTEM, located in the counties of Hays, Travis, and 
Williamson. The SYSTEM consists of, but is not limited to, the following: 

• Concrete encased conduit ductbank 

• Conduit (laterals)  

• Ground and junction boxes 

• Underground cable vaults (UCV) 

• Communications cable 

• Electrical system and device grounding and surge suppression 

• Electrical service wiring 

• Electrical power service assemblies (i.e., electrical meter, service disconnect, step-up / 
step-down transformer, branch circuit disconnect) 

• Pre-stressed concrete and steel device poles 

• Field device equipment cabinets 

• Communication equipment cabinets 

• Network devices (e.g., aggregation/distribution, edge switches, terminal servers, 
Ethernet extenders, media converters) 

• Wireless communication devices 

• Remote Power Management Units (RPMU) 

• Radar Vehicle Sensing Devices (RVSD) 

• Bluetooth travel time reader units 

• Video equipment (e.g., closed-circuit television (CCTV) cameras, video 
encoders/decoders, mounting hardware, video wall components, back-end software) 

• Camera lowering systems 

• Dynamic highway signing (e.g., dynamic message signs (DMS), LED highlighted signs, 
blankout signs, and electronic display signs, portable changeable message signs, sign 
support structures) 

• Wrong way vehicle detection systems (WWVDS) 

• Connected Vehicle (CV) technology (e.g., roadside units (RSU), edge-computer 
platforms, on-board units (OBU) within maintenance fleet vehicles) 

• Road weather information systems (RWIS) 

• Ancillary device equipment (e.g., power supplies, Power-over Ethernet (PoE) injectors) 

• Portable and permanent emergency power generators 
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• Uninterruptable power supplies (UPS) 

• Communications hubs and equipment shelters 

• Ancillary facilities (e.g., central software servers, licensing, workstations) 

• Environmental conditioning equipment 

• Hardware, software, and firmware related to ITS equipment and other traffic control 
devices 
 

The SYSTEM described in this Scope of Work (SOW) shall cover all existing and future ITS 
elements within the geographic coverage area and term defined in this agreement, hereafter 
known as the CONTRACT. 

1.1.1 Item Additions and Deletions  

During the Contract period and any renewal periods, the MOBILITY AUTHORITY shall have the 
right to add or delete items (services and/or commodities) to or from this agreement. Any new 
items added shall be at the requirements, specifications, terms, and conditions stated herein or 
as later stipulated by the MOBILITY AUTHORITY, and at mutually agreed pricing accepted, in 
writing, by both the VENDOR and the MOBILITY AUTHORITY. Items may be removed at the sole 
discretion of the MOBILITY AUTHORITY, per the requirements, terms, and conditions herein 
and/or as permitted by Texas Statutes or Texas Administrative Code. 

Due to the changing dynamics within any ITS deployment, the VENDOR will be able, upon 
written authorization by the MOBILITY AUTHORITY and upon supplemental agreement to the 
CONTRACT as to compensation and time, to perform additional services pertaining to the 
support and/or maintenance of the ITS field devices and infrastructure not otherwise identified 
in this CONTRACT, as may be required by the MOBILITY AUTHORITY. 

1.1.2 Applicable Specifications and Standards 

All work shall be prepared using English units in accordance with the latest editions of 
standards and requirements utilized by the MOBILITY AUTHORITY, which include, but are not 
limited to, publications such as: 

• 29 Code of Federal Regulations (CFR), Part 1910.1101 – Asbestos Standard for Industry, 
U.S. Occupational Safety and Health Administration (OSHA) 

• 29 CFR, Part 1926, 1101 – Asbestos Standard for Construction, OSHA 

• 40 CFR, Part 61, Subpart M - National Emission Standard for Hazardous Air Pollutants 
(NESHAP), Environmental Protection Agency (EPA) 

• 40 CFR, Part 763, Subpart E – Asbestos-Containing Materials in Schools, EPA 

• 40 CFR, Part 763, Subpart G – Asbestos Worker Protection, EPA 

• Americans with Disabilities Act Accessibility Guidelines 

• Manual on Uniform Traffic Control Devices (MUTCD), Federal Highway Administration 

• Mobility Authority Policy Code  
o https://www.mobilityauthority.com/about/policy-disclaimers/code. 

https://www.mobilityauthority.com/about/policy-disclaimers/code
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• National Electrical Safety Code (NESC) 

• National Electrical Code (NEC) 

• Standard Highway Signs Manual, Federal Highway Administration 

• Texas Administrative Code 

• Texas Department of Transportation Standard Specification for Construction and 
Maintenance of Highways, Streets, and Bridges 

• Texas Department of Transportation CAD Standards 

• Texas Department of Transportation Traffic Operations Division Standard Details 

• Texas Department of Transportation Design Division Standard Details 

• Texas Department of Transportation Design Maintenance Division Standard Details 

• Texas Department of Transportation Bridge Division Standard Details 

• Texas Department of Transportation Manual on Uniform Traffic Control Devices 
(TMUTCD) 

• Texas Statutes 

1.2 APPROVAL OF PRODUCTS 
The VENDOR shall submit detailed technical product data sheets for all products for review and 
approval by the MOBILITY AUTHORITY prior to purchasing and installation of any field device, 
infrastructure, back-end hardware, or software. The VENDOR shall clearly identify the selected 
manufacturer and model number of each product submitted for approval. The VENDOR shall be 
responsible for providing product data sheets for all elements required for a complete 
installation—including but not limited to devices, communication equipment, mounting 
hardware, surge protection devices, power supplies, and cabling. The VENDOR shall provide a 
complete submittal package to the MOBILITY AUTHORITY a minimum of ten (10) business days 
prior to the scheduled work. 

In the case of materials that have been previously approved, the MOBILITY AUTHORITY may 
elect to forego the review and approval process at the sole discretion of the MOBILITY 
AUTHORITY.  

1.3 SERVICES TO BE PROVIDED 

1.3.1 Maintenance Services  

The objective of services required under this CONTRACT is to ensure continuous (24 hours/day, 
7 days/week, 365 days/year) operation and functionality of all components of the SYSTEM and 
provide locate services for all ITS equipment. The MOBILITY AUTHORITY will assign a Project 
Manager responsible for oversight of this CONTRACT and assignment of tasks to the VENDOR. 
References to the MOBILITY AUTHORITY or the MOBILITY AUTHORITY’S Project Manager within 
this scope include the MOBILITY AUTHORITY’S Project Manager or designated representatives. 

The VENDOR will be evaluated periodically based on SYSTEM uptime, this includes the use of 
automated performance monitoring software or periodic manual observation. The VENDOR will 
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be responsible for all SYSTEM support, including but not limited to scheduled, periodic, and 
routine maintenance; and replacement of failed or destroyed components. All preventative and 
routine maintenance services shall be performed as part of a recurring (e.g., annual) Work 
Authorization (WA); additional identified work—such as replacement of failed or destroyed 
infrastructure—will be assigned on a Work Authorization (WA) basis, as directed by the 
MOBILITY AUTHORITY’S Project Manager. 

The VENDOR shall be on-call on a 24 X 7 X 365 basis for the duration of the CONTRACT to 
respond to emergency repair and/or replacement work, including but not limited to severe 
weather events and warnings. If a State of Emergency is declared by the Governor of Texas, the 
VENDOR may be called upon to provide repair and replacement services associated with 
disaster recovery. The VENDOR shall provide the MOBILITY AUTHORITY’S Project Manager with 
a list of at three (3) telephone numbers that will be answered at all times by the VENDOR’S 
personnel. The VENDOR shall maintain staffing levels required by this Scope of Work (SOW) at 
all times to ensure services required by the SOW under this CONTRACT are met.  

Throughout the term of this CONTRACT, the MOBILITY AUTHORITY’S Project Manager will 
conduct reviews of the VENDOR’S work and daily operations. The VENDOR shall cooperate and 
assist the MOBILITY AUTHORITY’S Project Manager throughout the review process. 

1.3.1.1 Scheduled and Preventive Maintenance Services 

Coordinate the frequency of standard scheduled maintenance services with the MOBILITY 
AUTHORITY’S Project Manager, or as identified in the Work Authorization (WA). It shall be the 
VENDOR’S responsibility to respond to maintenance requests according to the priority assigned 
by the MOBILITY AUTHORITY. The definitions below shall be a baseline for this CONTRACT. At 
the discretion of the MOBILITY AUTHORITY, the VENDOR may be dispatched to any work 
priority deemed appropriate by the MOBILITY AUTHORITY.  

1.3.1.1.1 Scheduled and Preventive Maintenance Activities 

Typical scheduled maintenance includes SYSTEM inspection and other activities recommended 
by equipment manufacturers to be performed at periodic intervals. During the term of the 
CONTRACT, the VENDOR will perform scheduled, periodic preventive maintenance based upon 
manufacturer recommendations, budget limitations, and as general services are authorized by 
the MOBILITY AUTHORITY. If periodic maintenance intervals and activities are not specified by 
the equipment manufacturer, the VENDOR will develop periodic maintenance intervals and 
activities for approval by the MOBILITY AUTHORITY’S Project Manager. Scheduled preventive 
maintenance also includes periodic inspections and cleaning, as well as documentation of these 
actions. The MOBILITY AUTHORITY will work with the VENDOR to develop preventive 
maintenance checklists to ensure that consistent, comprehensive maintenance activities are 
executed correctly and documented. All work for scheduled and preventative maintenance 
shall be compensated by the monthly Maintenance Service Unit Price, unless otherwise noted.  
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1.3.1.1.2 Identified Deficiencies 

In the event that the VENDOR encounters minor and/or major infrastructure (e.g., field device, 
equipment, hardware, cabling, wiring) deficiencies while performing preventive maintenance 
services as outlined above, the VENDOR shall correct such deficiencies during the preventive 
maintenance site visit, whenever possible. 

The MOBILITY AUTHORITY considers minor repair to be the repair of minor deficiencies 
including, but not limited to, an unplugged device cable; tripped circuit breaker; loose 
connector; displaced or disorganized cabinet equipment; untidy or unlabeled cabling; debris, 
trash, dirt, or vermin droppings in cabinets or enclosures; and more. Additionally, minor repairs 
include the replacement of ancillary system components and hardware the VENDOR is 
reasonably expected to have on-hand spares including, but not limited to, surge protection 
devices, relays, power supplies, media converters, transceivers, patch cables, jumpers, 
mounting brackets, and more.  

The MOBILITY AUTHORITY considers major repair to be the repair of major deficiencies 
including, but not limited to, a non-functional field device, physically damaged equipment, 
components exposed to weather, exposed power cabling, or items constituting a safety hazard. 
The VENDOR shall immediately contact the MOBILITY AUTHORITY’S Project Manager to report 
major deficiencies. The MOBILITY AUTHORITY will issue Work Authorizations (WA) to complete 
the necessary repair activities. The VENDOR shall identify all materials and labor necessary to 
complete the work and provide a price proposal, in accordance with the pricing included in the 
CONTRACT. 

1.3.1.1.3 Non-Scheduled Maintenance and Repairs 

Non-scheduled maintenance includes reactive maintenance, replacements, and diagnostic work 
necessary to correct deficiencies and keep the SYSTEM operational. This work may not be 
scheduled but is often generated by failures caused by acts of nature, construction, or 
accidents. Non-scheduled maintenance may include, but is not limited to: 

1. Field repair or replacement of ancillary parts or equipment for any ITS field device, 
equipment, or cabling 

2. Resetting of field devices, including DMS displays, controllers, CCTV cameras, vehicle 
detection systems, etc. 

3. Focusing and re-aiming of CCTV cameras, vehicle detection systems, and other field 
sensors 

4. Configuring or repairing the communications network, including switches, media 
converters, wireless communication devices, and terminal servers 

5. Configuring or repairing CCTV video transmission equipment, including, PoE 
injectors, encoders, and decoders 

6. Testing fiber optic cable (FOC) for optical budget requirements 
7. Repairing damage caused by vandalism, accidents, or weather 
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If the cause of a failure is unknown, the MOBILITY AUTHORITY may have the VENDOR perform 
diagnostic work as required to determine the cause of the failure. The VENDOR shall perform all 
work to repair and restore the failed systems while on-site. In the event the VENDOR is unable 
to correct the failed system, the MOBILITY AUTHORITY will issue Work Authorizations (WA) to 
complete the necessary repair activities. The VENDOR shall identify all materials and labor 
necessary to complete the work and provide a price proposal, in accordance with the unit costs 
in the CONTRACT. 

1.3.1.2 Diagnostic and Troubleshooting Services 

The VENDOR will be required to provide diagnostic and troubleshooting services when 
equipment is inoperable and field troubleshooting is needed to identify the problem. When 
possible, the VENDOR shall perform minor repairs following diagnosis. The VENDOR must 
document troubleshooting and repair activities and services performed at the site. Major 
repairs require approval by the MOBILITY AUTHORITY before additional service can be 
performed. 

If the VENDOR detects a device that exhibits frequent failures or requires an “on-off-on” power 
cycle in order to maintain operation, it shall be the responsibility of the VENDOR to notify the 
MOBILITY AUTHORITY, contact the equipment manufacturer, and recommend corrective action 
to the MOBILITY AUTHORITY. It is the responsibility of the VENDOR to service equipment and 
restore SYSTEM components to a 100-percent functional status and ensure all field devices and 
equipment are online. The VENDOR is responsible for all troubleshooting and repair of SYSTEM 
devices. The MOBILITY AUTHORITY Project Manager may provide MOBILITY AUTHORITY staff 
and resources to assist the VENDOR with troubleshooting and repair. 

Should a particular device continue to fail, and the issue cannot be resolved by repair or 
replacement, the MOBILITY AUTHORITY, at its sole discretion, may remove the device from the 
VENDOR’S responsibility. 

The VENDOR, through diagnostic service, shall investigate the cause for the failure of 
equipment and determine if the failure is related to a severe weather event, materials, or 
workmanship, supplied power, leased communications, electrical and/or mechanical 
components, hardware or software, or other failures. The diagnostic results shall define the 
type of repair needed to restore the device(s) to 100-percent functional status. The VENDOR 
shall investigate whether or not failures are covered under existing equipment warranties. If 
the diagnosis indicates the need for repairs or parts replacement, the VENDOR shall follow the 
procedures established between the VENDOR and the MOBILITY AUTHORITY’S Project Manager 
under this CONTRACT. 

1.3.1.3 Repair Services 

Repairs and/or parts replacement will be covered under Work Authorizations (WA) on an as-
needed basis dependent upon the categorization of the repair (e.g., minor, major, warranty). 
The VENDOR shall identify all materials and labor necessary to complete the work and provide a 



Central Texas Regional Mobility Authority Scope of Work 
Performance-Based Maintenance Contractor for ITS  Appendix A 

Page 7 

price proposal, in accordance with the unit costs the CONTRACT. Descriptions of labor, 
materials, and equipment shall be included as part of a work request as well as a justification 
for the work. The VENDOR shall submit written request(s) to the MOBILITY AUTHORITY for 
approval of any additional labor usage and expenditures that are not covered under a Work 
Authorization (WA). 

• Minor Repair 

Minor repairs for this CONTRACT are repairs/replacement of components due to 
equipment malfunction or end of service life. The MOBILITY AUTHORITY considers minor 
repair to be the repair of minor deficiencies including, but not limited to, an unplugged 
device cable; tripped circuit breaker; loose connector; displaced or disorganized cabinet 
equipment; untidy or unlabeled cabling; debris, trash, dirt, or vermin droppings in 
cabinets or enclosures; and more. Additionally, minor repairs include the replacement 
of ancillary system components and hardware the VENDOR is reasonably expected to 
have on-hand spares including, but not limited to, surge protection devices, relays, 
power supplies, media converters, transceivers, patch cables, jumpers, mounting 
brackets, and more. The VENDOR shall perform the necessary repair/replacement work, 
which includes diagnostic services. 

Minor repairs are generally considered to be repairs that require less than four (4) hours 
of labor and can be completed on-site utilizing available materials and/or spare parts. 
Minor repairs shall be compensated by the monthly Maintenance Service Unit Price. 

• Major Repair 

Major repairs for this CONTRACT are defined as non-typical repairs that need diagnostic 
services to identify the problem, extensive repair services, temporary traffic control 
(TTC) and lane closures, utility coordination, or other regional agency coordination, such 
as damage caused by crashes, vandalism, theft, weather events, fiber cuts, power loss 
from the utility service point, and construction activity. The MOBILITY AUTHORITY 
considers major repair to be the repair of major deficiencies including, but not limited 
to, a non-functional field device, physically damaged equipment, components exposed 
to weather, exposed power cabling, or items constituting a safety hazard. Typical major 
repairs and parts replacement consist of, but are not limited to, repair or replacement 
of damaged, missing, or malfunctioning equipment in order to maintain the ITS 
operation and functionality. 

 

For all major repairs, the VENDOR shall contact the MOBILITY AUTHORITY’S Project 
Manager to report field findings and receive instruction and authorization for related 
work. The MOBILITY AUTHORITY will issue Work Authorizations (WA) to complete the 
necessary repair activities. The VENDOR shall identify all materials and labor necessary 
to complete the work and provide a price proposal, in accordance with the unit costs in 
the CONTRACT. The VENDOR shall prepare and submit a diagnostic report, including 
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damage assessment, cost estimates, and recommendations for repair. The VENDOR 
shall not make major repairs prior to issuance of the WA covering specific corrective 
actions necessary for restoration.  

Major repairs are generally considered to be repairs that require more than four (4) 
hours of labor and cannot be completed on-site utilizing on-hand materials and/or spare 
parts. 

• Warranty Repair 

The VENDOR shall act on behalf of the MOBILITY AUTHORITY to track manufacturer 
warranties and pursue warranty repairs from device manufacturers when failures are 
covered by the manufacturer’s warranty. The VENDOR is responsible for coordinating 
warranty repairs with the MOBILITY AUTHORITY’S Project Manager and the device 
manufacturer/reseller. In the event warranty or insurance coverage is applicable, the 
VENDOR shall identify the proper procedure for contacting the entity responsible for 
coverage, secure the proper forms used for claim notification, and coordinate the 
repair, return, and disposition of equipment. Repaired MOBILITY AUTHORITY equipment 
returned from the manufacturer shall be held in inventory as spare parts if it is not to be 
immediately reinstalled. 

The VENDOR shall support the MOBILITY AUTHORITY in pursuing claims until each claim 
is resolved to the satisfaction of the DEPARTMENT. 

Repairs that require expertise and/or specialized equipment of the manufacturer shall 
be considered original equipment manufacturer (OEM) repairs. OEM repairs are 
specialized repairs that cannot be made by the VENDOR and must be made by the 
manufacturer or vendor of the equipment/component. On an as-needed basis, the 
VENDOR shall notify the MOBILITY AUTHORITY'S Project Manager of OEM repairs 
necessary for the continued safe and efficient operation of the SYSTEM. Accompanying 
notification, the VENDOR shall submit an OEM repair request to the MOBILITY 
AUTHORITY'S Project Manager for review. Approval of this request is required in order 
to proceed with the repair. If a device manufacturer is no longer producing, selling, or 
repairing a specific device, the VENDOR shall research, price, and present an alternate 
product to the MOBILITY AUTHORITY. 

The VENDOR is required to assure the MOBILITY AUTHORITY that warranties are not 
voided by VENDOR repair services or other actions of the VENDOR at any point during 
the contract. If a device warranty expires, the VENDOR shall notify the MOBILITY 
AUTHORITY for the option to renew and/or replace the device if the unit is non-
operational within 60 days of the warranty’s expiration.  

 

The VENDOR shall have the necessary equipment and personnel capable of maintaining and 
repairing the field equipment and infrastructure deployed throughout the geographic coverage 
area within the MOBILITY AUTHORITY’s geographic boundaries. This includes a variety of 
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devices and communications infrastructure. Field site repair includes, but is not limited to, 
device replacement, electrical service work and repair, optical fiber cable splicing and 
troubleshooting, optical time domain reflectometer (OTDR) testing, fiber enclosure/fiber 
distribution panel installations, and terminations. The VENDOR shall have the capability to 
install and repair concrete encased conduit ductbank. The VENDOR shall have the capability to 
install and repair open trench, directional bored, and above ground lateral conduit. It shall be 
the responsibility of the VENDOR to perform all subsurface utility engineering (SUE) and obtain 
any permits required by the MOBILITY AUTHORITY and third-party entities before the VENDOR 
commences any work. After completion of device and/or communications infrastructure work 
by the VENDOR, documentation shall be presented to the MOBILITY AUTHORITY for record 
keeping of changes made to the fiber communication infrastructure and other components of 
the SYSTEM. At a minimum documentation must include repair notes; material quantities; and 
marked-up as-built construction plans and/or schematics that reflect post-repair conditions. No 
fiber related work shall be started by the VENDOR without written authorization and approval 
by the MOBILITY AUTHORITY. 

1.3.1.3.1 On-Site Repairs 

This work includes on-site repairs of devices and systems using readily available spare and 
component parts. New replacement parts for repairs are to be used unless otherwise directed 
by the MOBILITY AUTHORITY. If the existing component is be replaced by a part that is not the 
same, the VENDOR shall not purchase or install the spare part until it has been approved by the 
MOBILITY AUTHORITY. The VENDOR shall be responsible for inventory control of all parts held 
in inventory for repair of devices that they have responsibility to maintain. Parts commonly 
used for shop and field repairs include, but are not limited to: 

• Pan-tilt-zoom (PTZ) camera modules 
• DMS LED display modules 
• Vehicle Detectors 
• Network Switches 
• Power supplies 
• Batteries 
• UPS 
• Media Converters 
• PoE Injectors 
• Terminal Blocks 
• Surge Protection Devices 
• Cabling and cabling connectors 

The VENDOR shall submit requests to purchase spare parts including manufacturer, model, 
quantity, and unit cost to the MOBILITY AUTHORITY for review and approval prior to 
purchasing. The VENDOR shall notify the MOBILITY AUTHORITY of any part or component of the 
SYSTEM moved from its original location for the purpose of inventory control. The VENDOR 
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shall ensure all spare equipment is available in a timely manner and all inventory control 
records will be updated within seventy-two (72) hours.  

1.3.1.3.2 Equipment Replacement 

This work includes furnishing replacement devices needed for maintenance of the SYSTEM. 
Technical product data sheets for all new replacement parts must be submitted and approved 
by the MOBILITY AUTHORITY, in accordance with Section 1.2  - Approval of Products. The 
VENDOR shall not purchase or install equipment that has not been approved by the MOBILITY 
AUTHORITY. Proposed replacement parts shall be procured at the unit costs identified in the 
CONTRACT.  The Vendor shall ensure the latest compatible technology, equal to or better in 
function and quality to existing SYSTEM components or equipment is provided for all 
replacement parts. Provide the specific manufacturer and model identified in the CONTRACT, 
where applicable. The VENDOR shall be responsible for inventory control of all equipment that 
they have responsibility to maintain within the SYSTEM and all devices, parts, and materials 
used to perform work. 

When the MOBILITY AUTHORITY determines that additional parts are to be provided by the 
VENDOR as spares, the VENDOR shall procure and maintain the parts in MOBILITY AUTHORITY 
designated or approved location(s). The VENDOR shall notify the MOBILITY AUTHORITY of any 
part or component of the SYSTEM moved from its original location for the purpose of inventory 
control. 

1.3.1.4 Emergency Repair Services 

Emergency services consist of the restoration of components resulting from any malfunction or 
damage that creates a safety hazard or severely reduces the operational effectiveness of the 
overall SYSTEM. The VENDOR shall immediately correct any safety hazards discovered in the 
SYSTEM. Failures tend to be caused by severe and unusual forces of nature, crashes and 
collisions, vandalism, theft, fire, erosion, and extreme exposure to chemicals or pollutants. 
Communication and electrical cable cuts and loss of communications between the Traffic 
Incident Management Center (TIMC) and multiple field sites can warrant emergency repair 
services, as determined by the MOBILITY AUTHORITY.  

The VENDOR will be required to supply substitute devices approved by the MOBILITY 
AUTHORITY to immediately restore normal operations during emergency repair services, when 
directed. Failure to restore normal operations in a timely manner may result in deductions of 
monies due or which may become due the VENDOR. If a structural failure causes a safety 
hazard or obstructs a roadway or waterway, the VENDOR will be required to remove the 
structure immediately. 

The VENDOR must document malfunction and damage that necessitates emergency repair 
services. At a minimum, documentation shall include: 

1. Device location, type, model, and serial and control number 
2. Date and time of incident 
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3. Cause of failure and name of person reporting failure 
4. Site needs analysis and digital photo documentation 
5. Immediate repairs and corrective actions taken, including temporary repairs and 

repair cost breakdown 
6. Corrective actions necessary for permanent repairs to be performed, including parts 

list, schedule, and estimated cost 
7. Date, time, equipment, and personnel utilized for all corrective actions taken, 

temporary and permanent 

The MOBILITY AUTHORITY will issue Work Authorizations (WA) to complete the necessary 
emergency repair activities. The VENDOR shall identify all materials and labor necessary to 
complete the work and provide a price proposal, in accordance with the unit costs in the 
CONTRACT. If an immediate repair order is needed, the MOBILITY AUTHORITY may issue a pre-
approved, limited-amount WA to start the work. The VENDOR must receive approval prior to 
executing this WA. The VENDOR must document any verbal approvals issued for service/repair 
orders including the date, time, reason, and the name of the MOBILITY AUTHORITY Project 
Manager who issued and approved the WA. 

1.3.1.5 Utility Locating Services 

The VENDOR shall be responsible for locating and designating existing and future subsurface 
utilities associated with the SYSTEM. Cost to repair or replace underground facilities damaged 
as a result of incorrect locates shall be the responsibility of the VENDOR. The VENDOR must 
register with the Texas811 system within thirty (30) days of CONTRACT execution. The VENDOR 
shall be responsible for evaluating all locate tickets within the geographic area defined in this 
CONTRACT and shall be responsible for locating all MOBILITY AUTHORITY owned 
communications infrastructure (e.g., fiber optic communications) and electrical conductors 
within the SYSTEM. The MOBILITY AUTHORITY will issue Work Authorizations (WA) to complete 
necessary locates. The VENDOR shall identify all materials and labor necessary to complete the 
work and provide a price proposal, in accordance with the labor and material costs in the 
CONTRACT. All footages shall be validated by the original locate ticket and field photos when 
location of facilities is completed, and the ticket has been closed as “clear or flagged.” The 
VENDOR will be required to locate specific ITS facilities and document their findings within plan 
sets or another method approved by the MOBILITY AUTHORITY. 

1.3.1.6 Equipment Logs 

The VENDOR is required to document equipment and activities performed at each ITS device 
location. The VENDOR must maintain an equipment log documenting preventive scheduled 
maintenance and repair services, including repair logs, parts replacement, special notes, 
recommendations, and equipment warranty records. Device records must include, but are not 
limited to: 

1. Device location, number, and type 
2. Model and serial number 
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3. Firmware version 
4. Manufacturer 
5. Date, time, and description of failure 
6. Report of failure source 
7. Response details including arrival time, site conditions, and actions taken 
8. Resolution details with documentation including date, time, equipment, and 

personnel utilized 
9. Spare part(s) used, including type, model, serial, and control number 
10. Replacement part notes and repair actions 
11. Digital photo documentation before and after repair 

1.3.2 New Construction Services 

At the request of the MOBILITY AUTHORITY, the VENDOR shall perform all work for the 
installation of new infrastructure, facilities, and equipment related to the overall Intelligent 
Transportation System (ITS). This work may include, but is not limited to, the installation or 
retrofit of existing conduit ductbank, underground cable vaults, ground boxes, electrical power 
services, device poles, equipment cabinets, networking hardware, power service equipment, 
field devices (e.g., CCTV cameras, radar vehicle sensing devices (RVSD), dynamic message signs 
(DMS), wrong way vehicle detection systems (WWVDS), Connected Vehicle (CV) roadside units 
(RSU)), power and communications cabling, grounding arrays, and more. The VENDOR shall be 
responsible for furnishing all hardware, materials, and tools necessary to provide complete 
installations. Additionally, the VENDOR shall be responsible for the installation, configuration, 
licensing, and support of any associated software packages and/or backend support equipment 
(e.g., servers), as necessary. 

The MOBILITY AUTHORITY will issue Work Authorizations (WA) for all new construction services 
activities. The VENDOR shall identify all materials and labor necessary to complete the work 
and provide a price proposal, in accordance with the unit costs in the CONTRACT. Refer to Table 
1 for additional information regarding the proposed new construction services anticipated as 
part of the CONTRACT.  

 

Table 1: New construction services activities for Intelligent Transportation System (ITS) deployment 

ITS Field Devices 

CCTV Camera, Pan-Tilt- Zoom (PTZ) – installation includes all work to attach device to device 
pole or structure, route cabling between cabinet and device, install in-cabinet equipment, 
properly ground system, integrate system into Mobility Authority network and systems, 
testing; does not include device pole installation. 

Furnish one (1) Cohu 4261HD camera, or equivalent, and include all necessary components for 
a complete installation, including camera unit, power-over Ethernet (POE) injector, power 
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supply, in-line surge protection device (SPD), camera mounting hardware, outdoor-rated CAT-
6 Ethernet cabling, power cabling, and ground wire. All cameras shall be capable of H.264 and 
H.265 video streams and compliant with applicable National Transportation Communications 
for Intelligent Transportation System Protocol (NTCIP) and Texas Department of 
Transportation (TxDOT) specifications and TxDOT Traffic Standards. 

CCTV Camera, Fixed – installation includes all work to attach device to device pole or structure, 
route cabling between cabinet and device, install in-cabinet equipment, properly ground 
system, integrate system into Mobility Authority network and systems, testing; does not 
include device pole installation. 

Furnish one (1) Cohu 3430HD camera, or equivalent, and include all necessary components for 
a complete installation, including camera unit, power-over Ethernet (POE) injector, power 
supply, in-line surge protection device (SPD), camera mounting hardware, outdoor-rated CAT-
6 Ethernet cabling (device), power cabling, and ground wire. All cameras shall be capable of 
H.264 and H.265 video streams and compliant with applicable NTCIP and Texas Department of 
Transportation (TxDOT) specifications and TxDOT Traffic Standards. 

Radar Vehicle Sensing Device (RVSD) – installation includes all work to attach device to device 
pole or structure, route cabling between cabinet and device, install in-cabinet equipment, 
properly ground system, integrate system into Mobility Authority network and systems, 
testing; does not include device pole installation. 

Furnish one (1) Wavetronix SmartSensor HD sensor including all necessary components for a 
complete installation, including radar unit, serial-to-Ethernet media converter (CLICK! series), 
in-line surge protection device (SPD) (CLICK! series), power supply (CLICK! series), radar unit 
mounting hardware, proprietary composite cabling (device), power cabling, and ground wire. 
Ensure all necessary licenses with proprietary vendor software are included, as appropriate. 
All radar units shall be compliant with applicable NTCIP and Texas Department of 
Transportation (TxDOT) specifications and TxDOT Traffic Standards. 

Dynamic Message Sign (DMS) – installation includes all work to attach device to butterfly, 
cantilever, or overhead sign structure, route cabling between cabinet and device, install in-
cabinet equipment, properly ground system, integrate system into Mobility Authority network 
and systems, testing; does not include structure installation. 

Furnish one (1) Daktronics VF-2420-80-352-20-RGB front-access, full matrix color display 
including all necessary components for a complete installation, including front-access sign 
housing, in-cabinet rack-mounted controller unit (Vanguard VFC series), in-sign auxiliary 
controller panel, twelve-count fiber optic patch panel with matching connector panel, 
proprietary composite cabling (device), power cabling, and ground wire. Ensure all necessary 
licenses with proprietary vendor software (e.g., Vanguard) are included, as appropriate. All 
DMS shall be compliant with applicable NTCIP, Manual on Uniform Traffic Control Devices 
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(MUTCD), and Texas Department of Transportation (TxDOT) specifications and TxDOT Traffic 
Standards. 

Wrong Way Vehicle Detection System (WWVDS) - installation includes all work to install 
complete pole assemblies (4X) for with concrete foundation, reinforcement, conduit sweeps, 
and transformer bases; attach all system componentry to pole assemblies, route cabling 
between cabinet and device, install in-cabinet equipment, properly ground system, integrate 
system into Mobility Authority network and systems, testing. 

Furnish one (1) complete ramp assembly system, including all necessary components for a 
complete installation with two (2) sets of signs on both sides of the ramps for a total of four 
sites per ramp, including aluminum pole assemblies with transformer base, “WRONG WAY” 
(R5-1a) sign panels, red rectangular rapid flashing beacon (RRFB) light bars, thermal imaging 
sensors, high-definition verification cameras, LED illuminators, controller cabinet assembly, 
proprietary cabling (device), power cabling, and ground wire. Ensure all necessary licenses with 
proprietary vendor software (e.g., Blinkerbeam) are included, as appropriate. All WWVDS shall 
be compliant with applicable NTCIP, Manual on Uniform Traffic Control Devices (MUTCD), and 
Texas Department of Transportation (TxDOT) specifications and TxDOT Traffic Standards. 

Connected Vehicle to Everything (C-V2X) Roadside Unit - installation includes all work to 
attach device to device pole or structure, route cabling between cabinet and device, install in-
cabinet equipment, properly ground system, integrate system into Mobility Authority network 
and systems, testing; does not include device pole installation. 

Furnish one (1) C-V2X RSU including all necessary components for a complete installation, 
including roadside unit (RSU), power-over Ethernet (POE) injector, power supply, in-line surge 
protection device (SPD), radio mounting hardware, outdoor-rated CAT-6 Ethernet cabling 
(device), power cabling, and ground wire. Ensure all necessary licenses with proprietary vendor 
software are included, as appropriate. All RSU shall be compliant with applicable Texas 
Department of Transportation (TxDOT) specifications and TxDOT Traffic Standards. 

Physical Infrastructure 

Underground Conduit (2-2") – installation includes all work to install conduit run with two (2) 
two-inch conduits, including open trench and/or directional bore installation methods, conduit 
coupling, horizontal-to-vertical sweeps, warning tape, pulling, and grounding tone wire, and 
conduit fittings to boxes, cabinets, or enclosures. 

Furnish underground conduit including all necessary components for a complete installation, 
including high-density polyethylene (HDPE), and polyvinyl chloride (PVC) conduits of two-inch 
nominal size, conduit couplers, horizontal-to-vertical sweeps, warning tape, stainless steel 
conduit straps, weatherheads, pull strings, tone wire with grounding unit, and conduit fittings 
for box and cabinet entrances. All conduits shall meet the applicable requirements of the Texas 
Department of Transportation (TxDOT) specifications and Traffic Standards. 
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Aboveground Conduit – installation includes all work to install two (2) conduits, including 
underground to aboveground transitions, stainless steel conduit straps, conduit fittings to 
boxes, cabinets, or enclosures, and weatherheads. Conduit diameter may vary. 

Furnish aboveground conduit including all necessary components for a complete installation, 
including galvanized rigid-metallic conduits, conduit couplers, horizontal-to-vertical sweeps, 
warning tape, stainless steel conduit straps, weatherheads, pull strings, tone wire with 
grounding unit, and conduit fittings for box and cabinet entrances. All conduits shall meet the 
applicable requirements of the Texas Department of Transportation (TxDOT) specifications and 
Traffic Standards. 

Conduit Ductbank (16-2”) - installation includes all work to install a concrete encased ductbank 
with sixteen (16) two-inch conduits, including opening of trench, forming and reinforcement 
of ductbank, concrete encasement, installation of pull tapes in each conduit, conduit 
connections to UCVs, sealing of unused conduit knockouts, backfilling trench, and grounding. 

Furnish conduit ductbank including all necessary components for a complete installation, 
including sixteen (16) two-inch concrete encased conduits, warning table, pull strings, tone 
wire with grounding unit, and conduit fittings for box and cabinet entrances. All conduit 
ductbank shall meet TxDOT Special Specification 6129 – Concrete Encased Duct Bank and any 
other applicable requirements of the Texas Department of Transportation (TxDOT) 
specifications and Traffic Standards. 

Conduit Ductbank is not included in the CONTRACT pricing. Material and installation costs 
associated with conduit ductbank shall be determined at the time of a Work Authorization. 

Underground Cable Vault (UCV) – installation includes all work to install a custom 5 ft x 5 ft 
concrete UCV meeting TxDOT Special Specification 6130 – Underground Cable Vault and any 
other applicable requirements of the Texas Department of Transportation (TxDOT) 
specifications and Traffic Standards. 

Provide a 5 ft x 5 ft precast concrete UCV with a minimum depth of 4 ft and a maximum 
depth of 5 ft. Each vault wall shall have sixteen (16) conduit knock outs with 2” duct 
terminators in each knock out. Duct terminators shall be Carlon E297JN, Condux, or 
equivalent. Vault walls must be compatible with existing concrete ductbank.  

Provide UCV with a self-draining bolting system that will secure cover positively in place. 
Provide double hinged cover with hinges operating freely for 180 degrees. Provide cover with 
drop handles and torsion assisted opening mechanism. Cover shall be grounded and 
permanently stamped “Communication”. The cover and its frame shall be Vulcan V-6875, 
Neenah R-6663, or equivalent. 

Provide frame with a Neoprene seal measuring 3/4" wide and 3/16" thick. Provide a bonded 
seal the entire length of each side of the frame contacting cover. 
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Provide UCV with a graded sump bottom with a minimum 4” weep hole. Provide UCV with 
heavy duty, non-metallic, and non-corrosive cable racks. 

Install vault level and orient the frame normal to surrounding slopes. Slopes may require 
modification. 

UCV is not included in the CONTRACT pricing. Material and installation costs associated with 
UCV’s shall be determined at the time of a Work Authorization. 

Ground Box – installation includes all work to install a ground box with an appropriately 
stamped lid, including finished grade, concrete apron with reinforcement, crushed aggregate 
subbase, connection of conduits to knockouts, installation of grounding array. Ground box 
material, type, and size may vary. 

Furnish one (1) ground box including all necessary components for a complete installation, 
including pre-cast polymer concrete box, stamped lid with pull slots and security fastener 
holes, conduit knockouts, and grounding array. All ground boxes shall meet the applicable 
requirements of the Texas Department of Transportation (TxDOT) specifications and Traffic 
Standards. 

ITS Device Pole, 40' (8-sided) – installation includes all work to install steel device pole, 
including concrete foundation with reinforcement, anchor bolts, and conduit sweeps, concrete 
apron, grounding array. 

Furnish one (1) steel device pole including all necessary components for a complete 
installation, including octagonal (8-sided) steel pole, stiffeners, two-inch threaded cabling 
entrance nipples, handholes, air terminal, top-mount plate, base plate, anchor bolts, and 
concrete foundation with reinforcement and conduit sweeps. All steel device poles shall meet 
the applicable requirements of the Texas Department of Transportation (TxDOT) specifications 
and Traffic Standards. 

ITS Device Pole, 60' (12-sided) with Lowering Device - installation includes all work to install 
steel device pole, including concrete foundation with reinforcement, anchor bolts, and conduit 
sweeps, concrete apron, grounding array, lowering device with internal winch. 

Furnish one (1) steel device pole including all necessary components for a complete 
installation, including dodecahedral (12-sided) steel pole, stiffeners, two-inch threaded cabling 
entrance nipples, handholes, air terminal, base plate, anchor bolts, lowering device with 
included winch and quick disconnect junction box, and concrete foundation with 
reinforcement and conduit sweeps. All steel device poles shall meet the applicable 
requirements of the Texas Department of Transportation (TxDOT) specifications and Traffic 
Standards. 

Cabinet Assembly, Pole Mount – installation includes all work attach cabinet assembly to 
device pole or structure, including physically securing of cabinet to the structure, attachment 
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of conduits and cabling entrances, grounding array, terminating wiring and cabling, testing; 
does not include installation of the pole. 

Furnish one (1) Type 336S cabinet assembly (TxDOT Type 3) including all necessary components 
for a complete installation, including aluminum cabinet assembly with 19” EIA/TIA rack, front 
and rear doors, sunshields (top, sides, and doors), two (2) adjustable shelves, complete power 
distribution assembly, mounting brackets, and stainless-steel banding. Cabinet shall be 
provided with a minimum of two (2) standard Type 2 keys. All cabinet assemblies shall meet 
the applicable requirements of the Texas Department of Transportation (TxDOT) specifications 
and TxDOT Traffic Standards. 

Cabinet Assembly, Ground Mount – installation includes all work attach cabinet assembly 
concrete foundation, including installation of concrete foundation with reinforcement, conduit 
sweeps, and anchor bolts, grounding array, terminating wiring and cabling, testing. 

Furnish one (1) Type 332/334 cabinet assembly (TxDOT Type 4) including all necessary 
components for a complete installation, including aluminum cabinet assembly with 19” EIA/TIA 
rack, front and rear doors, sunshields (top, sides, and doors), two (2) adjustable shelves, 
complete power distribution assembly, and concrete foundation with technician pad. Cabinet 
shall be provided with a minimum of two (2) standard Type 2 keys. All cabinet assemblies shall 
meet the applicable requirements of the Texas Department of Transportation (TxDOT) 
specifications and TxDOT Traffic Standards. 

Fiber Optic Communications 

Fiber Optic Cabling, 12-Count, Single-Mode - installation includes all work to install fiber optic 
cabling through conduit pathways, coil minimum 200' slack in vaults and 50' in boxes. 

Furnish fiber optic cabling meeting the applicable requirements of the Texas Department of 
Transportation (TxDOT) specifications and Traffic Standards. 

Fiber Optic Cabling, 48-Count Single-Mode – installation includes all work to install fiber optic 
cabling through conduit pathways, coil minimum 200' slack in vaults and 50' in boxes. 

Furnish fiber optic cabling meeting the applicable requirements of the Texas Department of 
Transportation (TxDOT) specifications and Traffic Standards. 

Fiber Optic Cabling, 96-Count Single-Mode – installation includes all work to install fiber optic 
cabling through conduit pathways, coil minimum 200' slack in vaults and 50' in boxes. 

Furnish fiber optic cabling meeting the applicable requirements of the Texas Department of 
Transportation (TxDOT) specifications and Traffic Standards. 

Fiber Optic Cabling, 144-Count Single-Mode – installation includes all work to install fiber optic 
cabling through conduit pathways, coil minimum 200' slack in vaults and 50' in boxes. 
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Furnish fiber optic cabling meeting the applicable requirements of the Texas Department of 
Transportation (TxDOT) specifications and Traffic Standards. 

Fiber Optic Patch Panel, 24-fiber capacity – installation includes all work to install fiber optic 
patch panel in cabinet with a minimum of one (1) 12-count ST-connector panels, splice trays, 
connection pigtails to cable with fusion splices (color-to-color), terminate all pigtail fibers. 

Furnish one (1) fiber optic patch panel including all necessary components for a complete 
installation, including 19” EIA/TIA rack-mounted enclosure unit (minimum capacity of 24 
fibers), singlet ST-connector panels, splice trays, and buffer tube fan-out kits. All fiber optic 
patch panels shall meet the applicable Texas Department of Transportation (TxDOT) 
specifications and TxDOT Traffic Standards. 

Fiber Optic Patch Panel, 96-fiber capacity – installation includes all work to install fiber optic 
patch panel in cabinet with a minimum of four (4) 12-count ST-connector panels, splice trays, 
connection pigtails to cable with fusion splices (color-to-color), terminate all pigtail fibers. 

Furnish one (1) fiber optic patch panel including all necessary components for a complete 
installation, including 19” EIA/TIA rack-mounted enclosure unit (minimum capacity of 96 
fibers), singlet ST-connector panels, splice trays, and buffer tube fan-out kits. All fiber optic 
patch panels shall meet the applicable Texas Department of Transportation (TxDOT) 
specifications and TxDOT Traffic Standards. 

Fiber Optic Connection, Fusion Splice 

Fiber Optic Connection, Connectorized Termination 

Fiber Optic Splice Enclosure – Furnish one (1) splice enclosure including all necessary 
components for a complete installation, including hardened underground splice enclosure with 
a minimum of four (4) cabling entry ports capable of accommodating a 144-count fiber optic 
cable and four (4) splice trays. Provide minimum of two (2) splice trays with each enclosure. All 
fiber optic splice enclosures shall be compliant with applicable Texas Department of 
Transportation (TxDOT) specifications and TxDOT Traffic Standards. 

In-Cabinet Equipment 

Managed Field Ethernet Switch – installation includes all work to install the switch, including 
configuration of network parameters (e.g., IP addressing, routing tables, VLAN settings, etc.), 
SFP transceivers, power supply, and end-to-end network connectivity testing. 

Furnish one (1) Cisco IE 4000 series switch including all necessary components for a complete 
installation, including network switch with a minimum of twelve (12) RJ-45 copper ports and 
two (2) fiber optic ports, minimum of two (2) small-form factor pluggable (SFP) transceivers 
compatible with Cisco products, power supply (Cisco model), and DIN-rail mounting assembly 
unit. Ensure all necessary licenses with proprietary vendor software are included, as 
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appropriate. All managed field Ethernet switches shall be compliant with NTCIP and Texas 
Department of Transportation (TxDOT) specifications and TxDOT Traffic Standards. 

Uninterruptible Power Supply (UPS) with Battery Backup System - installation includes all 
work to install the UPS head unit, automatic transfer switch (ATS), battery array with wiring 
harness; ground the system, configure equipment to the network, and perform testing. 

Furnish one (1) UPS including all necessary components for a complete installation, including 
outdoor-rated UPS head unit with network connectivity via RJ-45 (10/100) Ethernet port and 
SNMP enabled, four (4) 12V 100 Ah batteries, wiring harness, automatic transfer switch (ATS), 
and mounting hardware for 19” EIA/TIA rack. All UPS shall meet the applicable Texas 
Department of Transportation (TxDOT) specifications and TxDOT Traffic Standards. 

Remote Power Management Unit (RPMU) – installation includes all work to install the RPMU, 
ground the system, configure equipment to the network, and perform testing. 

Furnish one (1) RPMU including all necessary components for a complete installation, including 
RPMU with a minimum of eight (8) standard NEMA 5-15 120V plugs and network connectivity 
via RJ-45 (10/100) Ethernet port and SNMP enabled. Ensure the RPMU is capable of being 
mounted in a 19” EIA/TIA rack and each individual plug is isolated to allow for remote cycling 
of power. All RPMU shall meet the applicable Texas Department of Transportation (TxDOT) 
specifications and TxDOT Traffic Standards. 

Electrical Power Service 

Electrical Power Service - includes all work to establish a new electrical power service, 
including installation of service disconnect, utility service meter, transformer (step-down, step-
up), and distribution panel board, and all associated infrastructure; coordination with the 
utility service provider; wiring connections, terminations, grounding, and testing. 

Furnish one (1) Type D electrical service including all necessary components for a complete 
installation. At a minimum, the electrical service shall have the following characteristics: a 
service voltage of 120/240V; a stainless-steel enclosure; a steel pole service support. 

Electrical Service Wire - includes all work to install electrical wires through conduit pathways 
in a manner which will ensure that damage to the installation will not occur. Ensure wire is of 
sufficient length after installation in the conduit to provide for attachment to the power 
company service and for termination within the cabinet for which power is required. This shall 
also include termination of wiring where necessary. 

Furnish electrical wire to meet the applicable requirements of the Texas Department of 
Transportation (TxDOT) Specifications and Traffic Standards. 
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1.3.3 Design Liaison and Support Services 

The VENDOR shall provide technical design review and coordination services, as requested by 
the MOBILITY AUTHORITY. This work may include, but is not limited to, participation in design 
workshops, construction plans review, on-site field meetings with stakeholders (e.g., utility 
service providers, Contractors, TxDOT), document development, and more. 

The MOBILITY AUTHORITY will issue Work Authorizations (WA) for all design liaison and support 
services activities. The VENDOR shall identify all labor necessary to complete the work and 
provide a price proposal, in accordance with the unit costs in the CONTRACT. 

1.3.4 Control of Materials 

The VENDOR shall maintain and store all SYSTEM equipment and spare parts at a storage 
facility provided by the VENDOR. Storage of parts or equipment outside the MOBILITY 
AUTHORITY’S designated storage area(s) must be approved by the MOBILITY AUTHORITY.  

Any equipment purchased by the VENDOR on behalf of the MOBILITY AUTHORITY, using 
MOBILITY AUTHORITY funds, belongs to the MOBILITY AUTHORITY, and shall be entered into 
the inventory system maintained by the VENDOR. Upon termination or ending date of the 
CONTRACT, all MOBILITY AUTHORITY property shall be transferred to the responsibility of the 
MOBILITY AUTHORITY. 

By default, all spare parts or equipment not installed, and operating will be stored at the 
VENDOR’s facility dedicated to this project. However, the MOBILITY AUTHORITY reserves the 
right to store devices and/or parts at an independent storage area of its choosing within thirty 
(30) miles of the TIMC located at 104 N Lynnwood Trail, Cedar Park, TX 78613. The VENDOR is 
responsible for picking up parts as needed from MOBILITY AUTHORITY storage area(s) under 
the terms of this CONTRACT. 

The VENDOR will maintain and have readily available an up-to-date inventory of all equipment 
and/or parts that are under the VENDOR’s supervision. Upon request, the VENDOR must be 
able to produce individual devices shown on the inventory within twenty-four (24) hours of 
request or replace with a new device at no cost to the MOBILITY AUTHORITY. If the MOBILITY 
AUTHORITY chooses to do so, it will be the responsibility of the VENDOR to pick up parts as 
needed under the terms of this CONTRACT and adhere to the response times as listed in this 
CONTRACT. 

Upon request, the VENDOR shall provide an up-to-date inventory report to the MOBILITY 
AUTHORITY within seventy-two (72) hours of receiving a request. The inventory report must 
contain, but not be limited to, at a minimum:  

1. Manufacturer 
2. Model number 
3. Descriptive name 
4. Quantity  
5. Manufacturer serial number 
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6. Purchase date 
7. Current storage location 
8. Condition (new, used, damaged, or available for parts) 

1.3.4.1 Device Inventory 

The VENDOR shall maintain and have readily available an up-to-date inventory of all the 
MOBILITY AUTHORITY’S equipment that the VENDOR is responsible to maintain and all spare 
parts and devices in the VENDOR’S or MOBILITY AUTHORITY’S possession. The VENDOR shall 
provide an inventory management system in accordance with the requirements of Section 
1.3.4 – Control of Materials. The VENDOR shall be responsible for the procurement, 
configuration, maintenance, development, and updating of the inventory management system. 

1.3.4.1.1 Existing TIMC Device Inventory 

The VENDOR shall maintain and have readily available an up-to-date inventory of all the 
MOBILITY AUTHORITY'S equipment and/or parts within the TIMC and under the VENDOR'S 
supervision. The inventory shall contain, but not be limited to: 

1. Asset ID No. (MOBILITY AUTHORITY) 
2. Manufacturer 
3. Model number 
4. Descriptive name 
5. Manufacturer serial number 
6. Current location (e.g., server room, operational floor) 
7. Current function and/or utilization 
8. Condition (new, used, damaged, or available for parts) 
9. Equipment status (spare or in-use) 
10. Date of purchase 
11. Date(s) of repair 
12. Date when scrapped (as applicable) 
13. Warranty status 

1.3.4.1.2 Existing Field Device Inventory 

The VENDOR shall maintain and have readily available an up-to-date inventory of all the 
MOBILITY AUTHORITY'S field devices, equipment, infrastructure, and/or parts that are under 
the VENDOR'S supervision. The inventory shall contain, but not be limited to: 

1. Asset ID No. (MOBILITY AUTHORITY) 
2. Manufacturer 
3. Model number 
4. Descriptive name 
5. Manufacturer serial number, 
6. Current site location (corridor, milepost, and side of the road) 
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7. Position (latitude, longitude) 
8. Condition (new, used, or damaged), including contextual photos from the latest site 

visit 
9. Equipment status (spare or in-use) 
10. Site where equipment belongs and type of site (e.g., CCTV camera, DMS, etc.) 
11. Date of purchase 
12. Date(s) of repair 
13. Date when scrapped (as applicable), and 
14. Warranty status 

1.3.4.1.3 Inventory Disposal 

The VENDOR shall be responsible for monitoring the viability and usefulness of MOBILITY 
AUTHORITY inventory. When inventory (e.g., field devices, equipment, infrastructure, and/or 
parts) under the VENDOR'S supervision is determined to have no value, is beyond repair, out of 
warranty, or beyond useful service life the VENDOR shall label the inventory, physically and in 
the IMS, as “Disposable”.  The VENDOR shall dispose of equipment identified within the IMS as 
disposable at a standard frequency agreed upon by the MOBILITY AUTHORITY no greater than 
six (6) months. An inventory disposal list must be approved by the MOBILITY AUTHORITY prior 
to disposal. Recycling shall be the primary method of disposal.  

Items with resale or trade-in value that are of no use to the MOBILITY AUTHORITY shall be 
labeled, physically and in the IMS, as “Commodity”. The Vendor shall deliver an annual 
commodities report detailing the inventory commodities to the MOBILITY AUTHORITY. The 
report shall include: 

1. Manufacturer 
2. Model number 
3. Descriptive name 
4. Quantity  
5. Manufacturer serial number 
6. Purchase date 
7. Current storage location 
8. Condition (new, used, damaged, or available for parts) 
9. Warranty Status 
10. Estimated resale value 
11. Potential trade-in options 

At the request of the MOBILITY AUTHORITY the VENDOR may be asked to sell or trade-in 
inventory. All sales must be by competitive bid or auction. All trade-ins must be for new 
property of a similar type.  

All disposal, sale, and trade-in of MOBILITY AUTHORITY inventory must abide by Article 23 of 
the Mobility Authority Policy Code. 
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1.3.4.2 Inventory Management System 

The VENDOR shall furnish, maintain, configure, support, and populate a full-scale Inventory 
Management System (IMS) to support the long-term ITS asset and configuration management 
needs of the MOBILITY AUTHORITY. The IMS shall include configurable databases and a web-
accessible user interface to allow users to access the system remotely. Access to the IMS shall 
be restricted to pre-approved users via username and password. All users shall be vetted by 
both the MOBILITY AUTHORITY and VENDOR prior to receiving access to the system. The 
MOBILITY AUTHORITY’S Project Manager shall remain a pre-approved user with full access to 
the IMS for the duration of this CONTRACT.  

The VENDOR shall use the IMS for inventory and facilities management purposes. The VENDOR 
will be responsible for the operations and maintenance of all data used to inventory the 
SYSTEM field equipment and parts including, but not limited to, ITS devices; enclosures, 
cabinets, communication hubs, and the devices within; network equipment; electrical service 
equipment; communication cabling; ductbank; conduit; underground boxes and UCVs; 
communication connection points (e.g., splice, terminations); connection hardware; and other 
field installed assets. The VENDOR shall document as-built information about the SYSTEM and 
work performed under this CONTRACT which shall be made available to the MOBILITY 
AUTHORITY at all times. 

The information contained within the IMS is confidential material; therefore, the VENDOR must 
ensure that VENDOR staff working under this CONTRACT have been pre-approved. The VENDOR 
shall be responsible for providing user training on the IMS and assign appropriate login 
credentials to VENDOR staff and MOBILITY AUTHORITY staff and designees that successfully 
complete training. 

The VENDOR shall provide an IMS that is accessible from the field. The VENDOR shall provide 
field staff with a compatible laptop computer with direct Internet access from anywhere within 
the MOBILITY AUTHORITY system.  Asset changes to the system shall be updated to the IMS 
database in real-time or as otherwise directed by the MOBILITY AUTHORITY. The VENDOR will 
be responsible for recurring usage cost including computer hardware, software licenses, data 
usages for connection to the Internet, etc.  

The VENDOR shall include all necessary resources required to populate the database and 
routinely update the database as maintenance work changes the inventory and configuration. 
Information populated in the IMS shall meet the positional accuracy requirements of 
differential global positioning systems (D-GPS). 

 

1.4 GENERAL REQUIREMENTS FOR EXECUTION OF WORK 
The VENDOR is responsible for all labor, materials, and incidentals required to execute and 
complete the requirements of this CONTRACT including, but not limited to, the following: 

1. Project management and contract administration 
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2. Communications and coordination between the MOBILITY AUTHORITY and the 
VENDOR 

3. Communications and coordination with other MOBILITY AUTHORITY maintenance 
providers (e.g., performance-based roadway maintenance contractor, Toll Systems 
Integrator (TSI)) 

4. Communications and coordination with other stakeholder(s) (e.g., TxDOT, City of 
Austin, CapMetro, third-party contractors and vendors) 

5. Personnel requirements 
6. Project recordkeeping 
7. Device availability matrices 
8. WA requirements for payment of services 
9. Status meetings, including meeting minutes and agendas 
10. Utility locate administration 
11. Scheduled and preventive maintenance 
12. Minor and major repairs and parts replacement (including warranties and 

replacement parts) 
13. New construction and installations 
14. Design support services 
15. Material and equipment requirements 
16. Utility coordination for network and utility services 
17. Emergency power, and 
18. Disaster reporting 

The VENDOR shall be responsible for obtaining any and all necessary subconsultants to perform 
specialty work (e.g., geotechnical boring), as necessary. 

The VENDOR shall fully cooperate with all utility owners during activities such as, but not 
limited to, construction, installation, or repair associated with this CONTRACT. The VENDOR 
shall call Texas811 a minimum of forty-eight (48) hours and a maximum of ninety-six (96) hours 
before any excavation work requiring locate services from member operators of Texas811. 

The VENDOR shall furnish and install all equipment and materials and perform all work in 
accordance with all applicable standards and procedures (refer to Section 1.1.2 – Applicable 
Specifications and Standards). The VENDOR is responsible for ascertaining the exact location of 
all utilities prior to beginning work in an area. Utility locations as shown on plans are 
approximate and may not include all utilities. If any utility damages are incurred as a result of 
VENDOR'S operations, it shall be the VENDOR'S sole responsibility to repair such damages or 
bear the cost of repairs performed by others. 

The VENDOR shall be responsible for coordinating all scheduled and preventative maintenance, 
repairs, and emergency maintenance activities with the Toll Systems Integrator (TSI) where 
equipment or infrastructure is collocated, or existing tolling equipment is in the immediate 
proximity and may be impacted. The VENDOR may be required to have a representative of the 
TSI on-site during maintenance activities, at the discretion of the MOBILITY AUTHORITY. 
Communication between parties shall be coordinated through the Project Manager. 
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The VENDOR shall be responsible for coordinating and meeting with all utility companies having 
overhead or underground facilities in proximity with work performed under this CONTRACT. 
The VENDOR shall be responsible for determining and performing any needed subsurface utility 
exploration (SUE) work.  

The VENDOR shall be responsible for providing the MOBILITY AUTHORITY with a detailed 
damage report after the occurrence of a disaster, natural or otherwise (e.g., vehicle collision). 
This report shall include an individual site analysis including, but not limited to, the following 
information: 

• Field device or equipment location 
• Date and time of visit 
• Description of failure or issue and system impacts 
• Site conditions noted (e.g., submerged, structure down, no power) 
• Digital photo documentation  
• Damaged parts list: type, model, and serial and control numbers 
• Needed parts list, including reference to needed parts/devices currently in 

inventory 
• Repair cost breakdown 
• General notes, and 
• Schedule of repair duration 

The damage report by the VENDOR shall be per site and include all devices connected to the 
cabinet location. The VENDOR'S report shall include an Executive Summary and a Cost Summary 
including all parts necessary to re-establish the system in working order. In the event the 
damage requires the services of a subcontractor, the VENDOR shall include a short-list of 
quotes from at least three (3) different subcontractors, subconsultants, or sub-vendors. The 
MOBILITY AUTHORITY shall establish time frames for damage reports to be delivered to the 
MOBILITY AUTHORITY depending on the severity of the disaster. 

1.4.1 Location of the Work 

The VENDOR shall be responsible for maintenance of all existing, under-construction, and 
future MOBILITY AUTHORITY owned and operated SYSTEMS located in the following counties: 

• Hays, Travis, and Williamson Counties 

1.4.1.1 Traffic Incident Management Center (TIMC)  

The VENDOR is to provide scheduled and preventative, repair, and emergency maintenance 
services for applicable components of the SYSTEM located within the TIMC. The VENDOR shall 
not be responsible or attempt to perform maintenance on any collocated electronic tolling or 
revenue generating equipment within the TIMC, including the server room unless otherwise 
approved by the MOBILITY AUTHORITY. The VENDOR shall coordinate with the MOBILITY 
AUTHORITY and Toll Systems Integrator (TSI) to determine specific requirements for equipment 
located within the TIMC and schedule maintenance periods.  
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Example work to be performed by the VENDOR within the TIMC includes, but is not limited to: 

• Parts-only replacement warranty from the manufacturer registered in the 
MOBILITY AUTHORITY’S name 

• Diagnostic and/or troubleshooting maintenance visits (e.g., video wall 
alignment, configuration, and color balance) 

• Scheduled preventative maintenance visits (e.g., clean or replace air filters, 
clean screens) 

• Repair service for video wall, servers, and operator workstation components. 
Repair work is to be coordinated with the MOBILITY AUTHORITY to 
determine the level of response/repair needed and scheduled downtime 

• Video wall controller, software, and firmware upgrades 
• Video wall servers 
• Video wall displays (e.g., televisions, monitors) 
• Workstation computer, monitor, software, and firmware upgrades 
• Central servers 

1.4.1.2 Field Sites 

The VENDOR is to provide preventative and scheduled maintenance, emergency maintenance, 
and repair services for components of the SYSTEM located at existing and future field sites 
throughout the geographic coverage area of the CONTRACT.  

1.4.2 Scheduling and Execution of Work 

All work shall be scheduled with and approved by the MOBILITY AUTHORITY, including schedule 
and preventative maintenance, repairs, emergency maintenance, and new construction 
activities. The VENDOR shall work with the MOBILITY AUTHORITY’S Project Manager under this 
CONTRACT to establish recurring scheduled activities (e.g., preventative maintenance) and 
timelines. Additional work not covered under the Scope of Work (SOW) must be reviewed, 
approved, and authorized by the MOBILITY AUTHORITY. 

The VENDOR will perform all SYSTEM support, including routine and preventative maintenance; 
repairs; utility locate services; and failed or destroyed component replacement, as needed by 
the MOBILITY AUTHORITY. The VENDOR may be required to perform new field device, 
equipment, and infrastructure installations; and design liaison and support services, as needed. 
All services will be performed on a WA basis. 

The MOBILITY AUTHORITY will issue WAs to approve the VENDOR to work on any and all 
services on the SYSTEM directed by the MOBILITY AUTHORITY. Work estimates will be prepared 
by the VENDOR for all WAs, in accordance with the CONTRACT, and submitted to the MOBILITY 
AUTHORITY for review and approval. The work estimates will include, at a minimum, personnel, 
labor rates, materials, equipment and/or resources; documentation of proposed work to be 
performed; potential impacts to tolling systems and revenue, roadway, and users; travel 
requirements if outside the contract area; itemized cost breakdown; and proposed work 
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schedule. No work will be undertaken by the VENDOR unless it has been authorized in writing 
from the MOBILITY AUTHORITY. Each Work Authorization issued by the MOBILITY AUTHORITY 
will serve as a formal notice-to-proceed (NTP) and may include an effective time period for the 
particular Work Authorization being issued. 

1.4.3 Mobilization 

Work under this contract will require movement of personnel, equipment, supplies, and 
incidentals. All preparatory work and operations for beginning work, including movement of 
personnel, equipment, supplies, and other incidentals for a project (one Work Authorization), 
must be authorized by the MOBILITY AUTHORITY. Mobilization shall be compensated as five 
percent (5%) of the total proposed installation unit costs. Due to the unique nature of the 
CONTRACT and the work specified herein, mobilization may be adjusted by the MOBILITY 
AUTHORITY as needed on a case-by-case basis. 

1.4.4 Temporary Traffic Control 

Temporary Traffic Control (TTC) shall include the planning, furnishing, installing, maintaining, 
and removing of traffic control and safety devices. The need for lane closures shall be 
determined on a case-by-case basis as requested by the VENDOR. Any request for a planned 
lane closure(s) shall be submitted to the MOBILITY AUTHORITY a minimum of two (2) weeks in 
advance of the proposed lane(s) closure and coordinated with the Toll Systems Integrator (TSI), 
as appropriate. The VENDOR will be given a notification list by the MOBILITY AUTHORITY 
containing all contacts that shall be notified of the lane(s) closure by the VENDOR. The VENDOR 
shall coordinate TTC activities with traffic incident management center (TIMC) operations 
personnel and any other governing operations center that may be impacted (e.g., City of Austin, 
TxDOT). 

The VENDOR shall have at least one (1) individual on its staff throughout the term of this 
CONTRACT with the appropriate Texas Department of Transportation (TxDOT) approved 
training, as outlined in TxDOT Standard Specifications, Item 7. 

All system maintenance related TTC activities shall be compensated by the monthly 
Maintenance Service Unit Price, refer to the CONTRACT. All Work Authorization related TTC 
activities shall be compensated on an as needed basis. Under a Work Authorization, the 
VENDOR shall identify all materials and labor necessary to complete the work and provide a 
price proposal to the MOBILITY AUTHORITY for review and approval. 

1.4.5 Warranty for Vendor Services and Materials 

The VENDOR warrants to the MOBILITY AUTHORITY that all services, materials, parts, and 
supplies furnished under this CONTRACT shall be free from defects in material or workmanship 
and in accordance with good trade practices and local, state, and federal codes. 

The VENDOR guarantees that upon completion of the services required by the CONTRACT, the 
work areas shall be left in a clean, sanitary, and safe condition. 
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The VENDOR agrees that each job assignment performed will be reviewed and approved by the 
VENDOR’S Project Manager before the MOBILITY AUTHORITY is requested to approve and 
process invoices for payment. 

The VENDOR will correct deficient work and replace defective material provided and supplied, 
or credit the MOBILITY AUTHORITY for the inadequate services and materials. The MOBILITY 
AUTHORITY shall have the right to determine which course of correction must be taken. 

Upon completion of a repair, the VENDOR shall warranty their work for a period of ninety (90) 
calendar days from the date of acceptance by the MOBILITY AUTHORITY. The VENDOR shall 
transfer manufacturer’s warranties for parts and materials to the MOBILITY AUTHORITY upon 
completion of the necessary repairs and acceptance by the MOBILITY AUTHORITY. 

1.4.6 Lost, Stolen, or Damaged MOBILITY AUTHORITY Owned 
Resources 

The MOBILITY AUTHORITY’S Project Manager will provide a list of MOBILITY AUTHORITY owned 
resources for the VENDOR. The VENDOR shall acknowledge receipt and responsibility of the 
MOBILITY AUTHORITY owned resources by executing a Property Transfer Receipt form 
(https://fmx.cpa.texas.gov/fmx/forms/spa/spaproptransrcpt.pdf).  

The VENDOR will inventory all MOBILITY AUTHORITY owned resources annually and provide the 
data to the MOBILITY AUTHORITY in a pre-approved format for review and record retention. 
The MOBILITY AUTHORITY may audit the inventory data at their own discretion. In the event 
MOBILITY AUTHORITY owned resources have been lost, stolen, or damaged, and had been in 
exclusive possession and control of the VENDOR, the VENDOR will replace the MOBILITY 
AUTHORITY owned resources before the end of the calendar year when the item(s) was known 
to be lost, stolen, or damaged. If the item(s) is not directly replaceable due to non-availability of 
identical models, the VENDOR will replace the item(s) with a functionally equal or better item 
or directly compensate the MOBILITY AUTHORITY. The risk of loss to any equipment being 
repaired or replaced shall be the responsibility of the VENDOR having possession or control of 
the equipment at the time of the loss. 

1.4.7 Materials to be Furnished 

All equipment and component parts that are furnished will be new, unused, will meet all 
requirements of this CONTRACT, and will be in operable condition at the time of delivery. All 
parts will be of high-quality workmanship and no part or attachment will be applied contrary to 
the manufacturer’s recommendations or standard practice. If authorized by the MOBILITY 
AUTHORITY, cannibalized parts from damaged MOBILITY AUTHORITY equipment may be used if 
it does not affect a warranty. 
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1.4.8 Software 

The VENDOR is expected to use, purchase, or provide the following software available for the 
performance of work described in the contract: inventory management system (IMS) software, 
network management system (NMS) software, proprietary software for field devices (as 
necessary), video management software, database management software, as well as Rekor One 
and SWRI Lonestar proprietary central management software(s). 

1.4.9 Incidental Materials 

The VENDOR shall be responsible for providing incidental materials that are necessary to 
perform the general nature of work described in this CONTRACT. 

1.4.10 Equipment, Machinery, Tools, and Vehicles 

The VENDOR shall provide on-site equipment including, but not limited to, bucket trucks, 
cranes, inspection/maintenance vehicles, field engineering equipment, air compressor, 
machinery, tools, materials, cellular phones, laptops, and other equipment necessary to 
perform the service required under this CONTRACT. 

The VENDOR shall provide a bucket truck capable of reaching a minimum height of 40 feet for 
regular use under this CONTRACT. In addition, the VENDOR shall be able to provide a bucket 
truck capable of reaching 55 feet within twenty-four (24) hours of request by the MOBILITY 
AUTHORITY. 

The VENDOR shall provide maintenance and inspection vehicles for the ITS Project Manager, ITS 
Maintenance Technician(s), Electrical Technician(s), and Utility Technician(s). The VENDOR shall 
provide the availability of an environmentally controlled van or trailer accustomed for 
conducting fiber optic fusing splicing and other similar type of work inside the van or trailer, 
within forty-eight (48) hours of the request of the MOBILITY AUTHORITY. All vehicle(s) shall 
have sufficient towing and hauling capabilities to carry out the tasks specified in this 
CONTRACT.  

VENDOR logos shall be required on vehicles and equipment dedicated for use and performance 
of work under this CONTRACT. VENDOR vehicles that are regularly used to perform work under 
the CONTRACT must have the following markings: VENDOR logo and any other safety messages 
required for vehicles stopping on limited-access facilities to conform to all safety agency 
regulations. Vehicles shall be outfitted with the appropriate strobe and safety lights required to 
perform their field duties. 

The VENDOR shall be responsible to provide a laptop computer with docking station and off-
site internet access for each primary maintenance staff member. The laptop shall be 
compatible with the MOBILITY AUTHORITY’S network and include all appropriate software(s) to 
configure, monitor, and manage the SYSTEM. Computers and individuals using MOBILITY 
AUTHORITY technology resources shall comply all cyber-security, data privacy, and use of 
information and technology resources policies of the MOBILITY AUTHORITY.  
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The VENDOR shall be responsible to provide smartphones to field personnel in order for the 
MOBILITY AUTHORITY to immediately reach staff in the field. The VENDOR shall provide the 
MOBILITY AUTHORITY with a complete contact list of all key personnel including mobile phone 
numbers for all field staff. Smartphones provided to VENDOR field personnel shall be capable of 
capturing and transmitting high-resolution photographs (e.g., 300 pixels per inch). 

The cost of the machinery, equipment tools, and vehicles including, but not limited to pliers, 
multi-meters, crimp tools, screwdrivers, crowbars, ground box pull hooks, conduit snakes, 
ratchets, hammers, shovels, battery or electrical power tools, Ethernet packet sniffers, laptop 
computers, smartphones, video monitors, vehicles, etc., shall be the VENDOR'S responsibility. 
The VENDOR shall be responsible for maintaining their equipment, machinery, tools, and 
vehicles, and all fixed and recurring costs for these items throughout the term of this 
CONTRACT. 

VENDOR shall be responsible to provide suitable equipment (e.g., pull box hook, manhole cover 
hook) to field personnel for the opening of UCVs. Under no circumstances shall anyone attempt 
to open a UCV by hand or with the use of wire.  

All measurement equipment and tools shall be calibrated by the manufacturer's certified 
calibrator and be calibrated on the frequency required by the manufacturer. These equipment 
and tools include, but are not limited to: 

• Maintenance trucks with oscillating buckets 
• OTDR 
• Oscilloscopes 
• Waveform and video generators 
• Multi-meters, and 
• Earth ground testers 

The MOBILITY AUTHORITY may, at its sole discretion, provide certain maintenance and 
measurement tools/equipment for the VENDOR to use under this CONTRACT. 

The VENDOR shall maintain and inventory all equipment and tools associated with this 
CONTRACT, including items provided by the MOBILITY AUTHORITY. The VENDOR shall ensure 
that all warranties remain valid on all equipment and that they are properly calibrated for the 
duration of the CONTRACT. 

1.4.10.1 Control of Equipment 

The VENDOR shall maintain and store equipment associated with this CONTRACT at the 
VENDOR’s facility or other location(s) approved by the MOBILITY AUTHORITY. Storage locations 
shall be marked specifically for this CONTRACT and shall not be used for any other purposes. 
Parts or equipment to be stored outside the MOBILITY AUTHORITY storage area shall be 
authorized by the MOBILITY AUTHORITY'S Project Manager; by default, all spare parts or 
equipment not installed and operating shall be stored at the storage area dedicated to this 
project as approved by the MOBILITY AUTHORITY. 
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The VENDOR shall secure a new storage container(s), as necessary, under this CONTRACT to 
store spare parts at the location(s) approved by the MOBILITY AUTHORITY. The MOBILITY 
AUTHORITY may elect for the VENDOR to pick-up and deliver parts as needed to locations in the 
geographic coverage area of this CONTRACT. 

1.4.11 Working Hours, On-Call Responsibilities, and Response Times 

1.4.11.1 Standard Hours of Operation 

The VENDOR shall have maintenance personnel available at all times including nights, 
weekends, and holidays. However, standard hours of operation are Monday through Friday 
from 6:00 a.m. – 7:30 p.m. 

1.4.11.2 On-call Responsibilities 

The VENDOR shall provide on-call staff at all times. On-call staff assignments shall be 
coordinated with the MOBILITY AUTHORITY and clearly communicated to staff responsible for 
TIMC operation. Qualified maintenance staff shall be on-call during weekends and statutory 
state holidays and at all times for the term of this CONTRACT to respond to calls and issues, as 
needed. The VENDOR may be required to perform repairs and emergency maintenance outside 
of normal business hours. 

1.4.11.3 Response Times 

The response times below require that qualified VENDOR staff with appropriate equipment, 
tools, and available parts be on-site and ready to perform work for repair services and 
emergency maintenance, as necessary. Response times are intended to identify the maximum 
allowable time for VENDOR personnel to acknowledge the maintenance need, mobilize staff 
on-site to assess the issue(s), perform diagnostic and/or troubleshooting efforts, perform 
corrective action for minor repairs or identify proposed work strategies to correct the issues for 
major repairs, and communicate the current situation with the MOBILITY AUTHORITY. 

The VENDOR is expected to be readily available and responsive throughout the duration of the 
CONTRACT. The VENDOR shall respond to communications and requests from the MOBILITY 
AUTHORITY for non-critical activities (e.g., troubleshooting, diagnostics, general 
communications) no later than one (1) business day (state holidays excluded), unless otherwise 
deemed necessary by the MOBILITY AUTHORITY. 

1.4.11.3.1 Repair Services Response Time 

Response times for repair services, as identified in Section 1.3.1.3 – Repair Services, shall be no 
later than seventy-two (72) hours to the site, unless otherwise deemed necessary by the 
MOBILITY AUTHORITY.  
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1.4.11.3.2 Emergency Repair Response Time 

Response times for emergency maintenance, as identified in Section 1.3.1.4 – Emergency 
Repair Services, shall be no later than four (4) hours to the site 24 X 7 X 365, unless otherwise 
deemed necessary by the MOBILITY AUTHORITY. 

1.4.12 Security and Safety Requirements 

The VENDOR shall utilize proper safety measures to ensure the proper protection for persons 
and property at all times. 

The VENDOR shall be responsible for ensuring that all equipment used is maintained in a safe 
and efficient manner in accordance with all local, state, and federal laws, safety organizations, 
regulations, and guidelines pertaining to providing the required services. 

The VENDOR shall follow all safety requirements outlined in the National Electric Safety Code 
(NESC), Occupational Safety and Health Administration (OSHA), and any standards or practices 
for safe installation or maintenance of required equipment per this CONTRACT. 

The VENDOR shall be responsible for any injury to person(s) or damage to property that occurs 
as a result of VENDOR activities under this CONTRACT. The VENDOR shall notify the MOBILITY 
AUTHORITY immediately after any injury incurred by person(s) working under this CONTRACT. 

At the conclusion of a workday, the VENDOR'S personnel must leave the work area free of 
safety hazards. The VENDOR shall remove all trash, personal belongings, debris, and unwanted 
items from the site at the end of each workday. The MOBILITY AUTHORITY assumes no liability 
for any equipment, personal belongings, or effects left unattended on MOBILITY AUTHORITY 
property. 

The VENDOR shall be solely responsible for the safety of all its personnel. 

The VENDOR shall be solely responsible for maintaining the safety required and providing 
safety equipment and procedures for the protection of employees and the public throughout 
the area(s) where work is performed under this CONTRACT. 

If any deficiency may cause harm to life or property, or violate any rules or regulations such as, 
but not limited to, Americans with Disabilities Act (ADA), OSHA, or otherwise contained herein, 
the MOBILITY AUTHORITY may take immediate corrective action(s), and the VENDOR shall be 
responsible for the burden of any associated direct and/or indirect costs. 

1.4.13 License and Insurance Qualifications 

The VENDOR shall hold the licenses and certifications necessary to provide the services 
described in this CONTRACT in the counties specified and be required to submit proof of 
licenses and certifications prior to work being performed. 
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The VENDOR shall certify that skilled employees and/or subcontractor(s), who possess the 
necessary specialty licenses, as required by law to perform the work, shall provide the services 
being performed and provided by the VENDOR as described in this CONTRACT. 

All records, insurance, and licenses must be current. The VENDOR must provide the MOBILITY 
AUTHORITY with evidence of current records, insurance, and licenses and copies must be kept 
on file for the duration of this CONTRACT and all renewals. 

1.5 REQUIRED QUALIFICATIONS OF VENDOR 

1.5.1 Use of Subcontractor(s) or Subconsultant(s) 

The support of the SYSTEM may require a multi-disciplinary team made up of a prime VENDOR 
and subcontractors to successfully fulfill the obligations of this CONTRACT. The VENDOR must 
provide contact information for all subcontractors and indicate their areas of expertise and 
responsibility. Use of subcontractors must be coordinated with, and approved by, the MOBILITY 
AUTHORITY’s Project Manager. 

1.5.2 Staffing Requirements 

Support of the SYSTEM will require a multi-disciplinary team. The following areas of expertise 
are considered to be the minimum necessary to successfully fulfill the obligations of this 
CONTRACT. Subcontractors submitted with the response are allowed. 

• Project management / administration 
• Electrical trades 
• Electronic and electro-mechanical component diagnostics, troubleshooting, and 

repair 
• Computer hardware troubleshooting and repair 
• Layer 2/3 local area network (LAN) and wide area network (WAN) design, 

operation, and maintenance 
• Ethernet, serial, and wireless communications 
• Networking and network protocols, including switching, routing, VLANs, OSPF, 

PIM, SNMP, IGMP, IGRP, DVMRP, DNS, etc. 
• Computer applications / database management 
• Cyber-security 
• Digital video transmission 
• Fiber optic network configuration and administration 
• Fiber optic cabling termination, splicing, testing, and management 
• Installation, configuration, troubleshooting, and maintenance of digital video 

equipment (e.g., CCTV), network communication devices, DMS, RVSD, WWVDS, 
RWIS, Connected Vehicle (CV) technology, and vehicle detection systems (VDS) 

• ITS design and plans production 
• Review of civil construction plans 
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• Grounding and surge protection systems and related equipment 
• Configuration management 
• Database management 
• Security devices for SYSTEM installations 
• Installation of ITS device poles and structural supports 
• Installation and maintenance of roadside infrastructure including cabinets, 

conduit, and ground boxes 
• Temporary Traffic Control (TTC) 

The VENDOR shall keep a staff of the required levels to respond to all requirements of this 
CONTRACT at all times during the term of the CONTRACT. The VENDOR shall have the option to 
provide the same dedicated maintenance staff on-site full-time in the MOBILITY AUTHORITY’S 
designated location(s). The VENDOR shall develop a staffing plan indicating how absences and 
vacations will be covered, and the expected activities of each proposed staff member. The 
VENDOR shall provide suitable replacement staff during vacations or sick periods of primary 
staff. 

The MOBILITY AUTHORITY will conduct VENDOR performance reviews on an annual basis. 
When deficiencies are identified with VENDOR employees assigned to the CONTRACT, the 
VENDOR will immediately implement remedial action. Remedial actions may include further 
training of the employee, subdivision or reassignment of the employee, addition of staff, and 
removal of the employee from the CONTRACT. All VENDOR employees working on this 
CONTRACT are understood to be working under the direction and at the will of the MOBILITY 
AUTHORITY Project Manager. 

1.5.3 Maintenance Staff Location and Availability 

VENDOR staff whose primary function is performing work associated with this CONTRACT shall 
be located within the geographic coverage area designated by the MOBILITY AUTHORITY. The 
VENDOR may supply additional skilled staff from other locations, as requested by the MOBILITY 
AUTHORITY. The MOBILITY AUTHORITY may provide workspace at MOBILITY AUTHORITY 
locations within the geographic coverage area at no cost, at the direct discretion of the 
MOBILITY AUTHORITY. The VENDOR must coordinate staff locations and schedules with the 
MOBILITY AUTHORITY’S Project Manager and provide updates within five (5) business days, as 
necessary. 

1.5.4 Vendor Facilities 

The VENDOR shall provide a facility in order to maintain and store the MOBILITY AUTHORITY’S 
SYSTEM equipment or spare parts, in a location approved by the MOBILITY AUTHORITY. The 
facility must be located within thirty (30) miles of the TIMC located at 104 N Lynnwood Trail, 
Cedar Park, TX 78613. This location shall be marked specifically for this CONTRACT and shall not 
be used for any other purposes, unless otherwise approved by the MOBILITY AUTHORITY. This 
location will be temperature and humidity controlled, provide restricted access (log in/out of 
personnel), require logging in and out of parts and equipment by an individual, and be separate 
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from any other general use warehouse area(s). A copy of the checkout procedures and security 
system is required to be presented to the MOBILITY AUTHORITY for approval. 

1.5.5 Position Descriptions 

The VENDOR-provided key personnel roles are listed below and shall collectively have the areas 
of expertise mentioned above in Section 1.5.2 – Staffing Requirements. The final quantities of 
each position shall be determined during the CONTRACT negotiations and agreed upon by the 
VENDOR and the MOBILITY AUTHORITY. The VENDOR and/or MOBILITY AUTHORITY shall have 
the ability to add staff that is not defined herein, at any time under the term of this CONTRACT, 
as requested by the project requirement and staffing needs change. 

The VENDOR must provide resumes for all key personnel proposed for this CONTRACT as part 
of the proposal package. Any changes to the key personnel identified in the proposal package 
submitted by the VENDOR shall be subject to review and approval by the MOBILITY AUTHORITY 
in writing before any billable services are authorized. Requests to add or change staff must be 
accompanied with accurate and current resumes for proposed individuals, including 
information on their licenses and certifications as well as a description of their expected duties. 

ITS Project Manager 

The VENDOR shall designate an ITS Project Manager who shall respond to all authorizations for 
services to the SYSTEM under this CONTRACT. The VENDOR'S ITS Project Manager shall be 
responsible for all work necessary to provide for the general management, oversight, quality 
control, and administration of all CONTRACT activities and support personnel. The VENDOR’S 
ITS Project Manager ensures that the requirements of the CONTRACT are met on a daily basis at 
all times. The ITS Project Manager is responsible for ensuring that maintenance activities 
supporting the SYSTEM are in accordance with this CONTRACT, Standard Operating Procedures 
(SOP), protocols, and policies.  

The responsibilities include, but are not limited to, the following: 

• Provide oversight of all work performed under this CONTRACT 
• Follow direction set by the MOBILITY AUTHORITY’S Project Manager 
• Perform project-related assignments to include the planning, organizing, and 

developing of complicated tasks as assigned by the MOBILITY AUTHORITY 
• Direct oversight of project professionals and staff 
• Direct training and indoctrination of workers to improve performance and acquaint 

workers with CONTRACT requirements, policies, and procedures 
• Recommend changes, review progress, and approve work products for the 

maintenance program 
• Recommend ITS equipment specifications and assist in developing operating 

procedures for ITS devices 
• Represent the MOBILITY AUTHORITY in meetings for design and/or construction 

phases of projects, utility coordination, and others as directed 
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• Requisition tools, spare parts, equipment, and supplies required for maintenance 
operations 

• Train assigned staff in proper work methods and techniques and in the set up and 
use of equipment 

• Monitor allocated budget for spare parts and supplies and manage spare parts 
consumption and usage to ensure that budget levels are met 

• Track project budget, inventory, and tasks assigned, and provide monthly updates, 
status of work, and cost summaries 

• Prepare and submit monthly invoices, progress reports, and other documents within 
ten (10) business days of each month’s end 

• Provide sufficient staff and resources for all tasks and activities throughout the 
duration of the CONTRACT 

• Ensure that maintenance staff have the required qualifications and background 
check documentation before being employed by the VENDOR 

• Meet on a bi-weekly basis with the MOBILITY AUTHORITY’S Project Manager to 
review and discuss tasks completed during the previous week, task assignments for 
the current week, and two-week "look ahead" schedule 

• Provide summary minutes within one (1) week after each meeting for review and 
approval by the MOBILITY AUTHORITY 

• Coordinate activities of workers repairing, upgrading, modifying, or installing 
equipment or systems in order to improve existing equipment 

• Interact with the MOBILITY AUTHORITY management, operations personnel, staff, 
and consultants to review issues pertaining to equipment or systems performance 
and status 

• Perform other tasks as assigned by the MOBILITY AUTHORITY 

Coordinator/Administrative Assistant 

The Coordinator/Administrative Assistant position is responsible for supporting the VENDOR'S 
maintenance staff and MOBILITY AUTHORITY'S Project Manager on day-to-day business matters 
regarding maintenance services and utility locate coordination. The Coordinator/Administrative 
Assistant shall possess, but not be limited, to the following qualifications: 

• Supplies administrative support services to the maintenance staff and assumes the 
role as an administrative liaison with internal and/or external sources 

• Performs routine office or clerical support tasks according to well-established 
procedures. Examples of work performed may include scheduling of meetings; 
coordination between stakeholders; recording meeting minutes; establishing 
meeting agendas; control and organization of documentation; quality control and 
assurance; photocopying, filing, posting, or proofing data; or answering telephone 
calls 

• Work performed may also include composing routine correspondence, preparing 
routine reports, scheduling appointments, screening and directing incoming calls, 
providing information, maintaining files, or transcribing dictation 
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• Prepares documents using Microsoft© applications; formats, proofs, edits for errors 
• Assists ITS Project Manager on the data entry of the IMS 
• Monitoring of scheduling, field activities, and all other deadlines and requirements 

of this CONTRACT 
• Performs other tasks as assigned by the MOBILITY AUTHORITY 

Technical Design Lead 

The position will be responsible for representing the interests of the MOBILITY AUTHORITY for 
technical matters related to the SYSTEM, including the review and development of technical 
engineering and design documents. This individual shall be a subject-matter expert with related 
project experience in the design, installation, integration, testing, and maintenance of field 
devices, networking equipment, electrical systems, and associated infrastructure. The Technical 
Design Lead may be required to represent the MOBILITY AUTHORITY in meetings for ongoing or 
future construction projects, including on-site meetings, as necessary. This role shall be capable 
of developing technical design documents, including but not limited to, construction plans, 
technical specifications, as-built drawings, schematics, installation and maintenance 
documentation, testing plans, and Systems Engineering documents. 

The responsibilities and duties may include, but are not limited to, the following: 

• Represents the MOBILTY AUTHORITY in design, construction, integration, testing, 
utility, and other technical focused meetings 

• Reads diagrams, plan sets, manuals, and specifications for new installations and 
continued maintenance of SYSTEM devices; makes corrections to schematics and 
plan sets, as necessary 

• Designs elements of the SYSTEM, including field devices, networking equipment, 
electrical systems, and associated infrastructure and provides experience in the 
design and deployment of fiber optic and wireless communication technology, CCTV 
cameras, Dynamic Message Signs (DMS), Wrong Way Vehicle Detection Systems 
(WWVDS), and vehicle detection sensor technology 

• Develops technical documents, including but not limited to Systems Engineering, 
technical specifications, construction plans, as-built drawings, installation 
schematics, testing plans, design standards, minimum technical requirements 

• Performs technical plans and document reviews on behalf of the MOBILITY 
AUTHORITY 

• Updates existing conditions information as SYSTEM 

• Documents work performed on all SYSTEM devices, including real-time updates to 
the IMS 

• Evaluates new technology and introduces creative solutions for the SYSTEM 

• Interacts with the MOBILITY AUTHORITY management, operations personnel, staff, 
and consultants to review issues pertaining to equipment or systems performance 
and status 
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ITS Maintenance Technician(s) 

The ITS Maintenance Technician shall be responsible for installing, maintaining, and repairing 
ITS devices; assisting in the ITS design review and the development of SOP; and performing a 
variety of technical tasks related to their assigned area of responsibility. The ITS Maintenance 
Technician shall receive general supervision from the VENDOR'S ITS Project Manager and 
MOBILITY AUTHORITY'S Project Manager. The technician shall document all work performed on 
all site conditions and daily activities. 

The responsibilities and duties may include, but are not limited to, the following: 

• Installs and maintains a wide variety of SYSTEM devices 
• Troubleshoots malfunctions; isolates defects and repairs devices and equipment 

using above ground equipment on high-speed, high-volume roads and freeways 
• Verifies proper device and system operation; conducts inspections and periodic 

preventive maintenance 
• Monitors ITS device operation through the use of a laptop computer; uses SYSTEM 

software, both proprietary and nonproprietary; recommends and safely completes 
appropriate changes for effective SYSTEM operation 

• Performs repair, removal, and replacement of poles, cabinets, controllers, and other 
equipment; repairs conduit and pull wires and cable, as needed; performs 
emergency repairs as needed 

• Modifies or updates existing SYSTEM devices and equipment 
• Reads diagrams, plan sets, manuals, and specifications for new installations and 

continual maintenance of SYSTEM devices; makes corrections to schematics and 
plan sets 

• Performs field and bench testing procedures on a variety of SYSTEM equipment; 
tests, troubleshoots, and repairs SYSTEM equipment to component level of micro 
processing systems; maintains and services a variety of test and repair equipment 

• Assists network administrator with repairs and connection of intercommunication 
cable and related equipment, as necessary 

• Documents work performed on all SYSTEM devices and daily activities, including 
real-time updates to the IMS 

• Performs other tasks as assigned by the MOBILITY AUTHORITY 

Electrical Technician(s) 

The Electrical Technician shall be responsible for installing, maintaining, and repairing electrical 
SYSTEM devices; assisting in SYSTEM design review and the development of SOPs; and 
performing a variety of technical tasks related to their assigned area of responsibility. The 
Electrical Technician shall receive general supervision from the VENDOR'S ITS Project Manager 
and MOBILITY AUTHORITY'S Project Manager. The Electrical Technician shall document and 
photograph the work performed on all site conditions and daily activities. 

The responsibilities and duties may include, but are not limited to, the following: 
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• Directs and participates in a wide range of functional electrical tasks on SYSTEM 
components; isolates prime power malfunctions and coordinates repairs with power 
company; replaces power service points, as needed 

• Performs field and bench testing procedures on a variety of SYSTEM and power 
equipment, such as UPS, automatic transfer switches, generators, load switches, 
power service assemblies, CCTV cameras, VDS, DMS, wireless communication 
facilities, WWVDS, RWIS, Connected Vehicle technology, and others; tests, 
troubleshoots, and repairs SYSTEM equipment to component level of micro-
processing systems; maintains and services a variety of test and repair equipment 

• Installs and maintains a wide variety of SYSTEM devices 
• Troubleshoots malfunctions; isolates defects and repairs devices and equipment 

using a bucket truck on high-speed, high-volume roads and freeways; has exposure 
to electrical energy, high voltage, heat, cold, noise, dust, fumes, inclement weather 
conditions 

• Verifies proper device and system operation; conducts inspections and periodic 
preventive maintenance 

• Monitors SYSTEM device operation (e.g., UPS input/out) through the use of a laptop; 
uses sophisticated SYSTEM software, both proprietary and non-proprietary; 
recommends and safely completes appropriate changes for effective system 
operation 

• Performs repair, removal, and replacement of poles, cabinets, controllers, and other 
equipment; repairs conduit and pulls wires and cable, as needed; performs 
emergency repairs as needed 

• Reads diagrams, plan sets, manuals, and specifications for new installations and 
continual maintenance of SYSTEM devices; makes corrections to schematics and 
plan sets 

• Documents work performed on all SYSTEM devices and daily activities, including 
real-time updates to the IMS 

• Performs other tasks as assigned by the MOBILITY AUTHORITY 

Utility Technician(s) 

The Utility Technician shall be responsible for identifying the underground location, delineating, 
and marking on the ground of existing utilities, per requests from Texas811, the VENDOR’S ITS 
Project Manager, or MOBILITY AUTHORITY’S Project Manager. The utility locates shall include, 
but not be limited to, fiber optic communication backbone and drop cables, power cables, 
composite cables, UCV, and all ground boxes that constitute MOBILITY AUTHORITY owned 
underground utilities. The Utility Technician shall also meet with parties requesting utility 
locates as necessary in the field to supplement marking SYSTEM utilities. Whenever available, 
the Utility Technician shall assist with the installation, maintenance, and repair of SYSTEM 
devices. The Utility Technician shall be able to respond to emergency utility locate ticket(s) as 
requested by the VENDOR’S ITS Project Manager or the MOBILITY AUTHORITY'S Project 
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Manager. The Utility Technician shall document and photograph the work performed on all 
utility locating and daily activities. 

Fiber Optic Technician(s) 

The Fiber Technician shall be responsible for troubleshooting and repairing or replacing patch 
panels, fiber jumper cables, patch cables, splice enclosures, splice trays, splices, snowshoes, 
optics, terminations (e.g., pigtails, buffer tube fan out kits), and any such items related to 
network and device connectivity.  

Network Administrator 

The Network Administrator shall be responsible for installing, configuring, maintaining, 
monitoring, diagnosing, troubleshooting, and repairing all networking equipment related to the 
SYSTEM; assisting in the design and modification of the MOBILITY AUTHORITY’s existing Layer 
2/3 network; conducting technical design reviews for construction and maintenance projects; 
and performing a variety of technical tasks related to their assigned area of responsibility. The 
Network Administrator shall receive general supervision from the VENDOR'S ITS Project 
Manager and MOBILITY AUTHORITY'S Project Manager. The Network Administrator shall be 
responsible for maintaining a database of all pertinent configuration parameters for network 
equipment—including, but not limited to—IP addresses, default gateways, VLANs, port 
assignments, routing tables, and firewall rules. The Network Administrator shall also be 
responsible for all elements of the implementation and maintenance of the MOBILITY 
AUTHORITY’s cybersecurity features. 

1.5.6 General Appearance and Conduct 

VENDOR staff shall exercise good judgment in carrying out their duties and conduct themselves 
in such a manner that will reflect favorably upon the MOBILITY AUTHORITY. These 
requirements extend anywhere and anytime VENDOR staff represent the MOBILITY 
AUTHORITY, including in office buildings, on the roadside, and most importantly when travelling 
the roadways. MOBILITY AUTHORITY reserves the right to require removal of any VENDOR 
employee from this CONTRACT who cannot perform their duties to the satisfaction of the 
MOBILITY AUTHORITY or damages the reputation of the MOBILITY AUTHORITY and/or the 
VENDOR. 

VENDOR staff shall be provided photo identification by the VENDOR and shall be able to 
present this identification at any time VENDOR staff are operating on MOBILITY AUTHORITY 
property. 

1.5.7 Training 

The VENDOR shall provide qualified instructors and all materials for training VENDOR staff in 
the maintenance, operation, and troubleshooting of equipment, hardware, software, and 
firmware for all SYSTEM devices. MOBILITY AUTHORITY staff may participate in training with 
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VENDOR staff. Training shall be conducted on an as-needed basis and shall consist of formal 
classroom lectures and online webinars, as well as “hands-on” training that consists of working 
with actual equipment and testing of SYSTEM devices and the entire SYSTEM. 

1.5.8 Personnel Vetting 

During the term of the CONTRACT, the VENDOR shall provide resumes of all proposed primary 
maintenance staff and all new hires along with certification or documentation of the following: 
drug test results, criminal background check, drivers’ licenses, and other information for 
approval prior to hiring. 

1.5.8.1 Background Check 

Each of the VENDOR’S staff assigned to service this CONTRACT and SYSTEM must pass a 
background check. The VENDOR shall provide the MOBILITY AUTHORITY’s Project Manager with 
proper documentation. It will be the responsibility of the VENDOR’S ITS Project Manager to 
ensure coordination of the background checks for the term of this CONTRACT. 

The MOBILITY AUTHORITY reserves the right to reject any staff prior to being assigned duties. 

1.5.8.2 Criminal Record Check 

Individuals with felony conviction records shall not be hired. A criminal history record check 
shall be conducted by an approved MOBILITY AUTHORITY agency and shall be provided by the 
VENDOR to the MOBILITY AUTHORITY for each employee before hire. These criminal record 
checks shall go back as far as the employee’s birth. The VENDOR shall perform criminal checks 
annually for all VENDOR staff. Additionally, the MOBILITY AUTHORITY may elect to have 
VENDOR perform periodic criminal record checks on VENDOR staff. 

1.5.8.3 Drug-Free Workplace Certification 

The VENDOR shall provide proof, by a licensed medical practitioner or technician, that all 
VENDOR staff is drug-free in accordance with 37 Tex. Admin. Code 35.13, prior to beginning 
operations. The VENDOR shall submit the proof described above for staff every year thereafter. 

1.6 CRITERIA FOR PERFORMANCE MEASURES AND EVALUATION 
Throughout the term of the CONTRACT, the MOBILITY AUTHORITY will conduct reviews of 
various phases of the VENDOR’S operations to determine compliance with the CONTRACT and 
the sufficiency with which control procedures are applied to assure activities are in conformity 
with CONTRACT provisions and MOBILITY AUTHORITY procedures. Activities include staff 
performance and availability, system uptime, data management, and general performance 
measures. 
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Immediate remedial action is required for deficiencies to correct work that is not at the level of 
accepted performance. Failures to correct deficiencies shall result in assessment of liquidated 
damages. 

1.6.1 Staff Performance 

VENDOR staff performance will be reviewed with regard to work quality, professionalism, 
reliability, and punctuality, and other performance assessments consistent with MOBILITY 
AUTHORITY policy.  

1.6.2 Availability 

The VENDOR will be evaluated with respect to overall responsiveness to MOBILITY AUTHORITY 
requests. Response times longer than those agreed upon between the VENDOR and the 
MOBILITY AUTHORITY, or instances when the MOBILITY AUTHORITY is unable to reach the 
VENDOR to request services under this CONTRACT, will negatively impact evaluation of 
availability. 

1.6.2.1 Staff Availability 

VENDOR staff assigned to this CONTRACT will be evaluated with respect to availability of time, 
reliability, and prompt responsiveness. 

1.6.2.2 System and Device Uptime 

The VENDOR will be evaluated by the overall uptime of the SYSTEM—including field devices, 
equipment, and backend software—as CONTRACT performance indicators. The VENDOR will 
implement and maintain tools that collect and report SYSTEM availability—including SYSTEM 
device and overall SYSTEM uptime percentages. Tools and network access used to determine 
device and system availability must be coordinated with, and approved by, the MOBILITY 
AUTHORITY. Uptime percentages must be monitored and reported for the following: 

1. Network devices (e.g., Layer 2/3 Ethernet switches, wireless communication devices) 
2. CCTV cameras  
3. Vehicle detection systems (e.g., RVSD, Bluetooth travel time reader) 
4. DMS (e.g., full-matrix display, embedded single-line) 
5. WWVDS 
6. Connected Vehicle technology (e.g., RSU) 
7. TIMC equipment (e.g., video wall, servers, operator workstation, central computer 

system) 

Any field device or equipment within the SYSTEM shall be considered “down” if not 100-
percent functional. The VENDOR shall be responsible for the operation and maintenance of a 
network monitoring system (NMS) software used to monitor and manage the SYSTEM 
communications network. The VENDOR shall configure the NMS to communicate with ITS field 
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network devices via simple network management protocol (SNMP), allowing field devices to be 
auto-discovered, monitored, and controlled. The NMS shall determine and display physical and 
logical connectivity in networks, as well as information pertaining to protocols running over the 
network. The VENDOR shall expand the NMS as the growth of the SYSTEM network warrants. 
The VENDOR shall utilize the NMS to run diagnostics of the SYSTEM and provide the report to 
the MOBILITY AUTHORITY within twenty-four (24) hours of being requested. The VENDOR shall 
provide remote access to the NMS software to the MOBILITY AUTHORITY, including MOBILITY 
AUTHORITY personnel and designated representatives. 

The VENDOR shall be responsible for developing an availability report and submitting it for 
approval to the MOBILITY AUTHORITY. Availability reports using a tabular format with graphical 
charts that display historical device system availability carried forward for the duration of the 
CONTRACT are acceptable. Coordinate the final format of reports with the MOBILITY 
AUTHORITY. The VENDOR shall develop the report using data recorded in the NMS and in 
conjunction with information collected through TIMC operations and the MOBILITY 
AUTHORITY.  

The report shall include the uptime of all field devices, networking equipment, subsystems, and 
systems, including but not limited to, CCTV cameras, network devices, vehicle detection 
systems, DMS, WWVDS, Connected Vehicle technology, and TIMC equipment. This information 
shall be included within a monthly report and an aggregated annual report documenting the 
total downtime and percentage available (e.g., 99.999 percent/year for each device), with a 
weighted average for the total equipment percentage reported submitted to the MOBILITY 
AUTHORITY. Downtime related to incidents or natural disasters shall be recorded separately 
from all other SYSTEM failures and will be excluded from the downtime percentages at the 
discretion of the MOBILITY AUTHORITY. 

1.6.2.3 Response and Repair Times 

The VENDOR will be evaluated by the overall responsiveness when notified of maintenance 
needs. Criteria for response and repair activities are defined in Section 1.4.11.3 – Response 
Times. The clock will begin at the time the VENDOR is notified of the maintenance need or 
identified issue. 

1.6.2.4 General Performance Measures 

General performance measures will be used to indicate how well the VENDOR is adhering to 
the submitted proposal for this CONTRACT. General performance measures include: 

• Adherence to Proposed Staffing Levels – reporting of the number of working staff 
hours for the month versus the VENDOR’S proposed staffing hours 

• Adherence to Operating Hours – reporting of the number of hours the SYSTEM was 
operational during the month versus the hours of operation established by the 
MOBILITY AUTHORITY, as well as the number of hours worked by the VENDOR’S 
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assigned staff versus the hours of operation established by the MOBILITY 
AUTHORITY 

• Other data as agreed to between the VENDOR and the MOBILITY AUTHORITY 

1.7 SERVICES, MATERIALS PROVIDED BY THE MOBILITY AUTHORITY 
As part of this CONTRACT, the following activities will be performed by the MOBILITY 
AUTHORITY, including contract management/payment, coordination, access to facilities, 
technical reviews, and providing existing documentation, including as-builts, studies, and 
reports, as necessary. 

1.7.1 Contract Management 

The MOBILITY AUTHORITY will assign a Project Manager to be responsible for coordination with 
the VENDOR and the direct management of personnel and tasked activities (e.g., Work 
Authorization) as required to perform work on behalf of the MOBILITY AUTHORITY under this 
CONTRACT. 

1.7.2 Coordination 

The MOBILITY AUTHORITY’S Project Manager will assist the VENDOR with coordination efforts 
for ongoing projects, maintenance activities, and with other stakeholders, as required to 
perform work on behalf of the MOBILITY AUTHORITY under this CONTRACT. This does not 
alleviate the VENDOR for being responsible for coordination efforts with third-party 
contractors, stakeholders, VENDOR personnel, and MOBILITY AUTHORITY staff.  

1.7.3 Access to Facilities 

The MOBILITY AUTHORITY will provide access to any and all MOBILITY AUTHORITY facilities and 
resources in accordance as necessary by the VENDOR and approved by the MOBILITY 
AUTHORITY. THE MOBILITY AUTHORITY reserves the right to reject any and all requests for 
facility access into MOBILITY AUTHORITY facilities made by the VENDOR. The VENDOR shall be 
responsible for strict adherence to all MOBILITY AUTHORITY policies and procedures while on 
the property and inside of MOBILITY AUTHORITY facilities. 

1.7.4 Technical Reviews 

The MOBILITY AUTHORITY will perform technical peer reviews for plans, schematics, bill of 
materials, product data sheets, reports, and other documentation submitted by the VENDOR as 
a deliverable. The MOBILITY AUTHORITY reserves the right to review and provide comments to 
the VENDOR to be addressed and revise the submittal, as appropriate, prior to approval. All 
deliverables from the VENDOR to the MOBILITY AUTHORITY require approval prior to notice to 
proceed on construction or closeout of the Work Authorization. The VENDOR is responsible for 
the documentation of all comments received, as well as recording VENDOR responses, 
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disposition (e.g., agree, disagree, more clarification needed), and status (e.g., complete, 
incomplete, address in future submittal) for each comment received. The MOBILITY AUTHORITY 
will perform reviews and provide feedback/comments within fifteen (15) days of the submittal 
unless an extension is otherwise requested by the MOBILITY AUTHORITY.  

1.7.5 Existing Documentation 

To the best of its abilities, the MOBILITY AUTHORITY will provide the VENDOR will all relevant 
documentation on the existing SYSTEM. This includes, but may not be limited to, as-built plan 
sets, existing conditions reports, bill of materials, asset inventory, studies, research findings, 
technical product data sheets, and more. 

1.8 CONTRACT MONITORING, PROGRESS, REPORTING AND 

COORDINATION 
The MOBILITY AUTHORITY will use VENDOR reports and periodic contact with the VENDOR to 
monitor the contract and VENDOR compliance with agreement terms and conditions, 
applicable laws, and regulations. Contract monitoring will also be used to verify that activities 
are being or have been performed in accordance with this agreement, that deliverables have 
been completed, that funds have been accounted for and used appropriately, and that the 
goals and objectives of this CONTRACT are being met by the VENDOR. The VENDOR is required 
to develop and maintain a two-week “look ahead” schedule to assist with coordination and 
monitoring of work performed under the CONTRACT. The VENDOR shall coordinate the format 
of the schedule and the frequency of updates with the MOBILITY AUTHORITY. 

1.8.1 Status Reports 

The VENDOR shall maintain complete and accurate records, in hard copy and electronic file 
formats acceptable to and approved by the MOBILITY AUTHORITY for all SYSTEM maintenance 
activities and any other events relating to the CONTRACT. All documentation shall be stored in a 
SharePoint site (or equivalent) accessible by both the VENDOR and MOBILITY AUTHORITY. The 
MOBILITY AUTHORITY may elect to save copies of files onto a local hard drive at its own 
discretion.  

All project records and files (e.g., as-built drawings, bill of materials), as well as any equipment 
owned by the MOBILITY AUTHORITY shall be delivered to the MOBILITY AUTHORITY within 
thirty (30) calendar days prior to submittal of the final invoice by the VENDOR. Final payment 
shall not be rendered by the MOBILITY AUTHORITY until all of the conditions of the CONTRACT 
have been met. 

The VENDOR shall keep a documented log of each and every device location. Preventive and 
routine maintenance, repair logs, parts replacement, special notes, recommendations, and 
equipment warranty records (if available) shall be included as part of the device log. Multiple 
device logs can be compiled into a single site log if multiple devices are at a single location. This 
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log shall be presented to the MOBILITY AUTHORITY by the final working day of each month and 
shall be in an Excel file format. The Excel document shall include sortable columns and must be 
in a format approved by the MOBILITY AUTHORITY.  

Device records, at a minimum, shall include, but not be limited, to the following: 

• Asset ID No. (MOBILITY AUTHORITY) 
• Device location (corridor, milepost, and side of the road) 
• Date and time of failure(s) or preventative maintenance visit 
• Description of failure(s) or issue(s) and impacts 
• Report of failure source 
• Technician responding 
• Arrival time at device location 
• Site conditions noted (e.g., weather, accident, fire) 
• Action(s) taken and result (e.g., successful, otherwise) 
• Date and time of resolution 
• Spare parts used – type, manufacturer, model, serial number 
• Photo documentation 
• Replaced parts – type, manufacturer, model, serial number 
• Action for replaced parts (e.g., in-house repair, return to manufacturer, scrap); 

and 
• General notes. 

It shall be the VENDOR’S responsibility to maintain complete and accurate records of all work 
activities and all other events relating to this CONTRACT. Project records shall include, but not 
be limited to, such items as status reports, meeting notes, cost proposals, invoices, current and 
historical inventory records, locate tickets and reports, updated as-built plans, time sheets, 
technical product data sheets, and VENDOR'S staff records. Project files shall contain all 
correspondence to and from the VENDOR and subcontractors, consultants, manufacturers, 
equipment vendors, local, state, and federal agencies, etc., as related to this CONTRACT. These 
files shall also include all materials information obtained by or given to the VENDOR. All records 
shall be categorized and organized by date, activity, and subject. Paper documentation shall be 
scanned into an electronic format and become part of an electronic document repository for 
the CONTRACT. 

The project files shall be established such that they can be delivered to the MOBILITY 
AUTHORITY within forty-eight (48) hours of request. 

1.8.1.1 Monthly Report 

The VENDOR shall prepare and submit a monthly status report describing all activities to the 
MOBILITY AUTHORITY'S Project Manager. The purpose of the monthly report is to provide a 
summary of all work performed by the VENDOR and the status of that work over one (1) 
month’s period. The VENDOR shall supply a monthly report within ten (10) business days of 
each month’s end following the monthly report period of the CONTRACT. This report shall 
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include all information collected during the reporting period; device availability information; 
preventive maintenance plan update and progress; and a work breakdown listing the 
technician, equipment utilized, and repair procedure for each occurrence of work. The monthly 
status reports shall commence at CONTRACT Notice to Proceed (NTP) and shall continue for the 
duration of the CONTRACT. This report shall include descriptions of all services performed and 
results of testing conducted during the report period. The report format shall be coordinated 
with the MOBILITY AUTHORITY for approval prior to the submittal of the first report. The report 
shall be a collection of events, data, calculations, decisions, instructions, notifications, 
circumstances, photographs, and work performed each day during the CONTRACT period. The 
monthly status report shall include, but not be limited to, the following information:  

• Overall System Uptime (summary) 

• Emergency Maintenance Repairs Performed (each) 
o Location 
o Date and time 
o Description of event, including digital photo documentation 
o Contributing factors, cause of issue 
o Arrival time 
o Departure time 
o Action(s) taken 
o Result and status, including digital photo documentation 
o Next steps, as appropriate 

• Preventative Maintenance Performed (summary) 

• Completed/ongoing projects and efforts (e.g., previous month) 

• Upcoming projects and efforts (e.g., next month) 

• Status of purchase orders 

• Status of Action Items (from bi-weekly coordination meetings) 

• Staffing changes 

• General Comments 

1.8.1.2 Annual Report 

The VENDOR shall develop and submit an annual report to the MOBILITY AUTHORITY to provide 
a summary of all work performed by the VENDOR and the status of ongoing/upcoming work 
over a twelve-month period, recurring every March 31. 

The VENDOR shall supply the annual report on the final MOBILITY AUTHORITY each year for the 
twelve-month period duration between April 1 and March 31, beginning at the start of the 
CONTRACT. This report shall include all information from the monthly reports for the previous 
year, as well as overall device and system uptime percentage information. This report shall also 
document and certify that all work has been completed in accordance with manufacturer’s 
recommendations and the requirements of this CONTRACT. This report shall include an 
assessment by the VENDOR of equipment failures and their causes, such as design/construction 
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errors, aging, environmental problems (such as lightning/surge/power issues), etc., as well as 
maintenance recommendations for the upcoming twelve-month period. 

1.8.2 Meetings 

The VENDOR will be required to participate in bi-weekly status meetings relating to SYSTEM 
maintenance, ongoing project/effort status, and upcoming projects/efforts, as scheduled by the 
MOBILITY AUTHORITY or its representatives. The VENDOR shall ensure that key personnel is 
available and prepared for the bi-weekly status meetings. The VENDOR is required to provide 
meeting minutes within two (2) working days of each meeting, unless otherwise directed by the 
MOBILITY AUTHORITY. The MOBILITY AUTHORITY will be provided one (1) week to review and 
comment. 

The VENDOR will be required to participate in monthly status meetings coordinated by the 
MOBILITY AUTHORITY with the Toll Systems Integrator (TSI). The VENDOR shall ensure that key 
personnel is available and prepared for the monthly status meetings.  

The MOBILITY AUTHORITY reserves the right to schedule additional as-needed meetings 
involving the VENDOR, including, but not limited to, design coordination, construction status, 
vendor presentations, in-house staffing meetings, stakeholder coordination, and budget 
planning meetings. 

1.8.3 Transition Plan 

The VENDOR shall be responsible for developing a Transition Plan and submitting it for approval 
to the MOBILITY AUTHORITY within thirty (30) days after the CONTRACT execution date. The 
Transition Plan shall detail how the VENDOR will work with the current service provider to 
ensure a seamless transfer of maintenance services and to ensure continuous (24 X 7 X 365) 
system operation and functionality of all components of the SYSTEM. The transition period will 
occur from the time of this CONTRACT execution until the time the previous contract expires, 
unless otherwise directed by the MOBILITY AUTHORITY. 

1.8.4 Project Management Plan 

The VENDOR shall be responsible for creating the Project Management Plan (PMP) and 
submitting it for review and approval by MOBILITY AUTHORITY within thirty (30) days after the 
CONTRACT Notice to Proceed (NTP). The Project Management Plan shall include, but not be 
limited to, the VENDOR’S staffing plan, hiring plan, tiered staff support plan, emergency 
response plan, vehicle and equipment maintenance plan, training and certification plan, 
communication protocols with MOBILITY AUTHORITY personnel, and any other items necessary 
to identify how the VENDOR intends on executing the CONTRACT. 
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1.8.5 Preventative Maintenance Activities Plan 

The VENDOR shall be responsible for creating a Preventative Maintenance Activities Plan 
(PMAP) and submitting for review and approval by MOBILITY AUTHORITY within sixty (60) days 
after the CONTRACT Notice to Proceed (NTP). The Preventative Maintenance Activities Plan 
shall be a living document that details the evaluation criteria, procedures, and timelines for 
performing preventative maintenance on the SYSTEM components. The PMAP shall establish 
standard operating guidelines (SOP) and procedures for maintenance responsibilities, detail 
typical maintenance activities per device and equipment, identify intercommunication 
protocols, identify roles and responsibilities, and create an atmosphere conducive to teamwork, 
accuracy, consistency, and professionalism. At a minimum, the PMAP will be reviewed once a 
year, and recommended updates must be submitted to the MOBILITY AUTHORITY for review 
and approval. The VENDOR may be requested to revise this document earlier at the discretion 
of the MOBILITY AUTHORITY.  Please refer to Section 3.10 for additional details on the 
minimum requirements for scheduled and preventative maintenance. 

1.9 SUBMITTALS / DELIVERABLES 
The executed Work Authorization (WA) will serve as official Notice to Proceed (NTP) for any and 
all work authorized and performed under this contract. The VENDOR will be required to provide 
the following submittals based on the work outlined in the WA. 

1.9.1 Estimates 

The VENDOR shall provide all cost estimates related to performing the work identified in the 
WA, including purchasing devices, equipment, and software; man-hours; rental equipment; and 
more. The VENDOR must receive MOBILITY AUTHORITY approval of the submitted estimate 
request prior to receiving begin work. 

1.9.2 Equipment Submittal 

The VENDOR shall provide detailed technical data sheets and unit costs for equipment to be 
purchased to complete the work identified in the WA. The VENDOR must receive MOBILITY 
AUTHORITY approval of the submitted equipment prior to ordering and purchasing. 

1.9.3 Maintenance Documentation 

The VENDOR shall develop and submit all documentation for maintenance efforts performed, 
including preventative and emergency as defined in the CONTRACT. 

1.9.3.1 Maintenance Checklists 

Preventative Maintenance Checklists will be submitted for approval by the MOBILITY 
AUTHORITY within thirty (30) days of Notice to Proceed (NTP). Completed checklists will be 
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maintained by the VENDOR and subject to review at the request of the MOBILITY AUTHORITY at 
any time. 

1.9.3.2 Equipment Maintenance Logs 

The VENDOR shall log all maintenance activities performed for repair and emergency 
maintenance efforts. Completed logs will be maintained by the VENDOR and included as part of 
the monthly and annual status reports and subject to review at the request of the MOBILITY 
AUTHORITY at any time. 

1.9.4 As-Built Plans 

The VENDOR shall develop as-built plans for all new and/or revised infrastructure, field devices, 
and equipment removed, replaced, modified, or installed under this CONTRACT. The VENDOR 
shall submit final as-built plans to the MOBILITY AUTHORITY within thirty (30) days of 
completing the work. The VENDOR shall be responsible for keeping the latest version of the as-
built plans for the duration of the CONTRACT. 

1.9.5 Status Reports 

The VENDOR shall develop and submit monthly and annual status reports to the MOBILITY 
AUTHORITY for review and approval as defined in the CONTRACT. 

 

1.10 PREVENTATIVE MAINTENANCE MINIMUM REQUIREMENTS 

1.10.1 General 

The following section details the minimum requirements expected by the MOBILITY AUTHORITY 
for scheduled and preventative maintenance activities only. These minimum requirements do 
not account for non-scheduled maintenance, minor repairs, diagnostics and troubleshooting, or 
any other services which are also compensated by the monthly Maintenance Service Unit Price. 
Maintenance procedures must fall within manufacturer recommendations and must not void 
equipment warranty. 

1.10.2 Minimum Requirements for Monthly Maintenance 

ITS Field Equipment Maintenance Minimum Requirements 

CCTV Camera, Pan-Tilt-Zoom (PTZ) and Fixed – preventative maintenance of a CCTV camera 
includes, but is not limited to, the camera assembly and associated infrastructure located 
external to the device’s cabinet or enclosure. The camera assembly includes the lens, housing 
and all internal components, mounting hardware, communication and power cabling, air 
terminals and grounding array, power supplies, PoE injectors, and any other in-cabinet 
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ITS Field Equipment Maintenance Minimum Requirements 

equipment exclusive to the CCTV assembly. Associated infrastructure includes any non-
structural infrastructure related to the camera system including any ground boxes and 
conduit containing camera communication and/or power cabling. 

The following scheduled maintenance for CCTV cameras shall occur a minimum of 1 time per 
year. At a minimum maintenance must include (pursuant to manufacturer recommendations): 

• Assessing structural integrity and alignment of the camera assembly 

• Inspecting camera assembly for physical damage and degraded conditions (e.g., 
cracks, rust, loose connections) 

• Operational maintenance of mechanical components, including removal of sediment 
and lubrication of pan-tilt-zoom (PTZ) tracking components 

• Physical opening and cleaning of any aerially mounted junction boxes (if applicable) 

• Physically testing and inspecting grounding system(s), surge protective devices, PoE 
injectors, connections, cable assemblies, and other related hardware. Inspecting 
cabling for kinks, damage to outer jacket, and other irregularities 

• Physically opening ground boxes to remove dirt, debris, vegetation, and standing 
water; cleaning bolt holes and threads; Replace missing or damaged bolts, as 
necessary; Inspecting condition of ground box lids and replacing, as necessary. 
Inspecting cabling for kinks, damage to outer jacket, and other irregularities 

• Providing weed, grass, and erosion control around devices, above-ground conduit, 
ground boxes, etc. 

The following scheduled maintenance for CCTV cameras shall occur a minimum of 4 times per 
year. At a minimum maintenance must include (pursuant to manufacturer recommendations): 

• Cleaning of housing and lens, including application of rain repellent to the lens and 
video feed quality verification 
  

Radar Vehicle Sensing Device (RVSD) – preventative maintenance of a RVSD includes, but is 
not limited to, the RVSD assembly and associated infrastructure located external to the 
device’s cabinet or enclosure. The RVSD assembly includes the device, mounting assembly, 
communication and power cabling, grounding array, wireless communication device(s) (if 
applicable), power supplies, media converters, and any other in-cabinet equipment exclusive 
to the RVSD assembly. Associated infrastructure includes any non-structural infrastructure 
related to the RVSD system including ground boxes and conduit containing RVSD 
communication and/or power cabling. If the RVSD is mounted to a device pole without a 
cabinet, the device pole shall be considered as associated infrastructure. 

Scheduled maintenance for RVSDs shall occur a minimum of 1 time per year. At a minimum 
maintenance must include (pursuant to manufacturer recommendations): 
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ITS Field Equipment Maintenance Minimum Requirements 

• Validating operation and physical positioning of RVSD to collect accurate vehicle 
detection data on a per lane basis; adjusting as necessary 

• Assessing structural integrity and alignment of the RVSD assembly and device pole (if 
applicable) 

• Inspecting RVSD assembly for physical damage and degraded conditions (e.g., cracks, 
rust, loose connections) 

• Cleaning of the device housing 

• Physically opening and cleaning of any aerially mounted junction boxes (if applicable) 

• Physically testing and inspecting grounding system(s), surge protective devices, media 
converters, connections, cable assemblies, and other related hardware. Inspecting 
cabling for kinks, damage to outer jacket, and other irregularities 

• Physically opening ground boxes to remove dirt, debris, vegetation, and standing 
water; cleaning bolt holes and threads; Replace missing or damaged bolts, as 
necessary; Inspecting condition of ground box lids and replacing, as necessary. 
Inspecting cabling for kinks, damage to outer jacket, and other irregularities 

• Providing weed, grass, and erosion control around devices, above-ground conduit, 
ground boxes, poles, etc. 
  

Dynamic Message Sign (DMS) – preventative maintenance of a DMS includes, but is not 
limited to, the sign assembly and associated infrastructure located external to the device’s 
cabinet or enclosure. The sign assembly includes the housing, LED modules, internal 
electronics and all miscellaneous hardware within the sign, power supplies, and any 
mounting connections to the sign structure. Infrastructure associated with the DMS includes 
the sign structure, foundation, cabling providing power and/or communications1, and ground 
boxes and conduit containing DMS cabling. 

The following scheduled maintenance for DMS shall occur a minimum of 1 time per year. At a 
minimum maintenance must include (pursuant to manufacturer recommendations): 

• Inspecting the field controller for proper operation (e.g., error codes, alarms), 
damage, and degraded conditions; performing diagnostics as necessary 

• Inspecting, testing, and cleaning fan blades, bearings, and air filters inside sign 
housing 

• Visually inspecting equipment status LED modules, light fixtures, light bulbs, and all 
wiring for proper function, damage, and degraded conditions 

• Inspecting the mounting structure for corrosion, loose bolts, and overall stability (e.g., 
rust, cracks, foundation or structure settling, off-plumb positioning) 

• General cleaning inside sign housing including debris and dust removal 

• Performing pest control as necessary, including placement of barriers to prevent 
rodent or insect entry 

• Cleaning the external sign panel of dirt, dust, and debris 
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ITS Field Equipment Maintenance Minimum Requirements 

• Physically opening and cleaning of any aerial mounted junction boxes (if applicable) 

• Physically testing and inspecting of grounding system(s), surge protective devices, 
connections, and cable assemblies. Inspecting cabling for kinks, damage to outer 
jacket, and other irregularities 

• Physically opening ground boxes to remove dirt, debris, vegetation, and standing 
water; cleaning bolt holes and threads; Replace missing or damaged bolts, as 
necessary; Inspecting condition of ground box lids and replacing, as necessary; 
Inspecting cabling for kinks, damage to outer jacket, and other irregularities1 

• Providing weed, grass, and erosion control around devices, above-ground conduit, 
ground boxes, poles, etc. 

 
1Includes communication cabling from the DMS to its termination point (i.e., fiber splice vault, patch 
panel, network switch) and power cabling from the DMS to its termination point (i.e., electrical 
service, toll facility breaker panel, ITS cabinet) 
  

Wrong Way Vehicle Detection System (WWVDS) – preventative maintenance of a WWVDS 
includes, but is not limited to, the WWVDS assembly and associated infrastructure. The 
WWVDS assembly includes CCTV cameras, thermal cameras, “Wrong Way” signs, Retro-
reflective Flashing Beacons (RRFB’s), device poles and foundations, mounting assemblies, pole-
mounted cabinets and internal components, cabling, grounding array, wireless communication 
devices. Associated infrastructure includes cabling providing power and/or communications1 
and ground boxes and conduit containing WWVDS communication and/or power cabling. 

The following scheduled maintenance for WWVDS shall occur a minimum of 1 time per year. 
At a minimum maintenance must include (pursuant to manufacturer recommendations): 

• Conducting a standard test procedure to test and document functionality of the 
detection system 

• Testing wireless connectivity 

• Assessing structural integrity and alignment of cameras, wireless communication 
devices, and mounting hardware 

• Inspecting the structure for corrosion, loose bolts, and overall stability 

• Physically testing and inspecting of grounding system(s), surge protective devices, 
connections, and cable assemblies. Inspecting cabling for kinks, damage to outer 
jacket, and other irregularities. 

• Physically opening ground boxes to remove dirt, debris, vegetation, and standing 
water; cleaning bolt holes and threads; Replace missing or damaged bolts, as 
necessary; Inspecting condition of ground box lids and replacing, as necessary; 
Inspecting cabling for kinks, damage to outer jacket, and other irregularities1 

• Providing weed, grass, and erosion control around devices, above-ground conduit, 
ground boxes, poles, etc. 
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ITS Field Equipment Maintenance Minimum Requirements 

• General cleaning, including debris and dust removal from equipment, cabinets 
enclosures, sign panels, Retro-reflective Flashing Beacons (RRFB’s) and associated 
junction boxes; replacing of air filter(s); checking general operation of internal lights, 
fans, outlets, and other system components 

• Checking cabinet door locks, opening mechanisms, and entry detection sensors, for 
proper function, damage, and degraded conditions (e.g., corrosion, wear and tear); 
lubricating locks and other mechanisms and replacing as necessary 

• Physically testing and inspection of in-cabinet equipment, including the power array, 
media converters, power supplies, ethernet switches, patch panels, grounding 
system(s), surge protective devices, cable connections, and cable assemblies 

• Visually inspecting devices, cabinets, enclosure exteriors, and checking for corrosion, 
punctures, graffiti, and vandalism 

• Performing pest control as necessary, including placement of barriers to prevent 
rodent or insect entry. 

The following scheduled maintenance for CCTV camera and thermal detection cameras within 
the WWVDS assembly shall occur a minimum of 4 times per year. At a minimum maintenance 
must include (pursuant to manufacturer recommendations): 

• Cleaning of housing and lens, including application of rain repellent to the lens and 
video feed quality verification 
 

1Includes communication cabling from the WWVDS cabinet to its termination point (i.e., fiber splice 
vault) and power cabling from the WWVDS cabinet to its termination point (i.e., electrical service)  

Connected Vehicle to Everything (C-V2X) Roadside Unit (RSU) – preventative maintenance 
of a RSU includes, but is not limited to, the RSU assembly and associated infrastructure 
located external to the device’s cabinet or enclosure. The RSU assembly includes the device, 
antennas, mounting assembly, communication/power cabling, grounding wires, power 
supplies, PoE injectors, and any other in-cabinet equipment exclusive to the RSU assembly. 
Associated infrastructure includes any non-structural infrastructure related to the RSU 
system including ground boxes and conduit containing RSU communication and/or power 
cabling. 

Scheduled maintenance for RSUs shall occur a minimum of 1 time per year. At a minimum 
maintenance must include (pursuant to manufacturer recommendations): 

• Validating RSU broadcasts, including verification of all enabled TIM messages, CV 
applications, MAP messages, etc.; adjusting as necessary 

• Checking RSU assembly for structural integrity and alignment 

• Cleaning of the device housing and antennas to remove dust and dirt 

• Physically opening and cleaning any junction boxes (if applicable) 
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ITS Field Equipment Maintenance Minimum Requirements 

• Physically testing and inspecting grounding system(s), surge protective devices, PoE 
injectors, connections, cable assemblies, and other related hardware. Inspecting 
cabling for kinks, damage to outer jacket, and other irregularities 

• Physically opening ground boxes to remove dirt, debris, vegetation, and standing 
water; cleaning bolt holes and threads; Inspecting condition of ground box lids and 
replace as necessary; Inspecting cabling for kinks, damage to outer jacket, and other 
irregularities. 

• Providing weed, grass, and erosion control around devices, above-ground conduit, 
ground boxes, poles, etc. 
  

ITS Cabinets – preventative maintenance of ITS cabinets1 includes, but is not limited to, the 
cabinet and infrastructure associated with the cabinet. The ITS cabinet includes the shell, 
opening mechanisms, and assembly located within (e.g., power array, ethernet switches, 
patch panels). Infrastructure associated with the ITS cabinet includes above-ground conduit, 
junction boxes, cabling providing power and/or communications2, any ground boxes or 
conduit containing cabinet communication and/or power cabling, mounting assembly, and 
the pole structure and foundation the cabinet is mounted to, provided it is not a sign 
structure or tolling gantry. In cabinets, enclosures, or buildings where the co-location of 
tolling and ITS equipment exists, preventative maintenance on the cabinet and associated 
infrastructure shall be the responsibility of the Toll Systems Integrator. 

 

The following scheduled maintenance for ITS cabinets shall occur a minimum of 1 time per 
year. At a minimum maintenance must include (pursuant to manufacturer recommendations): 

• General cleaning including debris and dust removal from equipment, cabinets, 
enclosures, and associated junction boxes; replacing of air filter(s); checking general 
operation of internal lights, fans, outlets, and other system components 

• Checking cabinet door locks, opening mechanisms, and entry detection sensors, for 
proper function, damage, and degraded conditions (e.g., corrosion, wear and tear); 
lubricating locks and other mechanisms and replacing as necessary 

• Physically testing and inspecting in-cabinet equipment, including the power array, 
power supplies, ethernet switches, patch panels, grounding system(s), surge 
protective devices, cable connections, and cable assemblies 

• Physically opening ground boxes to remove dirt, debris, vegetation, and standing 
water; cleaning bolt holes and threads; Replace missing or damaged bolts, as 
necessary; Inspecting condition of ground box lids and replacing, as necessary; 
Inspecting cabling for kinks, damage to outer jacket, and other irregularities 

• Providing weed, grass, and erosion control around devices, above-ground conduit, 
ground boxes, poles, etc. 
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ITS Field Equipment Maintenance Minimum Requirements 

• Checking mounting hardware and poles for structural integrity and alignment 

• Visually inspecting devices, cabinets, enclosure exteriors, and checking for corrosion, 
punctures, graffiti, and vandalism 

• Performing pest control as necessary, including placement of barriers to prevent rodent 
or insect entry 

1 Does not include WWVDS cabinets which shall be maintained as a part of the WWVDS System.  

2 Includes communication cabling from the ITS cabinet to its termination point (i.e., fiber splice vault, 
patch panel, network switch) and power cabling from the ITS cabinet to its termination point (i.e., 
electrical service, toll facility breaker panel) 

Underground Cable Vault (UCV) – preventative maintenance of an UCV includes inspecting 
and providing maintenance to the entire UCV structure, including, but not limited to, the 
steel lid and its hinges, opening mechanism (if applicable), concrete apron, vault side-walls, 
conduit entry ports, cable rack system, and vault floor drain. 

Scheduled maintenance for UCVs shall occur a minimum of 1 time per year. At a minimum 
maintenance must include (pursuant to manufacturer recommendations): 

• Physically opening UCV to remove dirt, debris, vegetation, and standing water 

• Physically clearing the vault floor drain of all obstruction or potential obstruction (e.g., 
dirt, debris, mud) 

• Lubricating the lid hinges and opening mechanism(s); Replacing as necessary 

• Physically Inspecting UCV conditions for proper function, damage, and degraded 
conditions (e.g., corrosion, wear and tear), and replacing parts as necessary (e.g., duct 
terminators/caps in the conduit entry ports, cable rack system, concrete apron) 

• Rearranging cables to utilize the cable rack system and prevent potential damage 

• Physically testing and inspecting grounding system(s) to ensure steel lid is properly 
grounded 

• Providing weed, grass, and erosion control around UCV apron, including filling in any 
missing earth material around and underneath the concrete apron 

• Performing pest control as necessary  
  

Electrical Service – preventative maintenance of electrical services includes the service 
assembly and infrastructure associated with the service assembly. The service assembly 
includes the pole, enclosure, all hardware within the enclosure, power meter, safety switch, 
mounting assembly, pole structure, and its foundation. 

The following scheduled maintenance for electrical services shall occur a minimum of 1 time 
per year. At a minimum maintenance must include (pursuant to the local utility company 
recommendations): 
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ITS Field Equipment Maintenance Minimum Requirements 

• General cleaning, including debris and dust removal from within the enclosure and 
wiping of the external surface and panel labels. Replacing labels as necessary 

• Checking enclosure locks and opening mechanisms, for proper function, damage, and 
degraded conditions (e.g., corrosion, wear and tear); lubricating locks and other 
mechanisms and replacing as necessary 

• Physically testing and inspecting grounding system(s), disconnect, and safety 
switch(es) for proper function, exposed electrified wires, damage, and degraded 
conditions (e.g., corrosion, wear and tear) 

• Providing weed, grass control, and around service pole, above-ground conduit, 
ground boxes, etc. 
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WORK AUTHORIZATION NO. ____ 

This Work Authorization is made as of this _____ day of _____, 202_, under the terms and 
conditions established in the AGREEMENT FOR INTELLIGENT TRANSPORTATION 
SYSTEM PERFORMANCE-BASED MAINTENANCE SERVICES, dated as of  
__________, 2023  (the “Agreement”), between the Central Texas Regional Mobility Authority 
(the “Authority”) and Kapsch TrafficCom USA, Inc. ( “Contractor”).  This Work Authorization is 

made for the following purpose, consistent with the services defined in the Agreement: 

[Brief description of the Project elements to which this Work Authorization applies] 

Section A. - Scope of Services 

A.1.  Contractor shall perform the following Services: 

[Enter description of the Scope of Services here for which this Work Authorization applies, 
or make reference to an attached Appendix] 

A.2.  The following Services are not included in this Work Authorization but shall be 
provided as Additional Services if authorized or confirmed in writing by the Authority. 
[optional] 

A.3.  In conjunction with the performance of the foregoing Services, Contractor shall 
provide the following submittals/deliverables (Documents) to the Authority: 

Section B. - Schedule 

This Work Authorization shall become effective on the date both parties have signed this 
Work Authorization No. __. This Work Authorization No. __ will terminate upon the 
Authority's final acceptance of the work described herein as determined by the Authority. 

Contractor shall perform the Services and deliver the related Documents (if any) according 
to the following schedule: 

[Insert description of proposed project schedule.] 

Section C. - Compensation 

C.1.  In return for the performance of the foregoing obligations, the Authority shall pay to 
the Contractor the amount not to exceed $ _____________, based on the attached fee 
estimate. Compensation shall be in accordance with the Agreement.  

C.2.  Compensation for Additional Services (if any) shall be paid by the Authority to the 
Contractor according to the terms of a future Work Authorization. 
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Section D. - Authority’s Responsibilities 

The Authority shall perform and/or provide the following in a timely manner so as not to 
delay the Services of the Contractor. Unless otherwise provided in this Work 
Authorization, the Authority shall bear all costs incident to compliance with the following: 

[Insert Authority’s responsibilities, if any.] 

Section E. - Other Provisions 

The parties agree to the following provisions with respect to this specific Work 
Authorization: 

Except to the extent expressly modified herein, all terms and conditions of the Agreement 
shall continue in full force and effect. 
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IN WITNESS WHEREOF, this Work Authorization No. [__] is executed in duplicate 
counterparts and hereby accepted and acknowledged below. 

 

CTRMA DIVISION DIRECTOR (Requesting Work Authorization) 

 

  
Signature Date 

Typed/Printed Name and Title 

 

CTRMA LEGAL (Noting Legal Sufficiency) 

Signature Date 

Typed/Printed Name and Title 

CTRMA FINANCE (Noting Funds Availability) 

Signature Date 

Typed/Printed Name and Title 
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THE CONTRACTOR (Kapsch TrafficCom USA, Inc) 

 
Signature Date 
 

Typed/Printed Name and Title 

CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY 

Executed for and approved by the Central Texas Regional Mobility Authority for the 
purpose and effect of activating and/or carrying out the orders, established policies or work 
programs heretofore approved and authorized by the Texas Transportation Commission. 

 
 
Signature    Date 
 

__________________________________________________________  
Typed/Printed Name and Title 
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APPENDIX D 
Maintenance Services Unit Prices 
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APPENDIX E  
Labor Rates 
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1. SERVICE LEVEL AGREEMENTS (SLA) 

1.1 GENERAL PROVISIONS 
The VENDOR shall meet defined levels of performance in the execution of the Scope of Work. 
Appendix A – Scope of Work describes the minimum performance requirements the VENDOR 
must meet. The VENDOR is responsible for demonstrating that the performance requirements 
described herein can be met or exceeded for all maintenance and installation activities before 
Final Acceptance. The measurement of these Service Level Agreements (SLA) shall be 
automated where possible and shall be straightforward and data-driven, as agreed to by the 
VENDOR and the MOBILITY AUTHORITY. The MOBILITY AUTHORITY, at their sole discretion, will 
periodically audit reports SLA results. 

The VENDOR shall develop reports that compare actual, field-verified results to the 
requirements defined in this appendix and shall submit these reports to the MOBILITY 
AUTHORITY within ten (10) business days of each month’s end. The VENDOR shall maintain all 
corresponding data in compliance with MOBILITY AUTHORITY Data Retention policies, and the 
data shall be made available to the MOBILITY AUTHORITY upon request. The methods and 
results of the measurement process shall be fully subject to independent audit and the results 
shall be utilized by the VENDOR to take corrective action to correct any deficiencies and failures 
to meet the required availability, accuracy, and performance requirements. The VENDOR shall 
be subject to liquidated damages as described in the SLA Table for failure to provide the 
required reports within the specified timeframe, or if reports are not accurate or complete. 

Actual performance shall be defined and measured against the requirements and time periods 
in the SLA Table to assess the availability, accuracy, and performance of the delivered system. 
This appendix addresses these requirements for the following levels of service: 

1. Accuracy 
2. Availability 
3. System Performance 
4. Maintenance (response / repair timing) 

 

The following sections provide general conditions that apply to the SLAs described herein. 
Should a specific SLA section define terms or conditions which appear contrary to these general 
provisions, the terms or conditions within the specific SLA section take precedence. 
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1.2 KEY PERFORMANCE REQUIREMENTS 

1.2.1 Availability Requirements 

The availability requirements, as specified in the SLA Table, shall be measured during monthly 
operations testing. The availability requirements will not include approved scheduled 
preventative maintenance activities. 

For existing field devices, subsystems, and systems, the availability requirements shall begin 
immediately following the execution of this Contract (START DATE) as part of the maintenance 
phase. For newly installed systems, these requirements shall begin at the start of the warranty 
phase. The warranty phase shall conclude twelve (12) months after successful completion of 
Final Acceptance. Once the MOBILITY AUTHORITY has provided Final Acceptance and upon 
expiration of the warranty phase, the appropriate field device, subsystem, and system will 
transition in the maintenance period. The monthly warranty or maintenance fee, as applicable, 
shall be subject to the monthly assessment of availability and reliability measurements, as well 
as other criteria outlined in the SLA Table, and applicable damages for failure to meet such 
criteria. 

1.2.2 Performance Reviews 

The MOBILITY AUTHORITY will review the VENDOR’s performance monthly using required 
system reports developed by the VENDOR in a format with content approved by the MOBILITY 
AUTHORITY. Performance reviews shall begin one (1) month following the execution of this 
Contract (START DATE) or one (1) month after the commencement of the warranty phase and 
shall include evaluation of the previous month of operation. The MOBILITY AUTHORITY may 
elect to waive or impose damages during the first four (4) months of the warranty phase for 
new installations. 

The availability calculation will not include downtime during any period when the MOBILITY 
AUTHORITY does not allow the VENDOR to close a lane or otherwise work along the roadway, 
unless such failure to approve is the result of the VENDOR not following the MOBILITY 
AUTHORITY procedures in making the request. 

1.2.3 Chargeable vs. Non-Chargeable Failures 

For purposes of calculating availability performance requirements for testing and maintenance, 
performance chargeable and non-chargeable failures are defined as follows: 

1.2.3.1 Chargeable Failures 

Chargeable failures include any failures that are not specifically identified as non-chargeable in 
Section 1.2.3.2 – Non-Chargeable Failures, including but not limited to: 
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1. Malfunction that prevents Intelligent Transportation System (ITS) field devices, 
subsystems, or systems whether hardware or software from performing their 
designated function, when used and operated under the intended operational and 
environmental conditions 

2. Malfunction that poses a threat to the safety of the general motoring public, 
maintenance personnel, employees, other roadway users, or the functionality of 
existing MOBILITY AUTHORITY systems (e.g., ITS, electronic toll collection systems) 

3. Occurrence where data is not successfully transmitted between the field devices and 
the associated subsystems and systems unless the failure is already accounted for as 
a separate performance failure. For example, if video streams from a CCTV camera 
are not reaching the video wall within the Traffic Incident Management Center 
(TIMC) due to a physical fiber cut on the roadside, the failure would be charged to 
the fiber cut, but the camera would not be cited as a failure 

4. Any failure of equipment or software—including ransomware, bugs—that result in 
failure of revenue-generating systems for the MOBILITY AUTHORITY (e.g., electronic 
toll collection systems) 

5. Shutdown or unavailability of field devices, subsystems, or systems, unless 
otherwise specifically directed 

6. Failure to properly record and transmit accurate data (e.g., vehicle data) from field 
devices to various associated subsystems and systems 

7. Loss of data including failure to meet data retention requirements 
8. Failure to generate the reports required to reconcile and audit the overall system 

and performance 

1.2.3.2 Non-Chargeable Failures 

Non-chargeable failures include events that fall outside of the direct control of the VENDOR, 
including but not limited to: 

1. Force majeure event, as defined in the Contract 
2. Vandalism 
3. System component failures caused by environmental or operating conditions 

outside the design standards of the equipment 
4. Customer or user induced failures 

1.2.4 Accuracy Requirements 

Accuracy requirements are specified in the SLA Table. 

1.2.5 Time Constraint Requirements 

Time constraint requirements are specific in the SLA Table. 
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1.2.6 Maintenance Service Level Requirements 

The VENDOR shall provide sufficient personnel, tools, and other necessary resources to meet 
the service level requirements defined in the SLA Table. 

1.2.6.1 Maintenance Support Requirements 

Response times shall be measured from the time the overall system generates a fault/alert, the 
VENDOR is notified an event requiring maintenance or a failure event has occurred, or a 
maintenance ticket has been generated, and end when the VENDOR acknowledges the alert, 
ticket, and/or event via an approved communication method approved by the MOBILITY 
AUTHORITY. 

Repair times shall be measured from the time the VENDOR acknowledges the maintenance 
ticket for the event and ends when the failure condition is corrected, and the system is 
returned to regular operation. If access to the equipment in question or associated equipment 
necessary to complete the repair is denied by the MOBILITY AUTHORITY, the repair time shall 
be measured beginning when the VENDOR is permitted to access the relevant equipment. 

Both the response time and the repair time shall be registered in the maintenance ticketing 
systems provided by the VENDOR with access provided to the MOBILITY AUTHORITY upon 
request. Failure to meet the required response and repair times shall be monitored through 
performance reports provided by the VENDOR. 

1.2.6.2 Scheduled Preventative Maintenance Activities 
Requirements 

The VENDOR shall perform scheduled preventative maintenance activities per the provided 
maintenance schedule approved by the MOBILITY AUTHORITY.  

1.2.6.3 Stop Clock Conditions 

In specific circumstances, the VENDOR may be excused from its obligations to meet the 
performance and service level requirements set forth above under certain conditions agreed 
upon by the MOBILITY AUTHORITY, hereinafter referred to as STOP CLOCK CONDITIONS. Only 
the time during which these conditions are present shall be excluded from the timeframes used 
to measure the VENDOR’s performance, as described below: 

The VENDOR will exclude from the availability calculations the time arising from any of the 
following STOP CLOCK CONDITIONS: 

1. Loss of connectivity to all of the MOBILITY AUTHORITY provisioned network and 
networking equipment if a third-party causes the loss of network connectivity, not 
under the direct or indirect control of the VENDOR and not reasonably preventable by 
the VENDOR, including, but not limited to, fiber optic cabling cuts not caused by the 
VENDOR. For purposes of this provision, the VENDOR’s employees, subcontractors, 
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affiliates, subsidiaries, data service providers, agents, or suppliers shall be deemed to be 
under the control and responsibility of the VENDOR concerning equipment, services, or 
facilities to be provided under this Agreement. 

2. The following MOBILITY AUTHORITY contact and/or access problems, provided that the 
VENDOR makes reasonable efforts to contact the MOBILITY AUTHORITY approved 
contacts immediately upon the commencement of the STOP CLOCK period: 

a. Access necessary to correct the problem at a MOBILITY AUTHORITY owned site 
(e.g., TIMC) is not available because access is improperly denied or not arranged 
by the site contact or the MOBILITY AUTHORITY representative, provided that 
the VENDOR properly scheduled the visit or access beforehand, if advanced 
notice was required. 

b. MOBILITY AUTHORITY construction activities prevent the VENDOR from 
performing scheduled maintenance or repair of field devices, subsystems, or 
systems. 

c. Incorrect site contact information, which prevent access, provided that the 
VENDOR takes reasonable steps to notify the MOBILITY AUTHORITY of the 
improper contact information immediately and takes reasonable steps to obtain 
the correct information. 

3. Scheduled Preventative Maintenance provided such schedule was provided to and 
approved by the MOBILITY AUTHORITY in advance and in writing; provided, however, 
that in no event shall the STOP CLOCK CONDITION time period by extended beyond the 
standard Scheduled Preventative Maintenance time period. 

4. Force majeure events. 

The VENDOR shall be required to submit the appropriate “Stop Clock Documentation” for each 
use of a STOP CLOCK CONDITION. The VENDOR shall submit documentation to the MOBILITY 
AUTHORITY as soon as the VENDOR is aware of a STOP CLOCK CONDITION occurring. Failure to 
provide the MOBILITY AUTHORITY with written notice when a STOP CLOCK CONDITION event 
arises waives the VENDOR’s right to seek such amnesty. All “Stop Clock Documentation” must 
be included in the VENDOR’s Monthly Report. The MOBILITY AUTHORITY may evaluate all “Stop 
Clock Documentation” and is entitled to request additional justification for each STOP CLOCK 
CONDITION identified. At the sole discretion of the MOBILITY AUTHORITY, use of STOP CLOCK 
CONDITIONS may be rejected, conditionally accepted, or accepted on a case-by-case basis. The 
VENDOR shall coordinate with the MOBILITY AUTHORITY to define all processes related to STOP 
CLOCK CONDITIONS, notification thereof, documentation requirements, and other relevant 
processes, as necessary, and document those processes in the VENDOR’s Maintenance Plan 
submitted to the MOBILITY AUTHORITY for review, comment, and approval. 

If it is determined during the review of a monthly maintenance invoice that the cause of the 
problem was not the fault or responsibility of the MOBILITY AUTHORITY, or in the event of 
denied access, if the reason was determined to be proper, then the STOP CLOCK CONDITION 
shall not apply. Further, if it is determined that the cause of the problem was not the fault or 
responsibility of the MOBILITY AUTHORITY, or in the event of denied access, if the reason was 
determined to be proper, after the MOBILITY AUTHORITY has paid the VENDOR the monthly 
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maintenance amount for the month in question, the MOBILITY AUTHORITY shall be able to 
deduct any penalties that should have been applied from a future monthly maintenance 
payment amount. 

Notwithstanding any other provisions of the contract documents to the contrary, the following 
STOP CLOCK CONDITIONS do not apply to: 

1. The VENDOR’s response time performance requirements, as outlined in the Service 
Level Agreement. 

2. Testing or maintenance initiated by the VENDOR outside of the Scheduled Preventative 
Maintenance windows. 

3. Power fluctuations caused by electrical utility providers, common carriers, the 
VENDOR—including all subcontractors, affiliates, subsidiaries, data service providers, 
agents, or suppliers. 

4. Time period during which the MOBILITY AUTHORITY has made reasonable efforts to 
notify the VENDOR of a problem, but the VENDOR was not available or unreachable. 

5. Failure of the VENDOR to provide adequate facilities (including cabinets, sunshields, 
replacement field devices, networking equipment, power supplies, etc.) to ensure 
delivery of the contracted services will not be considered a valid STOP CLOCK 
CONDITION.  

6. Any other reason or cause not expressly listed above for which the VENDOR is 
responsible. 

7. If the VENDOR asserts force majeure or failure of the MOBILITY AUTHORITY provided 
equipment as an excuse to performance, the VENDOR shall have the burden of (i) 
providing sole proximate cause to the satisfaction of the MOBILITY AUTHORITY, (ii) that 
the VENDOR took reasonable steps to minimize the delay and damages caused by 
events when known or should have been known, and (iii) that the VENDOR timely 
notified the MOBILITY AUTHORITY of the actual occurrence which is claimed as grounds 
for a defense under this clause (if any). 

1.2.6.4 Help Desk Support Requirements 

The VENDOR shall supply personnel with direct expertise in support of the system hardware—
including field devices, subsystems, and systems; software; networking equipment; and 
database management system(s) during the MOBILITY AUTHORITY normal operating hours to 
provide “help desk” support function for all VENDOR-supplied field devices, subsystems, and 
systems. The “help desk” is intended to act as a central point of contact for all technical 
support, including hardware and software questions; installation of updated versions of 
software and firmware; networking equipment; network connections; and general 
troubleshooting. 
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1.2.7 Miscellaneous 

1.2.7.1 Single Event Causing Cumulative Liquidated Damages 

If the VENDOR can prove to the reasonable satisfaction of MOBILITY AUTHORITY that a single 
event causes the VENDOR to fail to meet more than one Service Level Agreement (SLA), 
cumulative liquidated damages shall not be imposed. Instead, the highest applicable liquidated 
damages relative to such occurrence(s) shall apply. 

If the VENDOR fails to complete the repair according to the services levels outlined in the SLAs, 
the VENDOR shall, in addition to the liquidated damages assessed for the single event, will be 
responsible for liquidated damages resulting from not meeting the repair time service levels for 
the impacted systems. 

1.2.7.2 Calculation of Damages 

To calculate liquidated damaged, all timeframes stated in the “Damages” column of the SLA 
Table shall be the time stated or any portion thereof. 

Formulas for measuring each SLA have been provided for each SLA description below. While a 
measurement formula is provided, the VENDOR shall coordinate with the MOBILITY AUTHORITY 
to review, finalize, and agree upon all measurement formulas prior to execution of the 
Contract. The VENDOR shall document each approved, agreed upon measurement method 
within the Maintenance Plan for the MOBILITY AUTHORITY’s review and approval. The VENDOR 
shall be responsible for updating the Maintenance Plan to reflect the most current version of 
the measurement formula(s) upon request from or agreement between the MOBILITY 
AUTHORITY to modify any formulas(s) in the future. 

 

1.2.7.3 Calculation of Damages for Consecutive Failures 

Recurring and consecutive failure to comply with the SLAs provided in this Agreement may 
result in substantial harm to the MOBILITY AUTHORITY, but damages from such harm are 
difficult to quantify. Damages will increase for prolonged periods, and therefore for any SLA 
that is missed for three (3) consecutive months, the liquidated damages will be doubled for 
each subsequent month where the SLA is missed. The liquidated damages will revert to the 
original value upon the SLA being met for one (1) month. 
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1.3 SERVICE LEVEL AGREEMENT (SLA) DETAILS  

SLA 
ID 

Name 
Key Performance Indicator 

Description 

Service 
Level 

Agreement 
Damages Measurement Requirement 

RV1 

RVSD – Volume 
Accuracy 

Per lane volume provided by 
radar vehicle sensing devices 
(RVSD) shall be 95.00% accurate. 

95.00% For every 0.1% below 
the SLA, the 
VENDOR shall be 
subject to liquidated 
damages in the 
amount of 0.25% of 
the monthly 
maintenance fee. 

Liquidated damages 
for the SLA are 
capped at a 
maximum of 25% of 
the monthly 
maintenance fee. 

Every three (3) months, unless otherwise agreed upon 
by the MOBILITY AUTHORITY. 

VENDOR shall coordinate with the MOBILITY 
AUTHORITY monthly to determine a statistically 
significant sample size, as shown below, to show 
compliance with the SLA. 

VENDOR shall coordinate with the MOBILITY 
AUTHORITY to determine the specific RVSD(s) to be 
audited each period, minimum of three (3) average 
taken for all accuracy measurements. 

Accruing more errors than allowed, as indicated in the 
following table, shall result in an audit failure of SLA: 

Sample 
Set 

Required 
Samples 

Allowable 
Errors 

1 300 15 

2 250 12 
 

Measurement Method: 
 

𝑅𝑉𝑆𝐷 𝑉𝑜𝑙𝑢𝑚𝑒 𝐴𝑐𝑐𝑢𝑟𝑎𝑐𝑦 (%) = [1 − (
𝐺𝑟𝑜𝑢𝑛𝑑 𝑇𝑟𝑢𝑡ℎ 𝑉𝑜𝑙𝑢𝑚𝑒 − 𝑅𝑉𝑆𝐷 𝑉𝑜𝑙𝑢𝑚𝑒

𝐺𝑟𝑜𝑢𝑛𝑑 𝑇𝑟𝑢𝑡ℎ 𝑉𝑜𝑙𝑢𝑚𝑒
)] × 100 

 
Where, 
▪ RVSD Volume is the volume provided by the specific RVSD field device, subsystem, and system being measured 
▪ Ground Truth Volume is the volume determined by manual means (e.g., recorded CCTV camera feeds) over the same time 

interval for which the specific RVSD is being measured. 



Central Texas Regional Mobility Authority Service Level Agreements 
Performance-Based Maintenance Contractor for ITS  Appendix F 

Page 9 

SLA 
ID 

Name 
Key Performance Indicator 

Description 

Service 
Level 

Agreement 
Damages Measurement Requirement 

RV2 

RVSD – Availability On average, each RVSD unit 
shall be available 99.50% of the 
time. Available is defined as 
functioning properly and recording 
accurate field conditions data. 

99.50% For every 0.1% or 
portion thereof below 
the SLA, the 
VENDOR shall be 
subject to liquidated 
damages in the 
amount of 0.5% of the 
monthly maintenance 
fee. 

Liquidated damages 
for the SLA are 
capped at a 
maximum of 25% of 
the monthly 
maintenance fee. 

Each month, as determined by the VENDOR provided 
monthly report(s), systemwide. 

Measurement Method: 
 

𝑅𝑉𝑆𝐷 𝑀𝑒𝑎𝑠𝑢𝑟𝑒𝑑 𝐴𝑣𝑎𝑖𝑙𝑎𝑏𝑖𝑙𝑖𝑡𝑦 (%) = [1 − (
𝑇𝑜𝑡𝑎𝑙 𝐻𝑜𝑢𝑟𝑠 𝑅𝑉𝑆𝐷 𝐷𝑜𝑤𝑛𝑡𝑖𝑚𝑒 − 𝐸𝑥𝑐𝑙𝑢𝑠𝑖𝑜𝑛𝑠

𝑇𝑜𝑡𝑎𝑙 𝐸𝑥𝑝𝑒𝑐𝑡𝑒𝑑 𝐻𝑜𝑢𝑟𝑠 𝑜𝑓 𝑂𝑝𝑒𝑟𝑎𝑡𝑖𝑜𝑛 − 𝐸𝑥𝑐𝑙𝑢𝑠𝑖𝑜𝑛𝑠
)] × 100 

 
Where, 
▪ The Expected Hours of Operation for each RVSD unit is 24 hours a day, seven (7) days a week. 
▪ The Total Expected Hours of Operation is the sum of the Expected Hours of Operation for all deployed RVSD units in the 

SYSTEM. 
▪ Total Hours RVSD Downtime is the sum of the down hours for all deployed RVSD units in the SYSTEM. 
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SLA 
ID 

Name 
Key Performance Indicator 

Description 

Service 
Level 

Agreement 
Damages Measurement Requirement 

CC1 

CCTV Camera – 
Availability 

On average, each CCTV camera 
shall be available 99.50% of the 
time. Available is defined as 
functioning properly, including 
responding to remote control 
functions (e.g., pan, tilt, zoom) 
and transmission of video streams 
without pixilation or dropped 
frames. 

This includes all camera models / 
types (e.g., dome enclosure and 
external positioner pan-tilt-zoom 
cameras; fixed or stationary 
cameras). 

99.50% For every 0.1% or 
portion thereof below 
the SLA, the 
VENDOR shall be 
subject to liquidated 
damages in the 
amount of 0.75% of 
the monthly 
maintenance fee. 

Liquidated damages 
for the SLA are 
capped at a 
maximum of 25% of 
the monthly 
maintenance fee. 

Each month, as determined by the VENDOR provided 
monthly report(s), systemwide. 

Measurement Method: 
 

𝐶𝐶𝑇𝑉 𝑀𝑒𝑎𝑠𝑢𝑟𝑒𝑑 𝐴𝑣𝑎𝑖𝑙𝑎𝑏𝑖𝑙𝑖𝑡𝑦 (%) = [1 − (
𝑇𝑜𝑡𝑎𝑙 𝐻𝑜𝑢𝑟𝑠 𝐶𝐶𝑇𝑉 𝐶𝑎𝑚𝑒𝑟𝑎 𝐷𝑜𝑤𝑛𝑡𝑖𝑚𝑒 − 𝐸𝑥𝑐𝑙𝑢𝑠𝑖𝑜𝑛𝑠

𝑇𝑜𝑡𝑎𝑙 𝐸𝑥𝑝𝑒𝑐𝑡𝑒𝑑 𝐻𝑜𝑢𝑟𝑠 𝑜𝑓 𝑂𝑝𝑒𝑟𝑎𝑡𝑖𝑜𝑛 − 𝐸𝑥𝑐𝑙𝑢𝑠𝑖𝑜𝑛𝑠
)] × 100 

 
Where, 
▪ The Expected Hours of Operation for each CCTV Camera is 24 hours a day, seven (7) days a week. 
▪ The Total Expected Hours of Operation is the sum of the Expected Hours of Operation for all deployed CCTV Cameras in the 

SYSTEM. 
▪ Total Hours CCTV Camera Downtime is the sum of the down hours for all deployed CCTV Cameras in the SYSTEM. 
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SLA 
ID 

Name 
Key Performance Indicator 

Description 

Service 
Level 

Agreement 
Damages Measurement Requirement 

DM1 

DMS – Availability On average, each dynamic 
message sign (DMS) shall be 
available 99.50% of the time. 
Available is defined as functioning 
properly, including displaying 
proper messages / displays that 
are clearly legible and responding 
to remote control and diagnostic 
functions. 

99.50% For every 0.1% or 
portion thereof below 
the SLA, the 
VENDOR shall be 
subject to liquidated 
damages in the 
amount of 0.1% of the 
monthly maintenance 
fee. 

 

Liquidated damages 
for the SLA are 
capped at a 
maximum of 25% of 
the monthly 
maintenance fee. 

Each month, as determined by the VENDOR provided 
monthly report(s).  

Measurement Method: 

 

𝐷𝑀𝑆 𝑀𝑒𝑎𝑠𝑢𝑟𝑒𝑑 𝐴𝑣𝑎𝑖𝑙𝑎𝑏𝑖𝑙𝑖𝑡𝑦 (%) = [1 − (
𝑇𝑜𝑡𝑎𝑙 𝐻𝑜𝑢𝑟𝑠 𝐷𝑀𝑆 𝐷𝑜𝑤𝑛𝑡𝑖𝑚𝑒 − 𝐸𝑥𝑐𝑙𝑢𝑠𝑖𝑜𝑛𝑠

𝑇𝑜𝑡𝑎𝑙 𝐸𝑥𝑝𝑒𝑐𝑡𝑒𝑑 𝐻𝑜𝑢𝑟𝑠 𝑜𝑓 𝑂𝑝𝑒𝑟𝑎𝑡𝑖𝑜𝑛 − 𝐸𝑥𝑐𝑙𝑢𝑠𝑖𝑜𝑛𝑠
)] × 100 

Where, 

▪ The Expected Hours of Operation for each DMS is 24 hours a day, seven (7) days a week. 
▪ The Total Expected Hours of Operation is the sum of the Expected Hours of Operation for all deployed DMS in the SYSTEM. 
▪ Total Hours DMS Downtime is the sum of the down hours for all deployed DMS in the SYSTEM. 
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SLA 
ID 

Name 
Key Performance Indicator 

Description 

Service 
Level 

Agreement 
Damages Measurement Requirement 

CV1 

Connected Vehicle 
RSU – Availability 

On average, each Connected 
Vehicle (CV) Roadside Unit (RSU) 
shall be available 95.00% of the 
time. Available is defined as 
functioning properly, including 
transmitting and receiving 
applicable messages as defined 
by the SAE J2735 standard. 

95.00% $200 per each 1.0% 
below SLA threshold. 

. 

Liquidated damages 
for the SLA are 
capped at a 
maximum of 25% of 
the monthly 
maintenance fee. 

Each month, as determined by the VENDOR provided 
monthly report(s). 

Measurement Method: 

 

𝑅𝑆𝑈 𝑀𝑒𝑎𝑠𝑢𝑟𝑒𝑑 𝐴𝑣𝑎𝑖𝑙𝑎𝑏𝑖𝑙𝑖𝑡𝑦 (%) = [1 − (
𝑇𝑜𝑡𝑎𝑙 𝐻𝑜𝑢𝑟𝑠 𝑅𝑆𝑈 𝐷𝑜𝑤𝑛𝑡𝑖𝑚𝑒 − 𝐸𝑥𝑐𝑙𝑢𝑠𝑖𝑜𝑛𝑠

𝑇𝑜𝑡𝑎𝑙 𝐸𝑥𝑝𝑒𝑐𝑡𝑒𝑑 𝐻𝑜𝑢𝑟𝑠 𝑜𝑓 𝑂𝑝𝑒𝑟𝑎𝑡𝑖𝑜𝑛 − 𝐸𝑥𝑐𝑙𝑢𝑠𝑖𝑜𝑛𝑠
)] × 100 

 

Where, 

▪ The Expected Hours of Operation for each RSU is 24 hours a day, seven (7) days a week. 
▪ The Total Expected Hours of Operation is the sum of the Expected Hours of Operation for all deployed RSU in the SYSTEM. 
▪ Total Hours DMS Downtime is the sum of the down hours for all deployed RSU in the SYSTEM. 

  



Central Texas Regional Mobility Authority Service Level Agreements 
Performance-Based Maintenance Contractor for ITS  Appendix F 

Page 13 

SLA 
ID 

Name 
Key Performance 

Indicator Description 

Service 
Level 

Agreement 
Damages Measurement Requirement 

WW1 

WWVDS – Event 
Accuracy 

Each vehicle traveling in 
the incorrect direction of 
an off-ramp shall be 
correctly identified and 
verified by the Wrong 
Way Vehicle Detection 
System (WWVDS) with 
93.33% accuracy. 

Additionally, each 
WWVDS shall not 
produce significant 
false-positive events 
(e.g., greater than 
5.00%). 

 

 

93.33% For every 3.33% 
below the SLA, 
the VENDOR 
shall be subject to 
liquidated 
damages in the 
amount of 1.5% 
of the monthly 
maintenance fee. 

Liquidated 
damages for the 
SLA are capped 
at a maximum of 
25% of the 
monthly 
maintenance fee. 

Every six (6) months, as determined by the VENDOR audited 
sample WWVDS event detection data. This may be achieved by 
perform vendor testing runs to simulate wrong-way driving events. 

VENDOR shall coordinate with the MOBILITY AUTHORITY 
monthly to determine a statistically significant sample size, as 
shown below, to show compliance with the SLA. 

VENDOR shall coordinate with the MOBILITY AUTHORITY to 
determine the specific WWVDS site(s) to be audited each period. 

Accruing more errors (e.g., false-positives) than allowed, as 
indicated in the following table, shall result in an audit failure of 
SLA: 

 

Sample 
Set 

Required 
Samples 

Allowable 
Errors 

1 30 2 
 

Measurement Method: 

𝑊𝑊𝑉𝐷𝑆 𝑉𝑜𝑙𝑢𝑚𝑒 𝐴𝑐𝑐𝑢𝑟𝑎𝑐𝑦 (%) = [1 − (
𝐺𝑟𝑜𝑢𝑛𝑑 𝑇𝑟𝑢𝑡ℎ 𝐸𝑣𝑒𝑛𝑡 𝑇𝑜𝑡𝑎𝑙 − 𝑊𝑊𝑉𝐷𝑆 𝐸𝑣𝑒𝑛𝑡𝑠 𝐷𝑒𝑡𝑒𝑐𝑡𝑒𝑑

𝐺𝑟𝑜𝑢𝑛𝑑 𝑇𝑟𝑢𝑡ℎ 𝐸𝑣𝑒𝑛𝑡 𝑇𝑜𝑡𝑎𝑙
)] × 100 

Where, 

▪ WWVDS Events Detected is the total number of events identified by the specific WWVDS being measured 
▪ Ground Truth Event Total is the volume determined by manual means (e.g., recorded CCTV camera feeds, manual observation) 

over the same time interval for which the specific WWVDS is being measured. 
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SLA 
ID 

Name 
Key Performance Indicator 

Description 

Service 
Level 

Agreement 
Damages Measurement Requirement 

WW2 

WWVDS – Availability Each Wrong Way Vehicle 
Detection Systems (WWVDS) 
shall be available 99% of the time. 
Available is defined as functioning 
properly, including properly 
identifying wrong-way driving 
vehicles, initiating a localized 
response (e.g., flashing signs), 
and alerting MOBILITY 
AUTHORITY personnel of 
confirmed wrong-way driving 
events. 

99% $500 per each 1.0% 
below SLA threshold. 

Liquidated damages 
for the SLA are 
capped at a 
maximum of 25% of 
the monthly 
maintenance fee. 

Each month, as determined by the VENDOR provided 
monthly report(s). 

Measurement Method: 

 

𝑊𝑊𝑉𝐷𝑆 𝑀𝑒𝑎𝑠𝑢𝑟𝑒𝑑 𝐴𝑣𝑎𝑖𝑙𝑎𝑏𝑖𝑙𝑖𝑡𝑦 (%) = [1 − (
𝑇𝑜𝑡𝑎𝑙 𝐻𝑜𝑢𝑟𝑠 𝑊𝑊𝑉𝐷𝑆 𝐷𝑜𝑤𝑛𝑡𝑖𝑚𝑒 − 𝐸𝑥𝑐𝑙𝑢𝑠𝑖𝑜𝑛𝑠

𝐸𝑥𝑝𝑒𝑐𝑡𝑒𝑑 𝐻𝑜𝑢𝑟𝑠 𝑜𝑓 𝑂𝑝𝑒𝑟𝑎𝑡𝑖𝑜𝑛 − 𝐸𝑥𝑐𝑙𝑢𝑠𝑖𝑜𝑛𝑠
)] × 100 

Where, 

▪ Expected Hours of Operation is 24 hours a day, seven (7) days a week 
▪ Total Hours WWVDS Downtime is measured as the number of down hours for a single WWVDS. 
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SLA 
ID 

Name 
Key Performance Indicator 

Description 

Service 
Level 

Agreement 
Damages Measurement Requirement 

VW1 

Video Wall – Availability The video wall located in the TIMC 
shall be available 99.50% of the 
time. Available is defined as 
functioning properly, including 
properly displaying multiple live 
video feeds from CCTV cameras 
and allowing user-customizable 
display features. 

99.50% $500 per each 0.5% 
below SLA threshold. 

Liquidated damages 
for the SLA are 
capped at a 
maximum of 25% of 
the monthly 
maintenance fee. 

Each month, as determined by the VENDOR provided 
monthly report(s). 

Measurement Method: 

 

𝑉𝑖𝑑𝑒𝑜 𝑊𝑎𝑙𝑙 𝑀𝑒𝑎𝑠𝑢𝑟𝑒𝑑 𝐴𝑣𝑎𝑖𝑙𝑎𝑏𝑖𝑙𝑖𝑡𝑦 (%) = [1 − (
𝑇𝑜𝑡𝑎𝑙 𝐻𝑜𝑢𝑟𝑠 𝑉𝑖𝑑𝑒𝑜 𝑊𝑎𝑙𝑙 𝐷𝑜𝑤𝑛𝑡𝑖𝑚𝑒 − 𝐸𝑥𝑐𝑙𝑢𝑠𝑖𝑜𝑛𝑠

𝐸𝑥𝑝𝑒𝑐𝑡𝑒𝑑 𝐻𝑜𝑢𝑟𝑠 𝑜𝑓 𝑂𝑝𝑒𝑟𝑎𝑡𝑖𝑜𝑛 − 𝐸𝑥𝑐𝑙𝑢𝑠𝑖𝑜𝑛𝑠
)] × 100 

Where, 

▪ Expected Hours of Operation is 24 hours a day, seven (7) days a week 
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SLA 
ID 

Name 
Key Performance Indicator 

Description 

Service 
Level 

Agreement 
Damages Measurement Requirement 

MM1 

Monthly Maintenance 
Report – Processing 
Time 

The monthly report, accurately 
detailing system performance 
relative to the project SLAs, shall 
be submitted to the MOBILITY 
AUTHORITY within ten (10) 
business days of each month’s 
end, commencing the first full 
month (Month 1) following Notice 
to Proceed. 

Within ten 
(10) 

business 
days of each 
month’s end. 

For every one (1) 
calendar day 
outside the SLA, 
0.5% of the monthly 
maintenance fee. 

Liquidated 
damages for the 
SLA are capped at 
a maximum of 25% 
of the monthly 
maintenance fee. 

Determined by the data Monthly Maintenance report 
received, measured by e-mail timestamp. 

Measurement Method: 

 

𝑅𝑒𝑝𝑜𝑟𝑡 𝑇𝑎𝑟𝑑𝑖𝑛𝑒𝑠𝑠 (𝑑𝑎𝑦𝑠) =  𝐷𝑎𝑡𝑒𝑅𝑒𝑝𝑜𝑟𝑡 𝐷𝑒𝑙𝑖𝑣𝑒𝑟𝑒𝑑 − 𝐷𝑎𝑡𝑒𝑅𝑒𝑝𝑜𝑟𝑡 𝐷𝑢𝑒 
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SLA 
ID 

Name 
Key Performance Indicator 

Description 

Service 
Level 

Agreement 
Damages Measurement Requirement 

AR1 

Annual Report – 
Processing Time 

The VENDOR shall develop a 
comprehensive annual report 
accurately detailing the past year’s 
activities.  

The annual report, accurately 
detailing system performance 
relative to the project SLAs, shall 
be submitted to the MOBILITY 
AUTHORITY within ten (10) 
business days of the year’s end, 
measured twelve (12) full months 
following Notice to Proceed and 
each twelve (12) months following. 

Within ten 
(10) 

business 
days of each 
year’s end. 

For every one (1) 
calendar day 
outside the SLA, 
0.1% of the monthly 
maintenance fee. 

Liquidated 
damages for the 
SLA are capped at 
a maximum of 25% 
of the monthly 
maintenance fee. 

Determined by the data Annual Report received, 
measured by e-mail timestamp. 

Measurement Method: 

 

𝑅𝑒𝑝𝑜𝑟𝑡 𝑇𝑎𝑟𝑑𝑖𝑛𝑒𝑠𝑠 (𝑑𝑎𝑦𝑠) =  𝐷𝑎𝑡𝑒𝑅𝑒𝑝𝑜𝑟𝑡 𝐷𝑒𝑙𝑖𝑣𝑒𝑟𝑒𝑑 − 𝐷𝑎𝑡𝑒𝑅𝑒𝑝𝑜𝑟𝑡 𝐷𝑢𝑒 
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SLA 
ID 

Name 
Key Performance Indicator 

Description 

Service 
Level 

Agreement 
Damages Measurement Requirement 

RT1 

Response Time Response times for repair 
services, as identified in Section 
Error! Reference source not f
ound. – Error! Reference source 
not found., shall be no later than 
seventy-two (72) hours to the site, 
unless otherwise deemed 
necessary by the MOBILITY 
AUTHORITY.  

 

Response times for emergency 
maintenance, as identified in 
Section Error! Reference source n
ot found. – Error! Reference 
source not found., shall be no later 
than four (4) hours to the site 24 X 
7 X 365, unless otherwise deemed 
necessary by the MOBILITY 
AUTHORITY. 

Repair 
Services: 
Respond 

within 
seventy-two 
(72) hours to 

the site 

 

Emergency 
Repair 

Services: 
Respond 
within four 

(4) hours to 
the site 

 

For every response 
one (1) hour  over 
the SLA, 0.1% of 
the monthly 
maintenance fee. 

 

For every response 
one (1) hour  over 
the SLA, 0.5% of 
the monthly 
maintenance fee. 

 

Liquidated 
damages for the 
SLA are capped at 
a maximum of 25% 
of the monthly 
maintenance fee. 

Determined by repair documentation and/or audit by 
the MOBILITY AUTHORITY. 

Measurement Method: 

 

𝑅𝑒𝑠𝑝𝑜𝑛𝑠𝑒 𝑇𝑖𝑚𝑒(𝐻𝑜𝑢𝑟𝑠) =  𝑇𝑖𝑚𝑒𝐼𝑛𝑐𝑖𝑑𝑒𝑛𝑡 𝑅𝑒𝑝𝑜𝑟𝑡𝑒𝑑 −  𝑇𝑖𝑚𝑒𝑂𝑛−𝑆𝑖𝑡𝑒 𝑅𝑒𝑠𝑝𝑜𝑛𝑠𝑒 
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FORM OF INSTALLATION PERFORMANCE BOND 

AGREEMENT FOR INTELLIGENT TRANSPORTATION SYSTEM PERFORMANCE-
BASED MAINTENANCE SERVICES 

Bond No. _________ 

 KNOW ALL PERSONS BY THESE PRESENTS, that that [_________________], a 
[__________], as “Principal” and [___________________], as “Surety” or as “Co-Sureties”, each 
a corporation duly organized under the laws of the State indicated on the attached page, having its 
principal place of business at the address listed on the attached page, in the State indicated on the 
attached page, and authorized as a surety in the State of Texas, are hereby jointly and severally 
held and firmly bound unto the CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY (the 
“Authority”), a political subdivision of the State of Texas, as “Obligee”, in the sum of 
[$___________] (the “Bonded Sum”), for the payment whereof Principal and Surety (or Co-
Sureties), bind themselves, and their heirs, executors, administrators, representatives, successors, 
and assigns, jointly and severally, firmly by these presents. 

 WHEREAS, the Obligee, has awarded to Principal, the Agreement for Intelligent 
Transportation System Performance-Based Maintenance Services, duly executed and delivered as 
of [__________], 2023 (the “Agreement”), on the terms and conditions set forth therein; and 

 WHEREAS, upon the issuance of Work Authorization Number __, dated ______ pursuant 
to Article 2, subsection 2.1., Principal is required to furnish a bond guaranteeing the faithful 
performance of its obligations under the Agreement;. 

 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if 
Principal shall promptly and faithfully perform all of its obligations under the Agreement, 
including any and all amendments and supplements thereto, then this obligation shall be null and 
void; otherwise it shall remain in full force and effect.  The Obligee shall release this bond upon 
the conclusion of the term of the Agreement as set forth in Article (7)(d)(ii) of the Agreement. 

 The following terms and conditions shall apply with respect to this bond: 

1. The Agreement is incorporated by reference herein. 

2. This bond specifically guarantees (1) the performance of each and every obligation 
of Principal under the Agreement, as it may be amended and supplemented, including but 
not limited to, its liability for liquidated damages as specified in the Agreement, but not to 
exceed the penal amount described in Article (7)(d)(ii). 

3. Whenever Principal shall be, and is declared by the Obligee to be, in default under 
the Agreement and the Obligee has formally terminated the Principal’s right to complete 
the Services required under the Agreement, provided that the Obligee is not then in material 
default thereunder, Surety shall promptly take one of the following actions with the consent 
of the Obligee:  

a. arrange for the Principal to perform and complete the Agreement; 
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b. complete the Services required under the Work Authorization then in effect 
in accordance with the terms and conditions of the Agreement then in effect, 
through its agents or through independent contractors;  

c. obtain bids or negotiated proposals from qualified contractors acceptable to 
the Obligee for a contract for performance and completion of the Services required 
under the Work Authorization, arrange for a contract to be prepared for execution 
by the Obligee and the contractor selected with the Obligee’s concurrence, to be 
secured with performance and payment bonds executed by a qualified surety 
equivalent to the bonds issued on the Agreement in an amount that corresponds to 
the amount of the Work Authorization to be completed, and pay to the Obligee the 
amount of damages as described in Article 7 of the Agreement; or  

d. waive its right to perform and complete, arrange for completion, or obtain 
a new contractor and with reasonable promptness under the circumstances, (i) after 
investigation, determine the amount for which it may be liable to the Obligee and, 
as soon as practicable after the amount is determined, tender payment therefore to 
the Obligee, or (ii) deny liability in whole or in part and notify the Obligee citing 
reasons therefore. 

5. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, 
Surety shall be deemed to be in default on this Bond fifteen (15) days after receipt of an 
additional written notice from the Obligee to Surety demanding that Surety perform its 
obligations under this Bond, and the Obligee shall be entitled to enforce any remedy 
available to the Obligee.  If Surety proceeds as provided in Subparagraph 3.d, and the 
Obligee refuses the payment tendered or Surety has denied liability, in whole or in part, 
without further notice the Obligee shall be entitled to enforce any remedy available to the 
Obligee. 

6. After the Obligee has terminated the Principal’s right to complete the Agreement, 
and if Surety elects to act under Subparagraph 3.a, 3.b, or 3.c above, then the 
responsibilities of Surety to the Obligee shall not be greater than those of the Principal 
under the Agreement, and the responsibilities of the Obligee to Surety shall not be greater 
than those of the Obligee under the Agreement.  To the limit of the Bonded Sum, Surety is 
obligated without duplication for: 

a. the responsibilities of the Principal for correction of defective work and 
completion of the Services required under the Agreement; 

b. additional legal and delay costs resulting from Principal’s default, and 
resulting from the actions or failure to act of Surety under Paragraph 3; and 

c. liquidated damages under the Agreement. 

7. No alteration, modification or supplement to the Agreement or the nature of the 
work to be performed thereunder, including without limitation any extension of time for 
performance, shall in any way affect the obligations of Surety under this bond. 
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8. Correspondence or claims relating to this bond should be sent to Surety at the 
following address: 

_____________________________________ 

_____________________________________ 

_____________________________________ 

9. No right of action shall accrue on this bond to or for the use of any entity other than 
the Obligee or its successors and assigns. 

10. If any legal action be filed on this bond, venue shall be in Travis County, Texas. 

11. This bond is executed in accordance with the provisions of Chapter 2253 of the 
Texas Government Code, as amended. 

12. Initially capitalized terms not otherwise defined herein shall have the definition set 
forth in the Agreement. 

IN WITNESS WHEREOF, Principal and Surety have caused this bond to be executed and 
delivered as of [__________], 202[_]. 

Principal: ________________________________________  

 By: __________________________________ 

 Its: __________________________________ 

      (Seal) 

Surety: ________________________________________ 

 By: __________________________________ 

 Its: __________________________________ 

      (Seal) 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 
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APPENDIX I-2 
Form of Installation Payment Bond 
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FORM OF INSTALLATION PAYMENT BOND 

AGREEMENT FOR INTELLIGENT TRANSPORTATION SYSTEM PERFORMANCE-
BASED MAINTENANCE SERVICES 

Bond No. _________ 

 KNOW ALL PERSONS BY THESE PRESENTS, that that [_________________], a 
[__________], as “Principal” and [___________________], as “Surety” or as “Co-Sureties”, each 

a corporation duly organized under the laws of the State indicated on the attached page, having its 
principal place of business at the address listed on the attached page, in the State indicated on the 
attached page, and authorized as a surety in the State of Texas, are hereby jointly and severally 
held and firmly bound unto the CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY (the 
“Authority”), a political subdivision of the State of Texas, as “Obligee”, in the sum of 
[$___________] (the “Bonded Sum”), for the payment whereof Principal and Surety (or Co-
Sureties), bind themselves, and their heirs, executors, administrators, representatives, successors, 
and assigns, jointly and severally, firmly by these presents. 

 WHEREAS, the Obligee, has awarded to Principal, the Agreement for Intelligent 
Transportation System Performance-Based Maintenance Services, duly executed and delivered as 
of [__________], 2023 (the “Agreement”), on the terms and conditions set forth therein; and 

 WHEREAS, upon the issuance of Work Authorization Number __, dated ______ pursuant 
to Article 2, subsection 2.1., Principal is required to furnish a bond guaranteeing payment of 
claims, subcontractors, suppliers, materialmen and mechanics. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if 
Principal shall fail to pay any valid and timely claims of subcontractors, suppliers, materialmen 
and mechanics with respect to the Services, then Surety shall pay for the same in an amount not to 
exceed, in the aggregate, the Bonded Sum; otherwise this obligation shall be null and void upon 
the conclusion of the term of the Agreement as set forth in Article (7)(d)(ii) of the Agreement. 

 The following terms and conditions shall apply with respect to this bond: 

1. The Agreement is incorporated by reference herein. 

2. No alteration, modification or supplement to the Agreement or the nature of the 
work to be performed thereunder, including without limitation any extension of time for 
performance, shall in any way affect the obligations of Surety under this bond. 

3. Correspondence or claims relating to this bond should be sent to Surety at the 
following address: 

_____________________________________ 

_____________________________________ 

_____________________________________ 
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4. This bond shall inure to the benefit of the persons identified above so as to give a 
right of action to such persons and their assigns in any suit brought upon this bond. 

5. To the extent permitted by law, the only permitted claimants under this Bond shall 
be those entities having a contract with Principal and those entities having a contract with 
an entity which has a contract with Principal. 

6. If any legal action be filed on this bond, venue shall be in Travis County, Texas. 

7. This bond is executed in accordance with the provisions of Chapter 2253 of the 
Texas Government Code, as amended. 

8. Initially capitalized terms not otherwise defined herein shall have the definition set 
forth in the Agreement. 

IN WITNESS WHEREOF, Principal and Surety have caused this bond to be executed and 
delivered as of [__________], 202[_]. 

Principal: ________________________________________  

 By: __________________________________ 

 Its: __________________________________ 

      (Seal) 

Surety: ________________________________________ 

 By: __________________________________ 

 Its: __________________________________ 

      (Seal) 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 
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APPENDIX J-1 
Form of Maintenance Performance Bond 
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FORM OF MAINTENANCE PERFORMANCE BOND 

AGREEMENT FOR INTELLIGENT TRANSPORTATION SYSTEM PERFORMANCE-
BASED MAINTENANCE SERVICES 

Bond No. _________ 

 KNOW ALL PERSONS BY THESE PRESENTS, that that [_________________], a 
[__________], as “Principal” and [___________________], as “Surety” or as “Co-Sureties”, each 

a corporation duly organized under the laws of the State indicated on the attached page, having its 
principal place of business at the address listed on the attached page, in the State indicated on the 
attached page, and authorized as a surety in the State of Texas, are hereby jointly and severally 
held and firmly bound unto the CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY (the 
“Authority”), a political subdivision of the State of Texas, as “Obligee”, in the sum of 
[$___________] (the “Bonded Sum”), for the payment whereof Principal and Surety (or Co-
Sureties), bind themselves, and their heirs, executors, administrators, representatives, successors, 
and assigns, jointly and severally, firmly by these presents. 

 WHEREAS, the Obligee, has awarded to Principal, the Agreement for Intelligent 
Transportation System Performance-Based Maintenance Services, duly executed and delivered as 
of [__________], 2023 (the “Agreement”), on the terms and conditions set forth therein; and 

 WHEREAS, as prior to the issuance of the Work Authorization under Article 2, subsection 
2.2., Principal is required to furnish a bond guaranteeing the faithful performance of its obligations 
under the Agreement;. 

 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if 
Principal shall promptly and faithfully perform all of its obligations under the Agreement, 
including any and all amendments and supplements thereto, then this obligation shall be null and 
void; otherwise it shall remain in full force and effect.  The Obligee shall release this bond upon 
the conclusion of the term of the Agreement as set forth in Article (7)(d)(iii) of the Agreement. 

 The following terms and conditions shall apply with respect to this bond: 

1. The Agreement is incorporated by reference herein. 

2. This bond specifically guarantees (1) the performance of each and every obligation 
of Principal under the Agreement, as it may be amended and supplemented, including but 
not limited to, its liability for liquidated damages as specified in the Agreement and loss of 
revenue incurred by the CTRMA under Article 7(b), but not to exceed the penal amount 
described in Article (7)(d)(iii). 

3. Whenever Principal shall be, and is declared by the Obligee to be, in default under 
the Agreement and the Obligee has formally terminated the Principal’s right to complete 
the Services required under the Agreement, provided that the Obligee is not then in material 
default thereunder, Surety shall promptly take one of the following actions with the consent 
of the Obligee:  
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a. arrange for the Principal to perform and complete the Agreement; 

b. complete the Services required under any Work Authorization(s) then in 
effect in accordance with the terms and conditions of the Agreement then in effect, 
through its agents or through independent contractors;  

c. obtain bids or negotiated proposals from qualified contractors acceptable to 
the Obligee for a contract for performance and completion of the Services required 
under any Work Authorization(s) then in effect, arrange for a contract to be 
prepared for execution by the Obligee and the contractor selected with the 
Obligee’s concurrence, to be secured with performance and payment bonds 
executed by a qualified surety equivalent to the bonds issued on the Agreement in 
an amount that corresponds to the amount of Work Authorization(s) to be 
completed, and pay to the Obligee the amount of damages as described in Article 7 
of the Agreement; or  

d. waive its right to perform and complete, arrange for completion, or obtain 
a new contractor and with reasonable promptness under the circumstances, (i) after 
investigation, determine the amount for which it may be liable to the Obligee and, 
as soon as practicable after the amount is determined, tender payment therefore to 
the Obligee, or (ii) deny liability in whole or in part and notify the Obligee citing 
reasons therefore. 

5. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, 
Surety shall be deemed to be in default on this Bond fifteen (15) days after receipt of an 
additional written notice from the Obligee to Surety demanding that Surety perform its 
obligations under this Bond, and the Obligee shall be entitled to enforce any remedy 
available to the Obligee.  If Surety proceeds as provided in Subparagraph 3.d, and the 
Obligee refuses the payment tendered or Surety has denied liability, in whole or in part, 
without further notice the Obligee shall be entitled to enforce any remedy available to the 
Obligee. 

6. After the Obligee has terminated the Principal’s right to complete the Agreement, 
and if Surety elects to act under Subparagraph 3.a, 3.b, or 3.c above, then the 
responsibilities of Surety to the Obligee shall not be greater than those of the Principal 
under the Agreement, and the responsibilities of the Obligee to Surety shall not be greater 
than those of the Obligee under the Agreement.  To the limit of the Bonded Sum, Surety is 
obligated without duplication for: 

a. the responsibilities of the Principal for correction of defective work and 
completion of the Services required under the Agreement; 

b. additional legal and delay costs resulting from Principal’s default, and 
resulting from the actions or failure to act of Surety under Paragraph 3; and 

c. liquidated damages under the Agreement. 
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7. No alteration, modification or supplement to the Agreement or the nature of the 
work to be performed thereunder, including without limitation any extension of time for 
performance, shall in any way affect the obligations of Surety under this bond. 

8. Correspondence or claims relating to this bond should be sent to Surety at the 
following address: 

_____________________________________ 

_____________________________________ 

_____________________________________ 

9. No right of action shall accrue on this bond to or for the use of any entity other than 
the Obligee or its successors and assigns. 

10. If any legal action be filed on this bond, venue shall be in Travis County, Texas. 

11. This bond is executed in accordance with the provisions of Chapter 2253 of the 
Texas Government Code, as amended. 

12. Initially capitalized terms not otherwise defined herein shall have the definition set 
forth in the Agreement. 

IN WITNESS WHEREOF, Principal and Surety have caused this bond to be executed and 
delivered as of [__________], 202[_]. 

Principal: ________________________________________  

 By: __________________________________ 

 Its: __________________________________ 

      (Seal) 

Surety: ________________________________________ 

 By: __________________________________ 

 Its: __________________________________ 

      (Seal) 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 
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APPENDIX J-2 
Form of Maintenance Payment Bond 
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FORM OF MAINTENANCE PAYMENT BOND 

AGREEMENT FOR INTELLIGENT TRANSPORTATION SYSTEM PERFORMANCE-
BASED MAINTENANCE SERVICES 

Bond No. _________ 

 KNOW ALL PERSONS BY THESE PRESENTS, that that [_________________], a 
[__________], as “Principal” and [___________________], as “Surety” or as “Co-Sureties”, each 

a corporation duly organized under the laws of the State indicated on the attached page, having its 
principal place of business at the address listed on the attached page, in the State indicated on the 
attached page, and authorized as a surety in the State of Texas, are hereby jointly and severally 
held and firmly bound unto the CENTRAL TEXAS REGIONAL MOBILITY AUTHORITY (the 
“Authority”), a political subdivision of the State of Texas, as “Obligee”, in the sum of 
[$___________] (the “Bonded Sum”), for the payment whereof Principal and Surety (or Co-
Sureties), bind themselves, and their heirs, executors, administrators, representatives, successors, 
and assigns, jointly and severally, firmly by these presents. 

 WHEREAS, the Obligee, has awarded to Principal, the Agreement for Intelligent 
Transportation System Performance-Based Maintenance Services, duly executed and delivered as 
of [__________], 2023 (the “Agreement”), on the terms and conditions set forth therein; and 

 WHEREAS, prior to the issuance of the Work Authorization under Article 2, subsection 
2.2., Principal is required to furnish a bond guaranteeing payment of claims, subcontractors, 
suppliers, materialmen and mechanics. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if 
Principal shall fail to pay any valid and timely claims of subcontractors, suppliers, materialmen 
and mechanics with respect to the Services, then Surety shall pay for the same in an amount not to 
exceed, in the aggregate, the Bonded Sum; otherwise this obligation shall be null and void upon 
the conclusion of the term of the Agreement as set forth in Article (7)(d)(iii) of the Agreement. 

 The following terms and conditions shall apply with respect to this bond: 

1. The Agreement is incorporated by reference herein. 

2. No alteration, modification or supplement to the Agreement or the nature of the 
work to be performed thereunder, including without limitation any extension of time for 
performance, shall in any way affect the obligations of Surety under this bond. 

3. Correspondence or claims relating to this bond should be sent to Surety at the 
following address: 

_____________________________________ 

_____________________________________ 

_____________________________________ 
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4. This bond shall inure to the benefit of the persons identified above so as to give a 
right of action to such persons and their assigns in any suit brought upon this bond. 

5. To the extent permitted by law, the only permitted claimants under this Bond shall 
be those entities having a contract with Principal and those entities having a contract with 
an entity which has a contract with Principal. 

6. If any legal action be filed on this bond, venue shall be in Travis County, Texas. 

7. This bond is executed in accordance with the provisions of Chapter 2253 of the 
Texas Government Code, as amended. 

8. Initially capitalized terms not otherwise defined herein shall have the definition set 
forth in the Agreement. 

IN WITNESS WHEREOF, Principal and Surety have caused this bond to be executed and 
delivered as of [__________], 202[_]. 

Principal: ________________________________________  

 By: __________________________________ 

 Its: __________________________________ 

      (Seal) 

Surety: ________________________________________ 

 By: __________________________________ 

 Its: __________________________________ 

      (Seal) 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 
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